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TENDER FOR 

 
Single Stage – Two Bid System 

Tender No. JMF-PE1510-2/2025-26-095 

 
Date of Publication of Tender : 21/02/2026  
Last date for submission of Bids : 03/03/2026 till 03:00 PM 

 

Opening of Technical Bids:  Opening of Financial Bids: 

Date: 03/03/2026 at 03:30 PM           Shall be notified to eligible bidders after  

At Medha Dairy Plant.    evaluation of Technical Bid.  

Hotwar, Ranchi, Jharkhand - 835217 
 

Name of Tenderer: ____________________________________ 

Address: ____________________________________________ 

____________________________________________________ 

Tel./ Mob. no: ________________________________________ 

Email ______________________________________________ 

 

Tender Fee: 2,000/-                                          EMD: Rs.28,000/- 

 
Filled in tender document duly signed & stamped in all pages, should reach us on or before 

due date. 
 

For any queries, please contact: 
Email: purchase@jmf.coop 

Mobile: 7544003404 / 7544003412 
Ph.: +91-(0651) 2543062, Website: www.jmf.coop 

 
All rights reserved. This material is confidential and proprietary of The Jharkhand State Co-
operative Milk Producers’ Federation Ltd (JMF) and no part of this material should be 
reproduced, published in any form by any means, electronic or mechanical including photocopy 
or any information storage or retrieval system nor should the material be disclosed to third 
parties without the written authorization of JMF.  
 

MISCELLANEOUS CONSTRUCTION WORKS FOR 
CATTLE FEED RAW MATERIAL GODOWN AT 
MEDHA DAIRY PLANT, HOTWAR, RANCHI 

mailto:purchase@jmf.coop
http://www.jmf.coop/
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CHECKLIST 
(TO BE SUBMITTED BY THE BIDDER ALONG WITH TECHNICAL BID) 

S. 
No. 

Particulars: 
Yes / 
No 

Details/ Remarks  

A. Submitted the followings: 

1. EMD (as per tender document)  
 

2. 
Tender Document Fee (as per tender 
document)  

 

3. 
Certificate of incorporation of the firm 
(Company act/Partnership etc.)  

 

4. PF, ESI Registration if any  
 

5. 
Profit & Loss Statement, Balance sheet for 
last 3 financial years including audit report  

 

6. 
Copy of the Income Tax Returns for three 
previous years for income tax purpose.  

 

7. 
Copy of TDS certificate issued by the client to 
substantiate the claim for the value of works 
executed in the private sector. 

 

 

8. 
Copy of form 26AS for the last three financial 
years.  

 

9. 
List of completed similar projects with work 
orders and completion certificates  

 

9. Technical & Bidding Terms Deviation if any  
 

10. 
Cover letter for declaration of Participation in 
Tender  

 

11. 
Copy of PAN, GSTIN Certificate and Cancel 
Cheque  

 

12. 
Power of attorney submitted (If bid is signed 
by other than Director/MD)  

 

13. Whether Bidder is MSME ?  
 

14. 
List of completed similar projects with work 
orders and completion certificates  

 

15. Company profile  
 

 

Date:  

Place:             

       (Signature & Stamp of the Bidder) 
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TENDER NOTICE  
 

 
 
Interested bidders should download the Tender /Bid Document and shall submit duly 
filled, signed and stamped along with required Tender fee and EMD.  

Tender /Bid Document is uploaded on JMF website www.jmf.coop. 

Bids submitted shall be as per Scope/ Technical specifications, the Schedule of 
Quantities and the set of Terms and Conditions specified in this document.  

Bidders are requested to visit the website regularly as any corrigendum / addendum 
may be published in JMF website and not in any other media/ newspapers. 

 

http://www.jmf.coop/
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SECTION-I-  

BID INVITATION DETAIL 

TENDER NO.  

1.0 DESCRIPTION OF WORK:  

The Jharkhand State Cooperative Milk Producers’ Federation Ltd., (JMF) having its 
Head Office at Farmers’ Training Centre Campus Sector-II, Dhurwa, Ranchi- 834004”, 
invites sealed item rate bids including all associated civil works, as per the detailed 
scope, drawings, and specifications from eligible and experienced civil contractors for 
the following works: 

“MISCELLANEOUS CONSTRUCTION WORKS FOR CATTLE FEED RAW 
MATERIAL GODOWN AT MEDHA DAIRY PLANT, HOTWAR, RANCHI” 

2.0 REQUEST FOR BIDDING DOCUMENT:  

A complete set of bidding documents may be purchased by any interested eligible 
bidder on the submission of a written application in duplicate, to the JMF and upon 
the payment of a non-refundable bidding document cost with a Demand Draft or 
through online payment as detailed in Clause 12.0 for value equal to price of bidding 
document as specified in clause 4 (b). 

Alternatively, the bidders can download the entire bidding document from the 
Website of JMF. Bidders who choose to download the tender from our website and 
submit their bid, have to attach demand draft / Online payment transaction slip 
equivalent to the price of bidding document at the time of submitting their bids.  

3.0 DOWNLOADING THE DOCUMENT: https://jmf.coop/tender/ 

4.0 PURCHASE OF BIDDING DOCUMENT IN PERSON:  

Bidders who desire to obtain bidding document in person by submitting written 
request and paying through demand draft may do so on any working day from 11.00 
hrs. to 17.00 hrs. Only during the period of sale of bid documents as specified in 
clause 4.0 hereof. Demand draft shall be prepared in favour of Jharkhand State 
Cooperative Milk Producers’ Federation Ltd., Ranchi. 

5.0 BID DETAILS:  

Detailed terms and conditions, technical specifications for the items of works as 
indicated in the invitation for bid as well as Bill of Quantities (BOQ) are contained in 
this bidding document.  

The Jharkhand State Cooperative Milk Producers’ Federation Ltd., Ranchi at its sole 
discretion & without assigning any reason thereof reserves the right to accept and / or 
reject any or all the bids 

6.0 ADDITIONAL INFORMATIONS:  

Interested eligible bidders may obtain further information from and inspect the 
bidding documents at the office of the JMF, at the address given in Clause 7.0 

 

 

https://jmf.coop/tender/
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7.0 BID DETAIL/ SCHEDULE:  

(a) Ref: Tender /Bid No.  JMF-PE1510-2/2025-26-095 

(b) 
Price of bidding document 
(inclusive of GST Tax) 

Rs. 2,000/- 

(c) 
Date of commencement of sale of 
bidding document 

21/02/2026 

(d) 
Last date for the sale of bidding 
document 

03/03/2026 till 01:00 PM 

(e) 
Last Date and time for receipt of 
bids 

03/03/2026 till 03:00 PM 

(f) 
Time and date of opening of bids 
(Technical Bids) 

03/03/2026 at 03:30 PM  

(g) 
Place of opening of bids / Address 
for communication  

Medha Dairy Plant,  
Beside Birsa Munda Central Jail, Hotwar,  
Ranchi, (Jharkhand)- 835217  
Ph.: +91-(0651) 2270046,  
Email: purchase@jmf.coop 

(i) Time of Completion  01 Months 

(j) Amount of Bid Security (EMD) Rs. 28,000/- 

8.0 EMD/ TENDER FEE:  

All bids must be accompanied by amount of Bid Security (EMD) as per clause 7.0 (j) 
and Price of bidding document as per clause 7.0 (b) in the acceptable form as 
specified in the bidding document (clause 12.0) and must be delivered to the address 
of communication as stated above in clause 7.0 (g) on or before the last date and time 
of receipt of bids as given in clause 4.0 (e) above. 

9.0 Tender Submission Procedure – Two-Stage Bidding:  

Sealed tenders should be submitted in two parts: Part A – Technical Bid and Part B – 
Financial Bid: Both parts must be placed in separate sealed envelopes clearly marked 
as “Technical Bid” and “Financial Bid”.  

Bids submitted with combined technical and financial information are liable to be 
rejected. 

10.0 OPENING OF BIDS:  

Bids will be opened in the presence of those bidders or their authorised 
representatives who choose to attend at the office of the Jharkhand State 
Cooperative Milk Producers’ Federation Ltd., Ranchi. 

11.0 TENDER DRAWINGS:  

Detailed Drawing/s are not attached with this bidding document and the same shall 
be available for reference at the office of the Jharkhand State Cooperative Milk 
Producers’ Federation Ltd., Ranchi, at the address of communication on all working 
days.  
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12.0 Statutory Compliances/ Requirement of the Tender in Short: 

12.1 Contractor has to submit test report of Sand, Bricks (red) & Aggregate & 
manufacturer certificate of Cement & TMT bars prior to use. 

12.2 Contractor has to submit mining challan of Bricks, Sand & Aggregate used in the 
project, else penalty/deductions as per rules of GoJ will be applicable in final 
settlement of bill. 

12.3 Labour cess as applicable will be deducted from final bill. 

12.4 Full filling all the statutory Compliances/ requirements post issue of the work order 
of this tender will be responsibilities of the contractor. 

12.5 Contractor has to provide Measurement Book (MB Book) for measurements of all the 
work done of the project. 

  

 

Managing Director, 
The Jharkhand State Cooperative Milk 

Producers’ Fed Ltd., Ranchi 
 
 
 
 
 
 
 
 
 
 
 
. 
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SECTION -II- 
INSTRUCTIONS TO BIDDERS  

Table of Clauses 
Clause no. Description 
 

A. GENERAL 
1 Instructions 
2 General Information  
3 Sources of Funds  
4 Eligibility and Qualification Requirements 
5 Cost of Bidding  
6 Project Site Visit  

 
  

B. PREPARATION OF BIDS 
7 Language of Bid 
8 Documents Comprising the Bid  
9 Bid Prices  
10 Currency of Bid & Payment  
11 Bid Validity  
12 Bid Security  
13 Variations in Bidding Conditions  
14 Pre-Bid Meeting  
15 Format and Signing of Bids  
  

C. SUBMISSION OF BIDS 
16 Sealing and Marking of Bids 
17 Deadline for Submission of Bids  
18 Late Bids  
19 Modification and withdrawal of Bids  
  

D. BID OPENING AND EVALUATION 
20 Bid Opening  
21 Process to be Confidential  
22 Clarification of Bids  
23 Determination of Responsiveness  
24 Correction of Errors  
25 Conversion to Single Currency  
26 Evaluation and Comparison of Bids  
  

E. AWARD OF CONTRACT 
27 Award Criteria  
28 JMF's Right to accept any bid and to reject any or all bids.  
29 Notification of Award  
30 Signing of Agreement  
31 Performance Security  
32 License / Permit for Goods/Services 
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SECTION - II –  

INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1.0 Instructions:  

The set of bidding documents issued for the purpose of bidding. The Bidder is 
expected to examine carefully all instructions, conditions, forms, terms, specifications 
and drawings in the bidding documents.  

Failure to comply with the requirements of bid submission will be at the bidder's own 
risk. Pursuant to Section-II, clause-4.6, bids which are not substantially responsive to 
the requirements of the bidding documents will be rejected. 

2.0 General Information:  

2.1 Project: 

   (a) Description of Works : 
MISCELLANEOUS CONSTRUCTION WORKS FOR CATTLE 

FEED RAW MATERIAL GODOWN AT MEDHA DAIRY 

PLANT, HOTWAR, RANCHI 

   

  (b) Owner : Managing Director,  
The Jharkhand State Cooperative Milk Producers’ 
Federation Ltd., Ranchi. 

2.2 Location and Area: 

(a) Project Site  : Medha Dairy Plant, Beside Birsa Munda Central Jail,  
  Hotwar, Ranchi, Jharkhand-835217 

  (b)  Nearest Railway Station : Ranchi Junction (Approx. 10-12 km from Hotwar).  

  (c)  Nearest Airport  : Ranchi Airport (Approx. 15–17 km from Hotwar) 

  (d)  Nearest Major Town : Ranchi 

2.3 Period of Completion:  

The Period of completion shall be as mentioned in the table in Section I (Clause 7.0 
(i)), from the date of notification of award plus period of commencement from the 
date of letter of acceptance as indicated in Appendix- I of Form of Bid (Section VI), 
which shall include the non-working periods during monsoon and festivals. 

3.0 Source of Funds: N/A 

4.0 ELIGIBILITY AND QUALIFICATION REQUIREMENTS:  
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4.1 Minimum Eligibility Criteria: For the purpose of bidding, the bidder shall meet the 
following minimum qualifying criteria: 

4.1.1 That, bidder in the same name & style, should be in business at least for three 
years at the time of bid opening. In case of change of name of the bidder by 
merger /acquisitions/change in status, the bidder may be eligible based on the 
documentary evidence. 

4.1.2 That, bidder should have valid registration under various act they may be 
applicable for the supply/contract proposed. This shall include but not limited to 
Income tax, Companies Act, Goods & Service Tax (GST), Welfare Cess Act apart 
from any other applicable tax-imposed time to time by State/Central Govt. and 
Employee State Insurance, Contract Labour, Provident Fund etc.  

4.1.3 That, bidder’s financial turn-over in the same name & style in each of last three 
financial years (2022-23, 2023-24, 24-25) should not be less than Rs. 15 Lakh.  

4.1.4 Copy of the I.T. Returns for income tax purpose for last 3 FY. 

4.1.5 Copy of TDS certificate issued by the client to substantiate the claim for the value 
of works executed in the private sector. 

4.1.6 Copy of form 26AS for the last three financial years. 

4.1.7 Even though the bidder meets the specified criteria, it may be disqualified if it 
has: Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion or financial failure etc. 

4.1.8 Even though the bidder meets the specified criteria, it may be disqualified if it 
has: Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion or financial failure 
etc.In addition to the above, the bidder in the same name and style shall have 
successfully executed/ completed Contracts of similar nature during the last 5 
years ending last day of the month previous to the month in which bid is opened, 
either of the following: 

a) One contract/work of similar nature costing not less than 24 lacs. 

OR 

b) Two contracts/works of similar nature each costing not less than 15 lacs.  

OR 

c) Three contracts/works of similar nature each costing not less than 12 lacs.  

Even though the bidder meets the specified criteria, it may be disqualified if it has: 

i. Made untrue or false declaration in the forms, statements and attachments 
submitted in proof of their qualification and / or 

ii. Record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion or financial failure etc. 

5.0 Cost of Bidding:  

The bidder shall bear all costs associated with the preparation and submission of his bid 
and the Jharkhand State Cooperative Milk Producers’ Federation Ltd. hereinafter 
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referred to as ‘JMF’ will in no case be responsible or liable for these costs, regardless of 
the conduct or outcome of the bidding process. 

6.0 Project Site Visit:  

6.1 The bidder is advised to visit and examine the site of works and its surroundings and 
obtain for himself on his own responsibility all information that may be necessary for 
preparing the bid and entering into a Contract. The costs of visiting the site shall be at 
bidder's own expenses. 

6.2 The bidder and any of his personnel or agent(s) will be granted permission by the JMF 
to enter upon the premises and lands for the purpose of such inspection but only upon 
the express condition that the bidder, his personnel and agent(s) from and against all 
liabilities in respect thereof and will be responsible for personal injury (whether fatal 
or otherwise), loss of or damage to property and any other loss or damage, costs and 
expenses however caused, which but for the exercise of such permission would not 
have arisen. 

6.3 Each of the civil contracts, if executed at site under the circumstances of an operating 
plant which cannot be closed down for any reason, the site works of every nature has 
to be planned and executed with the knowledge of operational and processing 
routines at existing plant, as the plant will continue uninterrupted throughout the 
year. The execution of contract will be done with clear under-standing that their all 
staff and workers will have to strictly abide by the security rules and procedures that 
is followed by plant authorities during the concurrency of the contract. 

B.  PREPARATION OF BIDS 

7.0  Language of Bid:  

The bid prepared by the bidder and all correspondence & documents relating to the 
bid exchanged by the bidder and the JMF shall be written in the English language. 
Supporting documents and the printed literature furnished by the bidder with the bid 
may be in another language provided if required an English translation of the same is 
provided. For the purpose of the interpretation of the bid, the English language shall 
prevail. 

8.0  Documents Comprising the Bid: 

The bid to be prepared by the bidder shall comprise the following: 

a) Documents as per eligibility & qualification requirements (Section-II- Cl. 4.0) 

b) The Form of Bid along with Appendixes (Refer Section VI) thereto duly filled; 

c) The Tender Document Fee (if any) and Bid Security (EMD); 

d) The Schedule of Quantities duly filled (Refer Section XI); (in separate sealed 
envelope)  

e) The Schedule of Supplementary Information (Refer Section VIII), the information on 
eligibility and qualifications; 

f) The complete bidding document duly signed and stamped by bidder  

9.0  Bid Prices: 

9.1  Unless stated otherwise in the bidding documents, the Contract shall be for the 
whole works as described in the Invitation for bid based on the schedule of unit rates 
and prices submitted by the bidder. 



 

TENDER DOCUMENT  
The Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

  

 

 
 
 

 

Tender No. JMF-PE0368-7/2025-26-038        Page 14 of 103       SIGNATURE & STAMP OF BIDDER 

9.2 The bidder shall fill in rates and prices for all items of works described in the 
schedule of quantities. Items against which no rate is entered by the bidder shall not 
be paid for by the JMF when executed and shall be deemed to have covered by the 
other rates in the schedule of quantities.  

9.3 All applicable prevailing duties, taxes, work contract tax, GST (Goods & Service 
Tax), turn over tax and other levies shall be payable by the bidder under the 
Contract or for any other cause, and shall be included in the rates and the prices and 
total bid price submitted by the bidder and the evaluation and the comparisons of 
bids by the JMF shall be made accordingly. 

9.4 Fixed Prices: The rates and prices quoted by the bidder shall be fixed for the entire 
duration of the Contract and shall not be subjected to adjustment on any account.  

9.5 Price Variation: NA 

10.0 Currency of Bid & Payment: The unit rates and prices shall be quoted by the bidder 
entirely in Indian currency and all payment shall be made in Indian currency only. 
Payment shall be done as per work progress and certified measurements. 

11.0 BID VALIDITY:   

The Bid shall remain valid for a period of 120 (One Hundred Twenty) days from the 
date of bid opening as mentioned above. 

In exceptional circumstances, prior to expiry of the original bid validity period, the JMF 
may request the bidder for a specified extension in the period of validity. The request and 
the response thereto shall be made in writing. A bidder may refuse the request without 
forfeiting his bid security. A bidder agreeing to the request shall not be permitted to 
modify his bid, but shall be required to extend the validity of his bid security 
correspondingly. 

12.0 Bid Security / Tender Fee:  

12.1 The bidder shall furnish, as part of the bid, Tender document Fee /bid security of 
the amount as specified in this bid document.  

12.2 The Tender Fee/ Bid Security shall be denominated in Indian Rupees only, and shall 
be in one of the following forms. 

a) A Demand Draft issued by a Nationalized Bank/ Schedule Bank / Foreign Bank having 
branches in India, or payment through NEFT/RGS shall be in favour of “The 
Jharkhand State Cooperative Milk Producers’ Federation Ltd”., payable at Ranchi  

b) In case of Tender Fee/ EMD submitted through NEFT/RTGS: 

1. Beneficiary Name : The Jharkhand State Co-op. Milk Producers’ Federation Ltd 

2. Bank & Branch  : State Bank of India, HEC SECTOR II, RANCHI 

3. A/c No  : 33842021519 

4. RTGS/IFSC Code : SBIN0005596 

12.3 Any bid not accompanied by Tender Fee (if any) and bid security pursuant shall be 
rejected by JMF as non-responsive. 
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12.4  The bid securities of the unsuccessful bidders shall be refunded as promptly as 
possible, but not later than 30 days after the expiry of the period of bid validity as 
prescribed in these documents. 

12.5  The bid security of the successful bidder(s) shall be refunded when the bidder has 
signed the Agreement and furnished the required performance security. 

12.6  No interest shall be paid by the JMF on the bid security furnished by the 
bidder. 

12.7  The bid security may be forfeited 

(a) If a bidder withdraws his bid during the period of bid validity; or  

(b) In the case of a successful bidder, if he fails within the time limit to: 

(i) Sign the agreement, or 

(ii) Furnish the required performance security 

13.0 Variation in Bidding Conditions:  

The bidder shall submit offer which comply fully with the requirements of the 
bidding documents, including the basic technical design as indicated or 
mentioned in the drawings / specifications. Conditional bids are liable to be 
considered as non-responsive. 

14.0 PRE-BID MEETING: Not Applicable for this bid. 

15.0 Format and Signing of Bids:  

15.1 The bidder shall prepare and submit the original copy of the documents comprising 
the bidding documents purchased by him.  

15.2 All pages of the bidding documents shall be signed by person(s) duly authorised, to 
bind the bidder to the Contract. Proof of authorisation shall be in the form of a 
written power of attorney which shall accompany the bid. All pages of the bid 
documents, where entries and amendments had been made, shall additionally be 
initialled by the person(s) signing the bids.  

15.3 The complete bid shall be without alterations, interlineations or erasures except 
those in accordance with instructions issued by the JMF, or as necessary to correct 
errors made by the bidder in which case such corrections shall be initialled by the 
person(s) signing the bid. No over writing shall be permitted.  

15.4 Only one bid may be submitted by each bidder. No bidder shall be allowed to 
participate in the bid in the name of another for the same Contract in any relation 
whatsoever.  

15.5 The bidder shall quote the rate of each item both in figures and words. 

C.  SUBMISSION OF BIDS  

16.0 Sealing and Marking of Bids: 

Bids to be submitted in Single Envelope for 02 Stage Bidding as bellow: 

16.1 1st Stage Bidding: The bidder shall submit the bids as below:  

Envelope 1: The first envelop shall contain only the DD /NEFT or RTGS detail and 
should be clearly marked as “TENDER FEE/ BID SECURITY”. 

Envelope 2: The second envelope shall contain bidder’s credentials and eligibility 
documents, detailed technical proposal, Compliance with specifications/requirements 
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and other required credentials as per tender document including, GST, PAN, Copy of 
Cancel Cheque, and should be clearly marked as “TECHNICAL BID”.  

16.2 2nd Stage Bidding:  

Envelope 3: The envelope shall contain only the Rates/ Quotations and should be 
clearly marked as “PRICE/FINANCIAL BID”.  

• All three envelopes (Envelope-I, II & III) duly sealed & marked as above to be put 
under one Main Envelope super scribing Tender No. and Tender subject.  

16.3 The inner and the outer envelope shall be addressed to the address as given in 
Section-II-clause 7.0 (g) and shall bear the following identifications: 

 i) Tender subject as stated in the Section-I –Clause 1.0 

ii)  Tender Reference No. as given in Section-I, Clause 7.0 (a). 

16.4 The inner envelope shall indicate the name and the address of the bidder to enable 
the bid to be returned unopened in case it is declared late or is otherwise 
unacceptable. 

16.5 If the outer envelope is not sealed and not marked as instructed above, the JMF shall 
not assume any responsibility for the misplacement or premature opening of the bid 
submitted. The bids received in open condition shall be recorded as “received open” 
and may be considered, provided it is received before the specified date and time.  

17.0 Deadline for Submission of Bids: 

17.1 Bids must be submitted at the specified address on or before the date and time of 
submission as stated in clause7.0. 

17.2 The JMF may, at its discretion, extend the deadline for the submission of bids by 
issuing an amendment in accordance with Section-II-clause 11 hereof, in which case 
all rights and obligations of JMF and the bidders previously subject to the original 
deadline shall thereafter be subject to the new deadline as extended. 

18.0 Late Bids: Any bid received by the JMF later than the dead line for the submission of 
bids as prescribed by the JMF in accordance with clause 17 shall be returned 
unopened to the bidder. 

19.0 Modification and Withdrawal of Bids 

19.1 The bidder may modify or withdraw his bid after bid submission provided that the 
modifications or notice of withdrawal is received in writing by the JMF prior to the 
prescribed dead line for the submission of bids.  

19.2 The bidder’s modification or notice of withdrawal shall be prepared sealed, marked 
and delivered in accordance with the provisions of clause 17 for the submission of 
bids, with the inner envelope additionally marked “MODIFICATION” OR 
“WITHDRAWAL” as appropriate. 

19.3 Subject to clause 17.1, no bid shall be modified subsequent to the deadline for the 
submission of bids. 

19.4 Withdrawal of the bid during the interval between the deadline for the submission of 
bids & the expiry of the period of bid validity shall result in the forfeiture of the Bid 
Security pursuant to clause 11. 
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D.  BID OPENING AND EVALUATION 

20.0 Bid Opening 

20.1 The JMF will open the bids, including submissions made pursuant to clause 17.0 in 
the presence of bidder's representatives who choose to attend, at the office of the 
Jharkhand State Cooperative Milk Producers’ Federation Ltd., in the address of the 
communication at the time and date stated in the clause 7.0 in the Bid Invitation 
Detail. The bidder's representatives who are present shall sign a register evidencing 
their attendance. 

20.2 Bids submitted pursuant to clause 18 shall not be opened.  

21.0 Process to be Confidential: 

21.1 After the public opening of bids, information relating to the examination 
clarification, evaluation and comparison of bids and recommendations concerning 
the award of Contract shall not be disclosed to bidders or other persons not officially 
concerned with such process until the award of the Contract to the successful bidder 
has been announced. 

21.2 Any effort by a bidder to influence the JMF in the process of examination, 
clarification, evaluation and comparison of bids and in the decision concerning the 
award of Contract may result in the rejection of the bidder's bid. 

22.0 Clarification of Bids: 

To assist in the examination, evaluation and comparison of bids, the JMF may ask the 
bidders individually for clarification of their bids, including break down of unit rates. 
The request for clarification and the response shall be in writing but no change in 
the price or substance of the bid shall be sought, offered or permitted except as 
required to confirm the correction of arithmetic errors discovered by the JMF during 
the evaluation of the bids. 

23.0 Determination of Responsiveness 

23.1 Prior to the detailed evaluation of the bids the JMF will determine whether each bid 
is substantially responsive to the requirements of the bidding documents. 

23.2 For the purpose of this clause, a substantially responsive bid is one which conforms 
to all terms, conditions and specifications of the bidding documents without material 
deviation or reservation. 

23.3 If a bid is not substantially responsive to the requirements of the bidding documents, 
it will be rejected by JMF and may not be subsequently made responsive by the 
bidder having corrected or withdrawn the non-conforming deviation or reservation. 

24.0 Correction of Errors: 

24.1 Bids determined to be substantially responsive will be checked by the JMF for any 
arithmetic errors in computation and summation. Errors will be corrected as follows: 

24.2 “Where there is a difference between rates in figures and in words, the rates that 
corresponds to the amounts worked out by the bidders, shall be taken as correct. 
However, when the amount of an item is not worked out or it does not correspond 
with the rates written either in figures or words, then the rates quoted by the bidder 
in words shall be taken as correct. When the rates quoted by the bidders in figures 
and words tallies but the amount is not worked out correctly, the rate quoted by the 
bidders shall be taken as correct and not the amount.” 

24.3 The amount stated in the form of bid will be adjusted by the JMF in accordance with 
the above procedures for the correction of errors and, with the concurrence of the 



 

TENDER DOCUMENT  
The Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

  

 

 
 
 

 

Tender No. JMF-PE0368-7/2025-26-038        Page 18 of 103       SIGNATURE & STAMP OF BIDDER 

bidder, shall be considered as binding upon the bidder. If the bidder does not accept 
the corrected amount of bid his bid shall be rejected and the bid security shall be 
forfeited. 

25.0 Conversion to Single Currency:  

All bid prices shall be submitted in Indian currency only. 

26.0 Evaluation and comparison of the Bids: 

26.1 The JMF evaluate and compare only bids determined to be substantially responsive 
to the requirements of the bidding documents in accordance with clause 4.6. 

26.2 In evaluating bids, the JMF will determine for each bid the evaluated price by 
adjusting the bid price making any correction for errors pursuant to clause 24.0 

26.3 The JMF reserves the right to accept or reject any variation, deviation or alternative 
offers. Variations, deviations and alternative offers and other factors which are in 
excess of the requirement of the bidding documents or otherwise result in the 
accrual of unsolicited benefits to the JMF shall not be taken in to account in bid 
evaluation. 

E.  AWARD OF CONTRACT 

27.0 Award Criteria: 

Subject to clause 29, the JMF shall award the Contract to the bidder whose bid has 
been determined to be substantially responsive to the bidding documents, technically 
acceptable and who has offered the lowest Evaluated bid price pursuant to clause 26, 
and provided further that the bidder has the capability and the resources to carry out 
the Contract effectively and has adequate technical and financial competence 
including record of satisfactory performance. 

28.0 JMF'S Right to accept any Bid and to reject any or all bids. 

The JMF reserves the right to accept or reject any bid and to annul the bidding 
process and reject all bids, at any time prior to the award of the Contract, without 
thereby incurring any liability to the affected bidder(s) or any obligation to inform the 
affected bidder(s) of the grounds for the JMF's action. 

29.0 Notification of Award 

29.1 Prior to the expiry of the period of bid validity prescribed in the bid documents, the 

JMF will notify the successful bidder in writing that his bid has been accepted. This 

letter (hereinafter and in the Conditions of Contract referred to as "Letter of 

Acceptance") shall name the sum which the JMF will pay to the Contractor in 

consideration of the execution, completion and the maintenance of the works by the 

Contractor as prescribed by the Contract (hereinafter and in the Conditions of the 

Contract referred to as the "Contract price") 

29.2 The notification of the award will constitute the formation of the Contract. 

29.3 Upon the furnishing by the successful bidder of a performance security in accordance 

with the clause 32 the JMF may notify the unsuccessful bidders that their bids have 

been unsuccessful. 

30.0 Signing of Agreement: 
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After notification to successful bidder about the acceptance of submitted bid, the 
bidder should submit Form of Agreement provided in the bidding documents within 
15 days (Section IX), incorporating all agreements between the parties. 

 
31.0 Performance Security: Within 7 days of the receipt of the notification of the Award 

of the Contract from the JMF the successful bidder shall furnish to the JMF a 
performance security for an amount of 5% (five percent) of the total Contract cost. 

32.0 License and Permit for Goods/Services: Unless stated otherwise, no license or 
permit shall be provided by Purchaser/ Owner/Project Authority for the 
Goods/Services being provided by contractor against this bid. 
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DEFINITIONS AND INTERPRETATIONS 
 

1.0  DEFINATION AND INTERPRETATION:  

In the Contract, as hereinafter defined, the following words and expressions shall have the 
meanings hereby assigned to them, except where the context otherwise requires: -  

1.1  OWNER shall mean JMF and shall include its successors and assignees, as well as its 
authorised representatives. 

1.2  CONSULTANT: NA. 

1.3  JMF shall mean the Jharkhand state Cooperative Milk Producers’ Federation Ltd. 

1.4  ENGINEER shall mean the Engineer or any other authorised representative of the 
JMF. 

1.5  Architect shall mean the architect appointed by JMF. 

1.6  Structural Consultants shall mean the Structural Consultants appointed by JMF. 

1.7  Bidder shall be the firm/party/individual who submits the bid against the Invitation 
for Bid. 

1.8  Contractor shall mean the successful bidder whose Bid has been accepted by the 
Owner and on whom a work order has been placed and shall include his heirs, legal 
representatives and assignees. 

1.9  Sub-Contractor: NA. 

1.10  Contract price/rate shall mean the prices/rates of the accepted Bid. 

1.11  Contract shall mean the work order along-with articles of agreement, the 
conditions, the appendix, the schedule of quantities, and/or specifications attached 
herewith. 

1.12 "Notice in writing" shall mean a notice in written, typed or printed characters sent 
(unless delivered personally or otherwise proved to have been received) by 
courier/registered/ordinary post to the last known address or the registered office 
of the addressee and shall be deemed to have been received when in the ordinary 
course of post, it would have been delivered. 

1.13 “Engineer –In-charge” means the site engineer designated as such or other Engineer 
appointed from time to time by purchaser. 

 
1.14  Site shall mean the actual place of the proposed project where work is to be 

executed under the Contract. It shall also include any other land allotted by the JMF 
for the Contractor's use. 

 
1.15 Month shall mean from the beginning of a given date of a calendar month to the end 

of the preceding date of the next calendar month.  

1.16  Week shall mean seven consecutive days.  

1.17  Day shall mean a day from midnight to midnight. 

1.18  Building shall mean the proposed building (s), roads, fencing, sanitary and water 
supply, underground/overhead water tank etc. under the Contract.  
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1.19  Bid Security shall mean the sum paid along with the bid as a token to bind the 
Contract. 

1.20  Award shall mean the written acceptance of Bid by the owner given to the 
successful bidder. 

1.21  Performance Security shall mean the amount pledged with the JMF while signing 
the agreement for faithful and satisfactory performance of the Contract. 

1.22  Constructional Plant shall mean all appliances or things of whatsoever nature 
required in or about the execution and maintenance of the Works but does not 
include the materials or other things required /intended to form or forming part of 
the Works. 

1.23  Specifications shall mean the specification referred to in the bid and any 
modification thereof or addition thereto as may from time to time be furnished or 
approved in writing by the JMF/Engineer. 

1.24  Drawings shall mean drawings referred to in the specifications and any modification 
of such drawings approved in writing by the Engineer and such other drawings as may 
from time to time be furnished or approved in writing by the JMF/Engineer.  

1.25  Temporary Works shall mean temporary works of every kind required in or about 
the execution or maintenance of works.  

1.26  Permanent Works shall mean the permanent works to be executed and maintained 
in accordance with the Contract. 

1.27  Works shall include both temporary works and permanent works.  

1.28  Approved/Approval shall mean approval in writing, including subsequent written 
confirmation of previous verbal or written approval. 

1.29 I.S.S. shall mean Indian Standard Specifications 

1.30  Government shall mean the Government of India or any other State Government. 

1.31  Tender shall mean the Bid. 

1.32  Headings and Marginal notes: All headings of and notes to the clauses of these 
Conditions of Contract or of and to the Specifications or any other bid document are 
solely for the purpose of giving concise indication and not a summary of the contents 
thereof, and they shall never be deemed to be the part of or be used in the 
interpretation or construction thereof or of the Contract. 

1.33  Singular and Plural. In this Contract document unless otherwise stated specifically 
the singular shall include the plural and vice-versa wherever the context so requires. 

1.34 Cost: The cost shall be deemed to include overhead costs whether on or off the site.  

1.35 Purchaser: The organization who is purchasing the goods/services. 

ENGINEER & ENGINEER'S REPRESENTATIVE 

2.0  Duties and Powers of the Engineer and the Engineer's Representative:  

2.1  The field management shall be the responsibility of the Engineer. The Engineer shall 
carry out such duties as taking decisions and issuing certificates and orders as 
specified in the Contract. The Engineer is empowered to take decisions on the 
following matters: 
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(a)  Approval of subletting of any part of the works pursuant to clause 4.0 hereof; 

(b) Certification of additional sums under sub-clause 53(2) hereof; 

(c)  Determination of an extension of time pursuant to clause 44.0 hereof; 

(d) Issuance of a variation order pursuant to clause 52.0 hereof; 

(e) Fixing rates or prices for the additional works executed under the Contract 
pursuant to clause 52.0 hereof.  

2.2 The Engineer's Representative shall be responsible to the Engineer and his duties are to 
watch and supervise the works and to test and examine any materials to be used or 
workmanship employed with the works. The Contractor shall get the materials or the 
workmanship tested, as instructed by the Engineer's Representative, at his own cost. 
He shall have no authority to relieve the Contractor of any of his duties or obligations 
neither under the Contract nor, except as expressly provided hereunder or elsewhere 
in the Contract, to order any work involving delay or any extra payment by the Project 
Authority/ JMF, nor to make any variation of or in the works. 

2.3  The JMF may from time to time in writing delegate to the Engineer's Representative 
any of the powers and authorities vested in the Engineer. Any written instruction or 
approval given by the Engineer's Representative to the Contractor within the terms of 
such delegations, but not otherwise, shall bind the Contractor as though it had been 
given by the Engineer provided always as follows: 

(a) Failure of the Engineer's Representative to disapprove any work or materials shall 
not prejudice the power of the Engineer thereafter to disapprove such work or 
materials and to order the pulling down, removal or breaking up thereof.  

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 
Representative, he shall be entitled to refer the matter to the Engineer, who 
shall there upon confirm, reverse or vary such decision. 

3.0 Inspection of Works: 

3.1  The JMF and his representatives shall have full power and authority to inspect the 
works at any time wherever the work is in progress either on the site or at the 
Contractor's premises/ workshop wherever situated, premises/ workshop of any 
person, firm or corporation where the work in connection with the Contract may be in 
hand or where from materials are being produced or are to be supplied, and the 
Contractor shall afford or procure for the Engineer every facility and assistance to 
carry out such inspection. The Contractor shall at all times during usual working hours 
and at all other times at which reasonable notice of the intention of the Engineer or 
the Engineer's Representative to visit the works shall have been given to the 
Contractor, either himself be present to receive the orders and instructions, or have a 
responsible agent /representative duly accredited in writing present for the purpose. 
Orders given to the Contractor's agent/ representative shall be considered to have the 
same force as if they had been given to the Contractor himself. The Contractor shall 
give not less than three days’ notice in writing to the Engineer's Representative 
before covering up or otherwise placing beyond the reach of inspection and 
measurement any work in order that the same may be inspected and measured. In the 
event of breach of the above the same shall be uncovered at the Contractor's 
expenses for carrying out such measurement or inspection. 

3.2  No materials shall be removed from the site before obtaining the approval in writing 
of the Engineer. The Contractor is to provide at all times during the progress of the 
work and the maintenance period proper means of access with ladders, gangways, 
etc. and the necessary attendance to move and adopt as directed for inspection or 
measurement of the works by the Engineer's Representative. 
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3.3  The Contractor shall make available to the Engineer's Representative free of cost all 
necessary instruments and assistance in checking of setting out of works and checking 
of any works made by the Contractor for the purpose of setting out and taking 
measurements of works. 

3.4  Nothing in this clause shall in any way relieve the contractor from any warranty or 
other obligations under the contract. 

4.0  Sub-letting of Work: 

4.1  The Contractor shall not sub-let the whole of the works. Except where otherwise 
provided by the Contract, the Contractor shall not sub-let any part of the works 
without prior written consent of the Engineer, which shall not be unreasonably 
withheld, and such consent, if given shall not relieve the Contractor from any liability 
or obligation under the Contract and he shall be responsible for the acts, defaults and 
negligence of any sub-contractor, his agents, servants or workmen as fully as if they 
were the acts, defaults or negligence of the Contractor, his agents, servants or 
workmen, provided always that the provision of labour on a piece work basis shall not 
be deemed to be a sub-letting under this clause.  

 

CONTRACT DOCUMENT 
 

5.0  Language and Law of Contract: 

5.1  i)  All written material and correspondence shall be in English.  

 ii)  The law to which the Contract is to be subjected and according to which the 
Contract is construed, shall be the law being in force in India and/or the state 
where the Contract shall be performed.  

5.2  Documents Mutually Explanatory: 

Except if and to the extent otherwise provided by the Contract, the provisions of the 
General Conditions and Special Conditions of the Contract shall prevail over those of 
any other documents forming part of the Contract. Several documents forming the 
Contract are to be taken as mutually explanatory. Should there be any discrepancy, 
inconsistency, error or omission in the Contracts or any of them the matter may be 
referred to Engineer who shall give his decisions and issue to the Contractor 
instructions, directing in what manner the work is to be carried out. The decision of 
the Engineer shall be final and conclusive and the Contractor shall carry out the work 
in accordance with this decision. 

5.3  Works shown upon the drawing but not mentioned in the specifications or described 
in the specifications without being shown on the drawings shall nevertheless be held 
to be included in the same manner as if they had been specifically shown upon the 
drawings and described in the specifications. 

6.0  Drawings: their Purpose and the Custody: 

6.1  The Contract drawings read together with the Contract specifications are intended 
to show and explain the manner of executing the work and to indicate the type and 
the class of materials to be used.  

6.2  In case any feature of the work is not set forth in the drawings and specifications, 
the Contractor shall forthwith apply to the Engineer for further instructions, 
drawings or specifications.  

6.3 The drawings shall remain in the sole custody of the Engineer, but two copies shall 
be issued to the Contractor free of charge. One copy of the drawings, furnished to 
the Contractor as aforesaid, shall be kept by the Contractor on the site and the same 
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shall at all reasonable times be available for inspection and use by the Engineer or 
the Engineer's Representative and by any other person authorized by the Engineer in 
writing. At the completion of the Contract the Contractor shall return to the 
Engineer all drawings issued under the Contract. The drawings and specifications 
issued are sole property of the Purchaser/ Consultants and these cannot be 
reproduced/ copied or used for any other works without a written consent of the 
Purchaser/ Consultant. 

6.4  The Contractor shall give written notice to the Engineer whenever planning or 
progress of the works is likely to be delayed unless any further drawing or instruction 
is issued by the JMF/ Engineer within a reasonable time. The notice shall include the 
detail of the drawing or instruction required and of why and by when it is required 
and of any delay or disruption likely to be suffered if it is late.  

6.5  The contractor shall submit the following information, in triplicate, to the Engineer 
for approval within the time stipulated against each item below:  

a)  A general layout plan of construction plant and equipment for the execution of 
work within seven days from the date of notice to proceed with the work; and  

b)  drawings or prints showing the location of major plants and other facilities which 
he proposes to put up at the site, including any changes in the general layout, at 
least Seven days prior to the commencement of the respective work.  
 

7.0  Further Drawings and Instructions: 

7.1  The Engineer may also authorize his representatives to perform his duties and 
functions. The Contractor shall carry out and be bound by the same. The Engineer 
shall have full powers and authority to supply to the Contractor from time to time, 
during the progress of the works, such further drawings and instructions as shall be 
necessary for the proper execution of the project. 

 
 

GENERAL OBLIGATIONS 
 

8.0  Contractor's General Responsibilities: 

8.1  The Contractor shall, subject to the provisions of the Contract, and with due care and 
diligence, execute and maintain the Works and provide all labour, including the 
supervision thereof, materials, Construction Plant and all other things, whether of a 
temporary or permanent nature, required in and for such execution and maintenance, 
so far as the necessity for providing the same is specified in or is reasonably to be 
inferred from the Contract. 

8.2 The Contractor shall take full responsibility for the adequate stability and safety of all 
site operations and methods of construction, provided that the Contractor shall not be 
responsible, except as may be expressly provided in the Contract, for the design or 
specification of the Permanent Works, or for the design or specification of any 
Temporary Works prepared by the Engineer. 

9.0  Contract Agreement: 

The Contractor shall be called upon so to do enter into and execute a Contract 
Agreement, in the form provided at Section IX (Form of Agreement) with such 
modification as may be necessary. 

10.0  Performance Security: 
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10.1  Within 21 days of the receipt of the notification of the Award of the Contract from 
the JMF the successful bidder shall furnish to the JMF a performance security for an 
amount of 5% (five percent) of the total Contract cost. 

10.2  The proceeds of the performance security shall be payable to the JMF as 
compensation for any loss resulting from the Contractor's failure to complete his 
obligation under the Contract. 

10.3  The performance security shall be denominated in Indian Rupees and shall be in any 
of the following forms: 

a) A Demand draft drawn in favour of the Jharkhand state Cooperative Milk Producers’ 
Federation Ltd, payable at the place mentioned in the address of communication 
stated in the Invitation for Bid (Section I).  

b) A Bank Guarantee issued by a Nationalized Indian Bank or a foreign Bank having 
branches in India. The acceptable form shall be strictly as Provided in Section X 
(Acceptable Forms OF Bank Guarantees) of the Bidding documents. 

10.4 The Bank Guarantee (B.G.) shall be valid for the entire period of Contract including 
the Period of Maintenance (defects liability period) plus 90 days. The B.G. can be 
initially accepted for a period as per Banking norms, on written undertaking of 
contractor/ bidder that the BG shall be extended before its expiry & shall be kept 
valid till Period of Maintenance (defects liability period) plus 90 days. The validity of 
the bank guarantee shall be suitably extended in the event of extension of time of the 
Contract pursuant to clause no. 44 herein. 

10.5 The performance security shall be released by the JMF not later than 60 days 
following the date of delivery of the Maintenance certificate by the Engineer. 

10.6 In the event of increase in the Contract cost, in actual execution, proportionate 
additional performance security shall be provided by the Contractor or recovered from 
the subsequent payments due to the contractor. 

10.7 In the event of decrease in the Contract cost the performance security shall be 
proportionately adjusted on the completion of the work. 

10.8 No interest shall be paid by JMF for the amount deposited as Performance security 
with the JMF. 

11.0  Inspection of Site: 

The Contractor shall be deemed to have inspected and examined the site and its 
surroundings and information available in connection therewith and to have satisfied 
himself, before submitting his Tender, as to the form and nature thereof, including 
the sub-surface conditions, the hydrological and climatic conditions, the extent and 
nature of work and materials necessary for the completion of the Works, the means of 
access to the Site and accommodation he may require and, in general, shall be 
deemed to have obtained all necessary information, subject as above mentioned, as 
to risks, contingencies and all other circumstances which may influence or affect his 
Tender. 

12.0  Sufficiency of Tender: 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his Tender for the Works and of the rates and prices 
stated in the priced Schedule of Quantities and the Schedule of Rates and Prices, if 
any, which Tender rates and prices shall, except insofar, as it is otherwise provided in 
the Contract, cover all his obligations under the Contract and all matters and things 
necessary for the proper execution and maintenance of the Works. 

13.0 Work to be to the Satisfaction of Engineer: 
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The Contractor shall execute and maintain the Works in strict accordance with the 
Contract to the satisfaction of the Engineer and shall comply with and adhere strictly 
to the Engineer's instructions and directions on any matter whether mentioned in the 
Contract or not, touching or concerning the Works. The Contractor shall take 
instructions and directions only from the Engineer. 

14.0  Programme to be furnished: 

14.1  The Contractor shall, after the acceptance of his Tender, submit to the Engineer for 
his approval a program showing the order of procedure in which he proposes to carry 
out the Works. The Contractor shall whenever be required by the Engineer, also 
provide in writing for his information a general description of the arrangements and 
methods which the Contractor proposes to adopt for the execution of Works. 

14.2 If at any time it should appear to the Engineer that the actual progress of the Works 
does not conform to the approved program referred to in sub-clause (1) of this 
Clause, the Contractor shall produce, at the request of the Engineer, a revised 
programme showing the modifications to the approved programme necessary to 
ensure completion of the Works within the time for completion as defined in Clause 
43 hereof. 

14.3  The submission to and approval by the Engineer of such programme or the furnishing 
of such particulars shall not relieve the Contractor of any of his duties or 
responsibilities under the Contract. 

14.4  The programme shall be reviewed and revised if required at three monthly intervals 
and shall include a chart of the principal quantities of work forecast for execution 
monthly and a schedule of payments expected to be made to the Contractor by the 
JMF. 

15.0  Contractor's Superintendence: 

The Contractor shall give or provide all necessary superintendence during the 
execution of the Works and as long thereafter as the Engineer may consider necessary 
for the proper fulfilling of the Contractor's obligations under the Contract. The 
Contractor, or a competent and authorized agent or representative approved of in 
writing by the Engineer, which approval may at any time be withdrawn, is to be 
constantly on the Works and shall give his whole time to the superintendence of the 
same. If such approval shall be withdrawn by the Engineer, the Contractor shall, as 
soon as is practicable, having regard to the requirement of replacing him as 
hereinafter mentioned, after receiving written notice of such withdrawal, remove the 
agent from the Works and shall not thereafter employ him on the Works in any 
capacity and shall replace him by another agent approved by the Engineer. Such 
authorized agent or representative shall receive, on behalf of the Contractor, 
directions and instructions from the Engineer. 

16.0  Contractor's Employees: 

16.1  The Contractor shall provide and employ on the Site in connection with the 
execution and maintenance of the Works:  

a)  Only such technical assistants as are skilled and experienced in their respective 
fields and sub-agents, foremen and leading hands as are competent to give 
proper supervision to the work they are required to supervise, and 

b)  Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 
timely execution and maintenance of the Works. 

16.2  It shall be the liability of the Contractor to remove forthwith from the works any 
personnel engaged by the Contractor, in or about the execution or maintenance of 
the works, who, misconduct himself or is incompetent or negligent in the proper 
performance of his duties or whose engagement is otherwise considered to be 
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undesirable and such person shall not be again engaged upon the work. Any person 
so removed, by the Contractor, from the works shall be replaced, by the Contractor, 
as soon as possible by a competent substitute.  

17.0  Setting-out: 

The Contractor shall be responsible for the true and proper setting-out of the Works in 
relation to original points, lines and levels of reference given by the Engineer in 
writing and for the correctness, subject as above mentioned of the position, levels, 
dimensions and alignment of all parts of the Works and for the provision of all 
necessary instruments, appliances and labour in connection therewith. If at any time, 
during the progress of the Works, any error shall appear or arise in the position, levels 
dimensions or alignment of any part of the Works, the Contractor, on being required 
so to do by the Engineer shall, at his own cost, rectify such error to the satisfaction of 
the Engineer, unless such error is based on incorrect data supplied in writing by the 
Engineer in which case the expense of rectifying the same shall be borne by the JMF. 
The checking of any setting-out or of any line or level by the Engineer shall not in any 
way relieve the Contractor of his responsibility for the correctness thereof and the 
Contractor shall carefully protect and preserve all bench- marks, sight-rails, pegs and 
other things used in setting- out the Works. 

18.0 Boreholes and Exploratory Excavation: 

If, at any time during the execution of the Works, the Engineer shall require the 
Contractor to make boreholes or to carry out exploratory excavation, such 
requirement shall be ordered in writing and shall be deemed to be an addition ordered 
under the provision of Clause 52 hereof, unless a provisional sum in respect of such 
anticipated works shall have been included in Schedule of Quantities. 

19.0  Watching and Lighting: 

The Contractor shall in connection with the Works provide and maintain at his own 
cost all lights, guards, fencing and watching when and where necessary or required by 
the Engineer, for the protection of the Works, or for the safety and convenience of 
the public or others. 

20.0  Care of Works: 

20.1 From the commencement of the Works until the date stated in the Certificate of 
Completion for the whole of the Works pursuant to Clause 49 hereof the Contractor 
shall take full responsibility for the care thereof. Provided that if the Engineer shall 
issue a Certificate of Completion in respect of any part of the Permanent Works the 
Contractor shall cease to be liable for the care of that part of the Permanent Works 
from the date stated in the Certificate of Completion in respect of that part and the 
responsibility for the care of that part shall pass to the Owner/ JMF. Provided further 
that the Contractor shall take the full responsibility for the care of any outstanding 
work which he shall have undertaken to finish during the Period of maintenance until 
such outstanding work is completed. In case any damage, loss or injury shall happen to 
the Works, or to any part thereof, from any cause whatsoever, save and except the 
excepted risks as defined in clause 20.3, while the Contractor shall be responsible for 
the care thereof the Contractor shall, at his own cost, repair and make good the 
same, so that at completion the Permanent Works shall be in good order and condition 
and in conformity in every respect with the requirements of the Contract and the 
Engineer's instructions. In the event of any such damage, loss or injury happening from 
any of the excepted risks, the Contractor shall, if and to the extent required by the 
Engineer and subject always to the provision of Clause 66 hereof, repair and make 
good the same as aforesaid at the cost of the JMF. The Contractor shall also be liable 
for any damage to the Works occasioned by him in the course of any operations 
carried out by him for the purpose of completing any outstanding work or complying 
with his obligations under Clause 50 or 51 hereof. 
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20.2 The Contractor shall not demolish, remove or alter the structures, trees or other 
facilities on the site without the prior approval of the Engineer. 

20.3 Excepted Risks: 

The "excepted risks" are war, hostilities (whether war be declared or not), invasion, 
act of foreign enemies, rebellion, revolution insurrection or military or usurped 
power, civil war, or unless solely restricted to employees of the Contractor or of his 
sub-contractors and arising from the conduct of the Works, riot, commotion or 
disorder, or a cause solely due to the Engineer's design of the Works, or ionizing 
radiation or contamination by radio-activity from any nuclear fuel or from any nuclear 
waste from the combustion of nuclear fuel, radio-active toxic explosive, or other 
hazardous properties of any explosive, nuclear assembly or nuclear component 
thereof, pressure waves caused by aircraft or other aerial devices travelling at sonic 
or supersonic speeds, or any such operation of the forces of nature as an experienced 
Contractor could not foresee, or reasonably make provisions for or insure against all of 
which are herein collectively referred to as "the excepted risks". 

21.0 Insurance of Works, etc.: 

21.1 Without limiting his obligations and responsibilities under Clause 20 hereof, the 
Contractor shall prior to the commencement of the Works insure in the joint names 
of the JMF and the Contractor by naming JMF as the beneficiary against all losses or 
damages from whatever cause arising, other than the excepted risks, for which he is 
responsible under the terms of the Contract and in such manner that the JMF and 
the Contractor are covered for the period stipulated in Clause 20.1 hereof for loss or 
damage arising from a cause, occurring prior to the commencement of the Period of 
maintenance. 

a)  The Works for the time being executed to the estimated current Contract cost 
thereof plus 10 percent thereon to allow for any additional costs and 
professional fees resulting from the loss or damage.  

b) The Constructional Plant and other things brought on to the Site by the 
Contractor to the replacement value of such Constructional Plant and other 
things.  

c) It shall be the responsibility of the Contractor to notify the insurer of any change 
in nature and extent of the Works and to ensure the adequacy of the insurance 
cover at all times in accordance with the provisions of this Clause.  

 Such insurance shall be effected with an insurer and the Contractor shall, produce to 
the Engineer/JMF the policy or policies of insurance and the receipts for payments of 
the current premiums. 

22.0  Damage to Persons and Property: 

22.1 The Contractor shall, except if and so far as the Contract provides otherwise, 
indemnify the JMF against all losses and claims in respect of injuries or damage to any 
person or material or physical damage to any property whatsoever which may arise 
out of or in consequence of the execution and against all claims, proceedings, 
damages, costs, charges and expenses whatsoever in respect of or in relation thereto 
except any compensation or damages for or with respect to: - 

a)  The permanent use or occupation of land by the Works or any part thereof. 

b) The right of the JMF to execute the Works or any part thereof on, over, under, in 
or through any land.  

c)  Injuries or damage to persons or property which are the unavoidable result of the 
execution or maintenance of the Works in accordance with the Contract. 

d)  Injuries or damage to persons or property resulting from any act or neglect of the 
Engineer or other Contractors, not being employed by the Contractor, or for or in 
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respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was 
contributed to by the Contractor, his servants or agents such part of 
compensation as may be just and equitable having regard to the extent of the 
responsibility of the Engineer or other Contractors for the damage or injury.  

22.2  The contractor shall indemnify JMF against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision to sub-
clause (1) of this Clause. 

23.0  Third Party Insurance: NA 

24.0  Accident or Injury to Workmen: 

24.1 The JMF shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workman or other 
person in the employment of the Contractor or any sub- Contractor. The Contractor 
shall indemnify and keep indemnified the JMF against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto. 
Where any case is instituted against the JMF, the Contractor shall implead himself as a 
party as if the case has been instituted against the Contractor.  

24.2 The Contractor shall insure against such liability with an insurer and shall continue 
such insurance during the whole of the time that any persons are employed by him on 
the Works and shall, produce to the Engineer/ JMF such policy of insurance and the 
receipts for the payment of the current premium. Provided always that, in respect of 
any persons employed by any sub-contractor, the Contractor's obligation to insure as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that the JMF is 
indemnified under the policy, but the Contractor shall require such sub-contractor to 
produce to the Engineer/ JMF such policy of insurance and receipt for the payment of 
the current premium. 

24.3 Employee State Insurance (ESI) Act:  

The Contractor shall accept full and exclusive liabilities for the compliance with all 
obligations imposed by the ESI Act 1948, and the Contractor shall further defend, 
indemnify and hold JMF harmless from any liabilities or penalties which may be 
imposed by the Central, State or local authorities by reason of any asserted violation 
by Contractor or sub-contractor of the ESI Act, 1948 and also from all claims, suits or 
proceedings that may be brought against JMF arising under, growing up or by reason of 
the work provided for by this Contract whether brought by the employees of the 
Contractor, by the third parties, or by Central or State Govt. authorities or any 
political sub-division thereof. The Contractor shall fill in with the ESI the declaration 
form and all other forms which may be required in respect of the Contractor's or sub-
contractor's employees and who are employed by for the works provided for or those 
covered by ESI from time to time under the agreement. The Contractor shall deduct 
and secure the agreement of the sub-contractor and deduct the employee’s 
contribution as per the first schedule of the ESI Act from wages and affix the 
employees' contribution cards at wages payment intervals. The Contractor shall remit 
and secure that agreement of the sub- contractor to remit, the employees’ 
contribution as required by the Act. The Contractor shall maintain all codes and 
records as required under Act in respect of the employees and payment and the 
Contractor shall secure the agreement of the sub-contractor to maintain such records. 
Any expense incurred for the contribution or maintaining records shall be to the 
Contractor's account.  
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The JMF shall retain such amount as may be necessary from the total Contract cost 
until the Contractor shall furnish satisfactory proof the whole contribution as required 
by the ESI Act have been paid.  

25.0  Remedy on Contractor's Failure to Insure: 

If the Contractor shall fail to effect and keep in force the insurances referred to in 
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to 
effect under the terms of the Contract, then and in any such case the JMF may effect 
and keep in force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount so paid by the 
JMF as aforesaid from any payment due or which may become due to the Contractor, 
or recover the same as a debt to the Contractor, or recover the same as a debt due 
from the Contractor. 

26.0  Giving of Notices and Payment of Fees: 

26.1 The Contractor shall give all notices and pay all fees required to be given or paid by 
any National or State Statute, Ordinance, or Law, or any regulation, or bye-law of 
any local or other duly constituted authority in relation to the execution of the 
Works and by the rules and regulations of all public bodies and companies whose 
property or rights are affected or may be affected in any way by the Works. 

26.2  The Contractor shall conform in all respects with the provisions of any such Statute, 
Ordinance or Law as aforesaid and the regulations or bye-laws of any local or other 
duly constituted authority which may be applicable to the Works and with such rules 
and regulations of public bodies and companies as aforesaid and shall keep the JMF 
indemnified against all penalties and liability of every kind for breach of any such 
Statute, Ordinance or Law, regulation or bye-law.  

26.3  The JMF will repay or allow to the Contractor all such sums as the Engineer/JMF shall 
certify to have been properly payable and paid by the Contractor in respect of such 
fees.  

27.0 Fossils etc.: 

All fossils, coins, articles of value or antiquity and structures and other remains or 
things of geological or archaeological interest discovered on the site of the Works shall 
as between the JMF and the Contractor be deemed to be the absolute property of the 
JMF. The Contractor shall take precautions to prevent his workmen or any other 
persons from removing or damaging any such article or thing and shall immediately 
upon discovery thereof and, before removal, acquaint the Engineer of such discovery 
and carry out the Engineer's orders as to the disposal of the same. 

28.0  Patent Rights and Royalties: 

The Contractor shall save harmless and indemnify the JMF from and against all claims 
and proceedings for or on account of infringement of any patent rights, design 
trademark or name or other protected rights in respect of any Constructional Plant, 
machine work, or material and for in connection with the Works or any of them and 
from and against all claims, proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. Except where otherwise 
specified, the Contractor shall pay all tonnage and other royalties, rent and other 
payments or compensation, if any, for getting stone, sand, gravel, clay or other 
materials required for the Works or any of them. 

29.0  Interference with Traffic and Adjoining Properties: 

All operations necessary for the execution of the Works shall, so far as compliance 
with the requirements of the Contract permits, be carried on so as not to interfere 
unnecessarily or improperly with the convenience of the public, or the access to, use 
and occupation of public or private roads and footpaths to or of properties whether in 
the possession of the JMF or of any other person. The Contractor shall save harmless 
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and indemnify the JMF in respect of all claims, proceedings, damages, costs, charges 
and expenses whatsoever arising out of, or in relation to, any such matters in so far as 
the Contractor is responsible therefore. 

30.0 Extraordinary Traffic: 

30.1 The Contractor shall use every reasonable means to prevent any of the highways or 
bridges communicating with or on the routes to the Site from being damaged or 
injured by any traffic of the Contractor or any of his sub-contractors and, in 
particular, shall select routes, choose and use vehicles and restrict and distribute 
loads so that any such extraordinary traffic as will inevitably arise from the moving of 
plant and material from and to the Site shall be limited, as far as reasonably possible, 
and so that no unnecessary damage or injury may be occasioned to such highways and 
bridges.  

30.2 Should it be found necessary for the Contractor to move one or more loads of 
Constructional Plant, machinery or pre- constructed units or parts of units of work 
over a part of a highway or bridge, the moving whereof is likely to damage any 
highway or bridge unless special protection or strengthening is carried out, then the 
Contractor shall before moving the load on to such highway or bridge give notice to 
the concerned authority of the weight and other particulars of the load to be moved 
and his proposals for protecting or strengthening the said highway or bridge and obtain 
approval from that concerned authority at his own cost . He shall keep the Engineer 
informed of the action taken.  

30.3 If during the execution of the Works or at any time thereafter the Contractor shall 
receive any claim arising out of the execution of the Works in respect of damage or 
injury to highways or bridges he shall immediately report the same to the Engineer 
and thereafter shall negotiate the settlement of and pay all sums due in respect of 
such claim and shall indemnify the JMF in respect thereof and in respect of all claims, 
proceedings, damages, costs, charges and expenses in relation thereto. 

30.4 Where the nature of the Works is such as to require the use by the Contractor of 
water-borne transport the foregoing provisions of this Clause shall be construed as 
though "highway" included a lock, dock, sea wall or other structure related to a 
waterway and "vehicle" included craft, and shall have effect accordingly. 

31.0  Opportunities for other Contractors: 

The Contractor shall, in accordance with the requirements of the Engineer, afford all 
reasonable opportunities for carrying out their work to any other Contractors 
employed by the JMF and their workmen and to the workmen of the JMF and of any 
other duly constituted authorities who may be employed in the execution on or near 
the Site of any work not included in the Contract or of any Contract which the JMF 
may enter into in connection with or ancillary to the Works. If, however, the 
Contractor shall, on the written request of the Engineer, make available to any such 
other Contractor, or to the JMF or any such authority, any roads or ways for the 
maintenance of which the Contractor is responsible, or permit the use by any such of 
the Contractor's scaffolding or other plant on the Site, or provide any other service of 
whatsoever nature for any such, the JMF shall pay to the Contractor in respect of such 
use or service such sum or sums as shall, in the opinion of the Engineer, be 

reasonable. 

32.0  Contractor to Keep Site Clear: 

During the progress of the Works the Contractor shall keep the site reasonably free 
from all unnecessary obstructions and shall store or dispose of any Constructional 
Plant and surplus materials and clear away and remove from the site any wreckage, 
rubbish or Temporary Works no longer required., 
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33.0  Clearance of Site on Completion: 

On the completion of the Works the Contractor, at his own cost, shall clear away and 
remove from the Site all Constructional Plant, surplus materials, rubbish and 
Temporary Works of every kind, and leave the whole of the Site and Works clean and 
in a workmanlike condition to the satisfaction of the Engineer. However, for removal 
of surplus excavated earth & existing material, payment shall be made separately as 
per relevant tender item. 

 

L A B O U R 
 

34.0 Engagement of Labour: 

34.1 The Contractor shall make his own arrangements for the engagements of all labour, 
local or otherwise, and, save insofar as the Contract otherwise provides, for the 
transport, housing feeding and payment thereof. The Contractor to the extent 
possible and reasonable to employ staff and labour with required qualifications and 
experience from source within India.  

34.2 JMF at their own discretion and convenience make available at the site, land for 
Contractor's field office, godown, workshop and assembly yard required for the 
execution of the Contract. The Contractor shall at his own cost construct all these 
temporary buildings and provide suitable water supply and sanitary arrangement 
approved by the Engineer. 

34.3  The personnel so engaged by the Contractor shall be the employees of the 
Contractor and there shall exist no probity of Contract between the personnel so 
engaged and JMF. 

34.4  On completion of the works undertaken by the Contractor, he shall remove all 
temporary buildings erected by him and have the site cleaned as directed by the 
Engineer. If the Contractor shall fail to comply with these requirements, the 
Engineer may at the expenses of the Contractor remove such surplus and rubbish 
materials and dispose off the same as he deems fit and get the site cleared as 
aforesaid; the Contractor shall forthwith pay the amount of all expenses so incurred 
and shall have no claim in respect of any such surplus material disposed off as 
aforesaid. The owner reserves the right to ask the Contractor any time during the 
tendency of the Contract to vacate the land by giving 7 days’ notice without giving 
any reason. 

34.5 Land for residential accommodation for staff and labour may be made available at 
the discretion of the JMF / Engineer. 

34.6  The Contractor shall, so far as is reasonably practicable, having regard to local 
conditions, provide on the Site, to the satisfaction of the Engineer an adequate 
supply of drinking and other water for the use of the Contractor's staff and work 
people. 

34.7  The Contractor shall not, otherwise than in accordance with the Statutes, 
Ordinances and Government Regulations or Orders for the time being in force, 
import, sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs or 
permit any such importation, sale, gift, barter or disposal by his sub-contractors, 
agents or employees. 
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34.8  The Contractor shall not give, barter or otherwise dispose of to any person or person, 
any arms or ammunitions of any kind or permit the same as aforesaid. 

34.9  The Contractor shall in all dealings with labour in his employment, have due regard 
to all recognised festivals, days of rest and religious or other customs. 

34.10 In the event of any outbreak of illness of an epidemic nature, the Contractor shall 
comply with and carry out such regulations, orders and requirements as may be 
made by the Government, or the local medical or sanitary authorities for the 
purpose of dealing with and overcoming the same. 

 

34.11 The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his employees and for the 
preservation of peace and protection of persons and property in the neighbourhood 
of the Works against the same. The Contractor shall be responsible to comply with 
the various labour laws such as Contract Labour (R&A) Act, 1970, Payment of 
Wages Act, Minimum Wages Act, Provident Fund Act & Rules etc. in respect of the 
persons engaged by him. 

34.12 The Contractor shall be responsible for observance by his sub-contractors of the 
foregoing provisions. 

35.0  Returns of Labour, etc.: 

35.1  The Contractor shall submit to JMF copies of the licence under the Contract Labour 
Act, if required and obtained by the Contractor and his Provident Fund Number. The 
Contractor shall, if required by the Engineer, also deliver to the Engineer a return in 
detail in such form and at such intervals as the Engineer may prescribe showing the 
supervisory staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such information respecting 
Constructional Plant as the Engineer may require. 

35.2  The Contractor shall not employ in connection with the works any person who has 
not completed fifteen years of age. 

35.3 The Contractor shall in respect of labour employed by him comply with or cause to 
be complied with the provision of the various labour laws and rules and regulations 
such as Contract Labour Act(R&A) Act, 1970, Payment of Wages Act, Minimum 
Wages Act, Provident Fund Act & Rules etc. applicable to them in regard to all 
matters provided therein and shall indemnify the JMF in respect of all claims that 
may be made against the JMF for non-compliance thereof by the Contractor. 

35.4 Notwithstanding anything contained herein, the Engineer may take such actions as 
may be necessary for compliance of the various labour laws and recover the costs 
thereof from the Contractor.  

35.5 In the event of the Contractor committing a default or breach of any of the 
provisions of labour laws and rules and regulations as applicable, shall pay penalties 
as imposed by the statutory Authorities and shall indemnify and keep indemnified 
the JMF/Owner all such penalties and compensations.  

 
MATERIALS AND WORKMANSHIP 

 
36.0  Materials and Workmanship: 
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36.1  All materials and workmanship shall be of the respective kinds described in the 
Contract and in accordance with the Engineer's instructions and shall be subjected 
from time to time to such tests as the Engineer may direct at the place of 
manufacture or fabrication, or on the Site or at such other place or places as may be 
specified in the Contract, or at all or any of such places. The Contractor shall 
provide such assistance, instruments, machines, labour and materials as are normally 
required for examining, measuring and testing any work and the quality, weight or 
quantity of any material used and shall supply samples of materials before 
incorporation in the Works for testing as may be selected and required by the 
Engineer. 

36.2  All samples shall be supplied by the Contractor at his own cost if the supply thereof 
is clearly intended by or provided for in the Contract. 

36.3 The cost of conducting any test ordered by the Engineer to ascertain the quality of 
the materials and the workmanship shall be borne by the Contractor. 

37.0 Inspection of Operations: 

The Engineer and any person authorised by him shall at all times have access to the 
Works and to all workshops and places where work is being prepared or from where 
materials, manufactured articles or machinery are being obtained for the Works and 
the Contractor shall afford every facility for and every assistance in or in obtaining the 
right to such access. 

38.0  Examination of Work Before Covering up: 

38.1 No work shall be covered up or put out of view without the approval of the 
Engineer and the Contractor shall afford full opportunity for the Engineer to 
examine and measure any work which is about to be covered up or put out of view 
and to examine foundations before permanent work is placed thereon. The 
Contractor shall give due notice to the Engineer whenever such work or 
foundations is or are ready or about to be ready for examination and the Engineer 
shall, unless he considers it unnecessary and advises the Contractor accordingly, 
attend for the purpose of examining and measuring such work or of examining such 
foundations.  

38.2  The Contractor shall uncover any part or parts of the Works or make openings in or 
through the same as the Engineer may from time to time direct and shall reinstate and 
make good such part or parts to the satisfaction of the Engineer. If any such part or 
parts have been put out of view after compliance with the requirement of clause 38.1 
and are found to be executed in accordance with the Contract, the expenses of 
uncovering, making openings in or through, reinstating and making good the same 
shall be borne by the JMF, but in any other case all costs shall be borne by the 
Contractor. 

39.0  Removal of Improper Work and Materials: 

39.1  The Engineer shall during the progress of the Works have power to order in writing 
from time to time. 

a)  The removal from the Site, within such time or times as may be specified in the 
order, of any materials which, in the opinion of the Engineer, are not in 
accordance with the Contract.  

b) The substitution of proper and suitable materials and 

c) The removal and proper re-execution, notwithstanding any previous test thereof 
or interim payment therefore, of any work which in respect of materials or 
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workmanship is not, in the opinion of the Engineer, in accordance with the 
Contract. 

39.2  In case of default on the part of the Contractor in carrying out such order, the JMF 
shall be entitled to employ and pay other persons to carry out the same and all 
expenses consequent thereon or incidental thereto shall be recoverable from the 
Contractor by the JMF or may be deducted by the JMF from any payment due or 
which may become due to the Contractor. 

40.0  Suspension of Work: 

40.1  The Contractor shall, on the written order of the Engineer, suspend the progress of 
the Works or any part thereof for such time or times and in such manner as the 
Engineer may consider necessary and shall during such suspension properly protect 
and secure the work, so far as is necessary in the opinion of the Engineer. The extra 
cost incurred by the Contractor in giving effect to the Engineer's instructions under 
this Clause shall be borne and paid by the JMF unless such suspension is : 

a)  Otherwise provided for in the Contract, or 
b)  Necessary by reasons of some default on the part of the Contractor, or 
c)  Necessary by reason of climatic conditions on the Site, or 
d)  Necessary for the proper execution of the Works or for the safety of the 

Works or any part thereof insofar as such necessity does not arise from any 
act or default by the Engineer or the JMF or from any of the excepted risks 
defined in Clause 20 hereof. 

Provided that the Contractor shall not be entitled to recover any such extra cost 
unless he gives written notice of his intention to claim to the Engineer within seven 
days of the Engineer's order. The Engineer shall settle and determine such extra 
payment and/or extension of time under Clause 44 hereof to be made to the 
Contractor in respect of such claim as shall, in the opinion of the Engineer, be fair 
and reasonable. 

40.2  If the progress of the Works or any part thereof is suspended on the written order of 
the Engineer and if permission to resume work is not given by the Engineer within a 
period of fifteen days from the date of suspension then, unless such suspension is 
within paragraph (a), (b), (c) or (d) of sub-clause (1) of this Clause, the Contractor 
may serve a written notice on the Engineer requiring permission within ten days 
from the receipt thereof to proceed with the Works, or that part thereof in regard to 
which progress is suspended and, if such permission is not granted within the time, 
the Contractor by a further written notice so served may, but is bound to, elect or 
treat the suspension where it affects only part of the Works as an omission of such 
part under Clause 52 hereof, or, where it affects the whole Works, as an 
abandonment of the Contract by the Project Authority/ JMF. 

 
COMMENCEMENT TIME AND DELAYS 

 

41.0  Commencement of Works: 

The Contractor shall commence the Works on Site within the period named in the 
Appendix to the Tender (Form of Bid) after the receipt by him of a written order to 
this effect from the Engineer and shall proceed with the same with due expedition 
and without delay, except as may be expressly sanctioned or ordered by the Engineer, 
or be wholly beyond the Contractor's control. 

42.0  Possession of Site:  

42.1  Save insofar as the Contract may prescribe, the extent of portions of the Site of 
which the Contractor is to be given possession from time to time and the order in 
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which such portions shall be made available to him and, subject to any requirement 
in the Contract as to the order in which the Works shall be executed, the JMF will, 
with the Engineer's written order to commence the Works, give to the Contractor 
possession of so much of the Site as may be required to enable the Contractor to 
commence and proceed with the execution of the Works in accordance with the 
programme referred to in Clause 14 hereof, if any, and otherwise in accordance 
with such reasonable proposals of the Contractor as he shall, by written notice to the 
Engineer, make and will, from time to time as the Work proceed, give to the 
Contractor possession of such further portions of the Site as may be required to 
enable the Contractor to proceed with the execution of the Works with due dispatch 
in accordance with the said programmes or proposals, as the case may be. If the 
Contractor suffers delay from the failure on the part of the JMF to give possession in 
accordance with the terms of this Clause, the Engineer shall grant an extension of 
time for the completion of the Works as, in his opinion shall be fair. 

42.2  The Contractor shall bear all costs and charges for special or temporary way leaves 
required by him in connection with access to the Site. The Contractor shall also 
provide at his own cost any additional accommodation outside the Site required by 
him for the purposes of the Works. 

 

43.0  Time for Completion: 

43.1  Subject to any requirement in the Contract as to completion of any section of the 
Works before completion of the whole, the whole of the Works shall be completed, 
in accordance with the provisions of Clause 49 hereof, within the time stated in the 
Contract or such extended time as may be allowed under Clause 44 hereof. 

43.2 Upon acceptance of the bid, the contractor shall submit to JMF for his approval a 
comprehensive work programme in the form of Bar chart indicating the critical 
activities as well. After approval by JMF, the contractor shall strictly adhere to the 
sequence of activities stated therein. The contractor shall review the actual progress 
of work in each month, in relation to the approved programme and shall inform JMF. 
The submission to and approval by the JMF of the programme shall not relieve the 
contractor of any of his duty and responsibility under the contract. 

44.0  Extension of Time of Completion: 

Should the amount of extra or additional work of any kind or any cause of delay 
referred to in these Conditions, or exceptional adverse climatic conditions, or other 
special circumstances of any kind whatsoever which may occur, other than through a 
default of the Contractor, be such as fairly to entitle the Contractor to an extension of 
time for the completion of the Works, the Engineer shall determine the amount of 
such extension and shall notify the JMF and the Contractor accordingly. Provided that 
the Engineer is not bound to take in account any extra or additional work or other 
special circumstances unless the Contractor has within thirty days after such work has 
been commenced, or such circumstances have arisen, or as soon thereafter as is 
practicable, submitted to the Engineer full and detailed particulars of any extension 
of time to which he may consider himself entitled in order that submission may be 
investigated at the time. 

45.0  No Night Work: 

Subject to any provision to the contrary contained in the Contract, none of the 
Permanent Works shall, save as hereinafter provided, be carried on during the 
night without the permission in writing of the Engineer except when the work is 
unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the Works, in which case the Contractor shall immediately advise the 
Engineer. Provided always that the provisions of this Clause shall not be applicable 
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in the case of any work which it is customary to carry out by rotary or double 
shifts.  

46.0  Rate of Progress: 

If for any reason, which does not entitle the Contractor to an extension of time, the 
rate of progress of the Works or any section is at any time, in the opinion of the 
Engineer, too slow to ensure completion by the prescribed time or extended time for 
completion, the Engineer shall so notify the Contractor in writing and the Contractor 
shall thereupon take such steps as are necessary and the Engineer may approve to 
expedite progress so as to complete the Works or such section by the prescribed time 
or extended time. The Contractor shall not be entitled to any additional payment for 
taking such steps. If, as a result of any notice given by the Engineer under this Clause, 
the Contractor shall seek the Engineer's permission to do any work at night, such 
permission shall not be unreasonably refused. 

47.0 Payments:  

47.1 95% Payment shall be released within 30 days against the bill submitted by the 
Contractor along with measurements of completed works and abstract of the cost. 

47.2 Five percent (5%) of the contract value shall be retained as Security Deposit (SD) and 
shall be released upon successful completion of the Defect Liability Period. 

48.0 Liquidated Damages for Delay: 

48.1 If the Contractor shall fail to achieve completion of the Works within the time 

prescribed in the Appendix to the Form of Bid, then the Contractor shall pay to the 

JMF the sum at the rate of 0.5% (zero point five percent) of the amended up-to date 

total contract cost as liquidated damages for such default and not as a penalty for 

each completed week ( week comprising of 7 days including holidays and any 

incomplete week shall be ignored for the calculation of liquidated damages ) which 

shall elapse between the time prescribed by clause 43 hereof and the date of 

certified completion of the particular Works. The JMF may without prejudice to any 

other method of recovery, deduct the amount of such damages from any payment in 

its hands, due or which may become due to the Contractor. The payment or deduction 

of such damages shall not relieve the Contractor from his obligation to complete the 

Works, or from any other of his obligations and liabilities under the Contract. 

48.2 The aggregate maximum of the liquidated damages payable to the JMF under this 

clause shall be subject to a maximum of 10% (ten percent) of the total order / 

Contract cost (i.e. value indicated in letter of acceptance or any subsequent 

amendment, accepted by the contractor). 

48.3  If, before the completion of the whole of the Works any part or section of the Works 

has been certified by the Engineer as completed, pursuant to Clause 49 hereof, and 

occupied by the Owner/JMF, the liquidated damages for delay shall, for any period of 

delay after such certificate be reduced in the proportion which the value of the part 

or section so certified bears to the value of the whole of the Works. 

48.4  The criteria for deriving the liquidated damage shall be the actual value of works 

executed and the amended time of completion. 

49.0 Bonus for early completion: NOT APPLICABLE  

50.0  Certification of Completion of Works: 
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50.1  When the whole of the Works have been virtually completed and have satisfactorily 
passed any final test that may be prescribed by the Contract, the Contractor may 
give a notice to that effect to the Engineer accompanied by an undertaking to finish 
any outstanding work during the period of Maintenance. Such notice and undertaking 
shall be in writing and shall be deemed to be a request by the Contractor for the 
Engineer to issue a Certificate of Completion in respect of the Works. The Engineer 
shall, on receipt of such notice either issue to the Contractor, a Certificate of 
Completion stating the date on which, in his opinion, the Works were virtually 
completed in accordance with the Contract or give instructions in writing to the 
Contractor specifying all the work which, in the Engineer's opinion, requires to be 
done by the Contractor before the issue of such Certificate. The Engineer shall also 
notify the Contractor of any defects in the Works affecting virtual completion that 
may appear after such instructions and before completion of the works specified 
therein. The Contractor shall be entitled to receive such Certificate of Completion, 
or on the completion, to the satisfaction of the Engineer, of the works so specified 
and making good any defects so notified. 

50.2  Similarly, in accordance with the procedure set out in sub- clause (1) of this Clause, 
the Contractor may request and the Engineer shall issue a Certificate of Completion 
in respect of :- 

a) Any section of the Permanent Works in respect of which a separate time for 
completion is provided in the Contract and 

b) Any substantial part of the Permanent Works which has been both completed to 
the satisfaction of the Engineer and occupied by the JMF/ Owner.  

50.3 If any part of the Permanent Works shall have been virtually completed and shall have 
satisfactorily passed any final test that may be prescribed by the Contract, the 
Engineer may issue a Certificate of Completion in respect of that part of the 
Permanent Works before completion of the whole of the Works and, upon the issue 
of such Certificate, the Contractor shall be deemed to have undertaken to complete 
any outstanding work in that part of the Works during the Period of Maintenance. 

50.4  Provided always that a Certificate of Completion given in respect of any section or 
part of the Permanent Works before completion of the whole shall not be deemed to 
certify completion of any ground or surfaces requiring reinstatement, unless such 
Certificate shall expressly so state. 

 
MAINTENANCE AND DEFECTS (DEFECT LIABILITY) 

 
51.0 Definition of Period of Maintenance: 

51.1  In these conditions the expressions the expression "Period of Maintenance" shall 
mean the period of maintenance named in the appendix to the tender, calculated 
from the date of completion of the works, certified by the engineer in accordance 
with the clause 49 hereof, or, in the event of more than one certificate having been 
issued by the engineer under the said clause, the period of maintenance the 
expression the " the works" shall be constructed accordingly. 

51.2  To the intent that the works shall at or as soon as practicable after the expiry of the 
period of maintenance be delivered to the JMF in the condition required by the 
contract, fair wear and tear expected, to the satisfactory of the engineer, the 
contractor shall finish the work, if any, outstanding at the date of completion , as 
certified under the clause 49 hereof, as soon as practicable after which date and 
shall execute all such work of repair, amendment, reconstruction, rectification and 
making good defects, imperfections, shrinkage or other faults as may be required of 
the Contractor in writing by the Engineer during the Period of Maintenance, or 



 

TENDER DOCUMENT  
The Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

  

 

 
 
 

 

Tender No. JMF-PE0368-7/2025-26-038        Page 43 of 103       SIGNATURE & STAMP OF BIDDER 

within fifteen days after its expiry as a result of an inspection made by or on behalf 
of the Engineer prior to its expiry. 

51.3  All such work shall be carried out by the Contractor at his own expense if the 
necessity thereof shall, in the opinion of the Engineer, be due to the use of materials 
or workmanship not in accordance with the Contract, or to neglect or failure on the 
part of the Contractor to comply with any obligation, expressed or implied, on the 
Contractor's part under the Contract. 

51.4  If the Contractor shall fail to do any such work as aforesaid required by the Engineer, 
JMF shall be entitled to employ and pay other persons to carry out the same and if 
such work is work which in the opinion of the Engineer, the Contractor was liable to 
do at his own expense under the Contract, then all expenses consequent thereon or 
incidental thereto shall be recoverable from the Contractor by JMF or may be 
deducted by JMF from any payment due or which may become due to the 
Contractor. 

52.0  Contractor to Search: 

The Contractor shall, if required by the Engineer in writing, search under the direction 
of the Engineer for the cause of any defect, imperfection or fault appearing during the 
progress of the Works or in the Period of Maintenance. Unless such defect, 
imperfection or fault shall be one for which the Contractor is liable under the 
Contract, the cost of the work carried out by the Contractor in searching as aforesaid 
shall be borne by JMF. If such defect, imperfection or fault shall be one for which the 
Contractor is liable as aforesaid, the cost of the work carried out in searching as 
aforesaid shall be borne by the Contractor and he shall in such case repair, rectify and 
make good such defect, imperfection or fault at his own expense in accordance with 
the provisions of Clause 50 hereof. 

 
ALTERATIONS, ADDITIONS AND OMISSIONS 

 

53.0  Variations: 

53.1  The Engineer shall make any variations of the form, quality or quantity of the Works 
or any part thereof that may, in his opinion, be necessary and for that purpose, or if 
for any other reason it shall, in his opinion be desirable, he shall have power to order 
the Contractor to do any of the following: - 

a)  Increase or decrease the quantity of any work included in the Contract, 

b)  Omit any such work, 

c)  Change the character or quality or kind of any such work, 

d)  Change the levels, lines, position and dimensions of any part of the Works, and 

e)  Execute additional work of any kind necessary for the completion of the Works,  

f)  Change any specified sequence, method or timing of construction of any part of 
the works, 

No such variation shall in any way vitiate or invalidate the Contract, but the value, if 
any, of all such variations shall be taken into account in ascertaining the amount of 
the Contract Price. 

53.2  No such variations shall be made by the Contractor without an order in writing of the 
Engineer. Provided that no order in writing shall be required for increase or decrease 
in the quantity of any work where such increase or decrease is not the result of an 
order given under this Clause, but is the result of the quantities exceeding or being 
less than those stated in the Schedule of Quantities. Provided also that if for any 
reason the Engineer shall consider it desirable to give any such order verbally, the 
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Contractor shall comply with such order and any confirmation in writing of such 
verbal order given by the Engineer, whether before or after the carrying out of the 
order, shall be deemed to be an order in writing within the meaning of this clause. 
Provided further that if the Contractor shall within seven days confirm in writing to 
the Engineer and such confirmation shall not be contradicted in writing within 
fourteen days by the Engineer, it shall be deemed to be an order in writing by the 
Engineer. 

54.0  Valuation of Variations: 

54.1  All extra or additional work done or work omitted by order of the Engineer shall be 
valued at the rates and prices set out in the Contract if, in the opinion of the 
Engineer, the same shall be applicable. If the Contract does not contain any rates or 
prices applicable to the extra or additional work, then suitable rates or prices shall 
be agreed upon between the Engineer and the Contractor. For settling the rates of 
the extra items, the contractor’s cost for overheads and profits shall be taken as 
15% (fifteen percent) of the materials, labour cost etc. In the event of 
disagreement, the Engineer shall fix such rates or prices as shall, in his opinion, be 
reasonable and proper. 

54.2  Provided that if the nature or amount of any omission or addition relative to the 
nature or amount of the whole of the Works or to any part thereof shall be such 
that, in the opinion of the Engineer, the rate or price contained in the Contract for 
any item of the Works is, by reason of such omission or addition, rendered 
inapplicable, then a suitable rate or price shall be agreed upon between the 
Engineer and the Contractor. In case of disagreement the Engineer shall work out 
and fix the rate or the price. 

54.3  In case of any class of work for which there is not such specification supplied by JMF 
as is mentioned in the tender documents such work shall be carried out in 
accordance with Indian Standard Specifications and if the I.S.S. do not cover the 
same the work should be carried out as per the standard Engineering practice 
subject to the approval of the Engineer. 

Provided also that no increase or decrease under clause 53.1 or variation of rate or 
price under clause 53.2 of shall be made unless, as soon after the date of the order 
as is practicable and, in the case of extra or additional work, before the 
commencement of the work or as soon thereafter as is practicable, notice shall have 
been given in writing: - 

a)  By the Contractor to the Engineer of his intention to claim extra payment or a 
varied rate or price or 

b)  By the Engineer to the Contractor of his intention to vary a rate or price. 

54.4  The Contractor shall send to the Engineer once in every month an account giving 
particulars, as full and detailed as possible, of all claims for any additional payment 
to which the Contractor may consider himself entitled and of all extra or additional 
work ordered by the Engineer which he has executed during the preceding month. 

No final or interim claim for payment for any such work or expense will be 
considered which has not been included in such particulars. Provided always that the 
Engineer shall be entitled to authorise payment to be made for any such work or 
expense, notwithstanding the Contractor's failure to comply with this condition, if 
the Contractor has, at the earliest practicable opportunity, notified the Engineer in 
writing that he intends to make a claim for such work. 

 
PLANT, TEMPORARY WORKS AND MATERIALS 

 
55.0  Plant, etc., Exclusive Use for the Works: 
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55.1  All Constructional Plant, Temporary Works and materials provided by the Contractor 
shall, when brought on to the of the Works and the Contractor shall not remove the 
same or any part thereof, except for the purpose of moving it from one part of the 
site to another, without the consent, in writing, of the Engineer, which shall not be 
unreasonably withheld. 

55.2  Upon completion of the Works the Contractor shall remove from the Site all the said 
Constructional Plant and Temporary Works remaining thereon and any unused 
materials provided by the Contractor. 

55.3 JMF shall not at any time be liable for the loss of or damage to any of the said 
Constructional Plant, Temporary Works or materials save as mentioned in Clauses 20 
and 66 hereof.  

56.0 Approval of Materials, etc., not Implied: 

56.1  The operation of Clause 54 hereof shall not be deemed to imply any approval by 
the Engineer of the materials or other matters referred to therein nor shall it 
prevent the rejection of any such materials at any time by the Engineer. 

 
MEASUREMENT 

57.0  Quantities: 

The quantities set out in the Schedule of Quantities for Civil are the estimated 
quantities of the work, but they are not to be taken as the actual and exact quantities 
of the Works to be executed by the Contractor in fulfilment of his obligations under 
the Contract.  

58.0  Works to be Measured: 

The Engineer shall, except as otherwise stated, ascertain and determine by 
measurement the value in terms of the Contract of work done in accordance with the 
Contract. He shall, when he requires any part or parts of the Works to be measured, 
give notice to the Contractor's authorised agent or representative, who shall forthwith 
attend or send a qualified agent to assist the Engineer in making such measurement, 
and shall furnish all particulars required by either of them. Should the Contractor not 
attend, or neglect or omit to send such agent, then the measurement made by the 
Engineer or approved by him shall be taken to be the correct measurement of the 
work. For the purpose of measuring such permanent work as is to be measured by 
records and drawings, the Engineer shall prepare records and drawings month by 
month of such work and the Contractor, as and when called upon to do so in writing, 
shall, within fourteen days, attend to examine and agree such records and drawings 
with the Engineer and shall sign the same when so agreed. If the Contractor does not 
so attend to examine and agree such records and drawings, they shall be taken to be 
correct. If, after examination of such records and drawings, the Contractor does not 
agree the same or does not sign the same as agreed, they shall nevertheless be taken 
to be correct, unless the Contractor shall, within fourteen days of such examination, 
lodge with the Engineer, for decision by the Engineer, notice in writing of the respects 
in which such records and drawings are claimed by him to be incorrect. 

59.0  Method of Measurement: 

59.1  The Works shall be measured net, as prescribed in the specification of works, 
notwithstanding any general or local custom, except where otherwise specifically 
described or prescribed in the Contract. Wherever not specifically mentioned in the 
Contract, the mode of measurement as prescribed in the relevant IS codes shall be 
applicable and binding to the Contract. Only the latest editions of all the codes of 
practices including all latest official amendments and revisions shall be applicable.  
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59.2  For measurement of items of work in foundation and plinth & in super structure the 
criteria shall be the plinth level of the individual buildings covered under this 
Contract. 

 
NOMINATED SUB-CONTRACTORS 

 

60.0  Definitions of "Nominated Sub-Contractors": 

60.1  All specialists, merchants, tradesmen and others executing any work or supplying any 
goods, materials or services, who may have been or be nominated or selected or 
approved by the Project Authority/ JMF or the Engineer, and all persons to whom by 
virtue of the provisions of the Contract the Contractor is required to sub-let any 
work shall, in the execution of such work or the supply of such goods, materials or 
services, be deemed to be sub-Contractors employed by the Contractor and are 
referred to in this Contract as "nominated Sub-Contractors". 

 

60.2  The Contractor shall not be required by the Project Authority/ JMF or the Engineer 
or be deemed to be under any obligation to employ any nominated Sub-Contractor 
against whom the Contractor may raise reasonable objection, or who shall decline to 
enter into a sub-contract with the Contractor containing provisions: - 

a)  That in respect of the work, goods, materials or services the subject of the sub-
contract, the nominated Sub- Contractor will undertake towards the Contractor 
the like obligations and liabilities as are imposed on the Contractor towards the 
Project Authority/ JMF by the terms of the Contract and will save harmless and 
indemnify the Contractor from and against the same and from all claims, 
proceedings, damages, costs, charges and expenses whatsoever arising out of or 
in connection therewith, or arising out of or in connection with any failure to 
perform such obligations or to fulfil such liabilities, and 

b)  That the nominated Sub-Contractor will save harmless and indemnify the 
Contractor from and against any negligence by the nominated Sub-Contractor, his 
agents, workmen and servants and from and against any misuse by him or them 
of any Constructional Plant or Temporary Works provided by the Contractor for 
the purposes of the Contractor and from all claims as aforesaid. 

60.3  If in any connection with any Provisional Sum the services to be provided include any 
matter of design or specification of any part of the permanent works or of any 
equipment or plant to be incorporated therein, such requirement shall be expressly 
stated in the Contract and shall be included in any nominated Sub-Contract. The 
nominated Sub-Contract shall specify that the nominated Sub-Contractor providing 
such services will save harmless and indemnify the Contractor from and against the 
same and from all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of or in connection with any failure to perform such 
obligations or to fulfil such liabilities. 

60.4  For all work executed or goods, materials, or services supplied by any nominated 
Sub-Contractor, there shall be included in the Contract Price :- 

a)  The actual price paid or due to be paid by the Contractor, on the direction of the 
Engineer, and in accordance with the Sub-Contract; 

b)  The sum, if any, entered in the Schedule of Quantities for labour supplied by the 
Contractor in connection therewith, or if ordered by the Engineer as may be 
determined in accordance with Clause 53 hereof; 
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c)  In respect of all other charges and profit, a sum being a percentage rate of the 
actual price paid or due to be paid calculated, where provision for such is made 
in a special item provided in the Schedule of Quantities for such purpose. 

60.5  Before issuing, under Clause 60 hereof, any certificate, which includes any payment 
in respect of work done or goods, materials or services supplied by any nominated 
Sub- Contractor, the Engineer shall be entitled to demand from the Contractor 
reasonable proof that all payments, less retention, included in previous certificates 
in respect of the work or goods, materials or services of such nominated Sub-
Contractor have been paid or discharged by the Contractor, in default whereof 
unless the Contractor shall 

a)  Inform the Engineer in writing that he has reasonable cause for withholding or 
refusing to make such payments and 

b)  Produce to the Engineer reasonable proof that he has so informed such 
nominated sub-contractor in writing, 

JMF shall be entitled to pay to such nominated sub- contractor direct, upon the 
certificate of the Engineer, all payments, less retention, provided for in the sub-
contract, which the Contractor has failed to make to such nominated sub-contractor 
and to deduct by way of set-off the amount so paid by JMF from any sums due or 
which may become due from JMF to the Contractor. Provided always that, where the 
Engineer has certified and JMF has paid direct as aforesaid, the Engineer shall in 
issuing any further certificate in favour of the Contractor deduct from the amount 
thereof the amount so paid, direct as aforesaid, but shall not withhold or delay the 
issue of the certificate itself when due to be issued under the terms of the Contract. 

60.6  In the event of a nominated sub-contractor, as hereinbefore defined, having 
undertaken towards the Contractor in respect of the work executed, or the goods, 
materials or services supplied by such nominated sub-contractor, any continuing 
obligation extending for a period exceeding that of the Period of Maintenance under 
the Contract, the Contractor shall at any time, after the expiry if the Period of 
Maintenance, assign to the JMF, at its request and cost, the benefit of such 
obligation for the unexpired duration thereof. 

CERTIFICATES AND PAYMENTS 
 

61.0  Interim Payment Certificate: 

61.1(a) The Contractor shall submit a bill or shall submit measurement of works executed 
for the preparation of the bill on computer of JMF for interim payment in 3 
copies to the Engineer on a specified date in each month in a form approved by 
the Engineer. The bill for interim payment shall include the following items, as 
applicable, which shall be taken in to account in the sequence listed: - 

i)  The estimated Contract cost of the Permanent Works executed since the 
submission of the last bill, obtained by applying the base unit rates and prices 
in the Schedule of Quantities measured by the Engineer pursuant to clause 
57. Additional part payment of an item in respect of initial part certification 
shall be admissible in the interim payment bill. 

ii)  The estimated Contract cost of the Permanent Works as obtained above 
executed up to the previous bill; 

iii) The cumulative estimated Contract cost at base unit rates and prices of the 
Permanent Works up to the bill in question obtained by adding (i) and (ii); 
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iv)  The cumulative amounts approved in respect of extra items executed up to 
the bill in question, obtained by applying the rates approved. 

v)  An amount reflecting any changes in cost pursuant to clause 71 (Refer Clause 
11.0 of Vol I Section I of this bidding document) hereof; 

vi)  Any amount to be withheld under the retention provisions of clause 60.3; 

vii) Any credit or debit for the period in question in respect of materials on site 
intended for, but not yet incorporated in, the Permanent Works in the amount 
and under the conditions set forth in clause 60.2; 

viii) Any amount to be deducted on account of the mobilisation advance under the 
provisions set forth in clause 60.5. 

ix) Any other sum to which the Contractor may be entitled under the Contract. 

x) Deductions of Income tax shall be made on the gross amount of each bill as 
per the provision of the Income tax Act. 

xi) Any amount to be deducted on account of water charges and power supply, if 
any, pursuant to clause 5.4 & 6.2 of Section III, Special Conditions of 
Contract. 

xii) Any amount to be deducted on account of materials issued to the Contractor 
pursuant to clause 7.1 of section III, Special Conditions of Contract. 

61.1(b) Within a reasonable period or any other agreed period of the receipt of the said 
bill with all required supporting documents for interim payment, it shall be 
approved or amended such that, in the Engineer's opinion, the certificate 
reflects the amount due to the Contractor in accordance with the Contract. In 
cases where there is difference of opinion as to the value of any item, the 
Engineer's view shall prevail. 

 

61.2 Secured Advance for Material: Not Applicable 

61.3 Retention Money: 

a) A retention amounting to 5.0% of the amount included in any monthly interim 
payment certificate pursuant to clause 60.1 due to the Contractor on account of 
the Permanent Works executed by him shall be made by the Engineer in the first 
and following certificates until such time as the cumulative total of such 
deductions shall amount to 5% of the total actual value of Work to be done;  

b) If the Contractor so requests, JMF may pay the cumulative amount of retention 
money to the Contractor upon lodgement with JMF of a Bank guarantee issued by 
a Nationalised Indian Bank, or a foreign bank having branches in India. The 
acceptable form of Bank guarantee shall be strictly as given in Section VIII of the 
bidding document. 

c) Retention money in full shall be released to the Contractor upon successful 
completion of works along with full and final settlement of the contract. 
Provided always that, if at such time there shall remain to be executed by the 
Contractor any works ordered during such period pursuant to clause 50 and 51 
hereof, JMF shall be entitled to withhold payment until the completion of such 
works of so much of the balance of the retention money as shall, in the opinion 
of the Engineer, represent the cost of the works so remaining to be executed; 
and 
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d)  No interest shall be paid by JMF to the Contractor for the amount withheld as 
Retention Money.  

61.4  The Engineer may by any Interim Payment Certificate make any corrections or 
modifications in any previous bills (other than one purporting to be a Final payment 
certificate) which shall have been issued by him and shall have power to modify or 
withhold any Interim Payment Certificate if the works or any part thereof are not 
being carried out to his satisfaction. 

 

61.5  Mobilisation Advance Loan: Not Applicable for this contract 
 
61.6  All interim payments shall be treated as advance payments. On completion of the 

entire work, the Contractor shall submit his final bill. After verifying the final 
bill, JMF will issue to the Contractor a statement (hereinafter called as the Final 
Account statement). The Contractor shall return the Final Account Statement 
duly signed as an acknowledgement of full and final value of work performed 
under the Contract and full & final settlement of the payment. On receipt of this 
statement back from the Contractor, the final payment shall be released. 

62.0 Approval only by Maintenance Certificate: 

62.1  No certificate other than the Maintenance Certificate referred to in Clause 62 

hereof shall be deemed to constitute approval of the Works. 
 

63.0  Maintenance Certificate: 

63.1  The Contract shall not be considered as completed until a Maintenance Certificate 
shall have been signed by the Engineer and delivered to JMF stating that the Works 
have been completed and maintained to his satisfaction. The Maintenance 
Certificate shall be given by the Engineer after the expiry of the Period of 
Maintenance, or, if different periods of maintenance shall become applicable to 
different sections or parts of the Works, the expiry of the latest such period, or as 
soon thereafter as any works ordered during such period, pursuant to Clause 50 and 
51 hereof, shall have been completed to the satisfaction of the Engineer and full 
effect shall be given to this Clause, notwithstanding any previous entry on the Works 
or the taking possession, working or using thereof or any part thereof by JMF.  

63.2 JMF shall not be liable to the Contractor for any matter or thing arising out of or in 
connection with the Contract or the execution of the works, unless the Contractor 
shall have made a claim in writing in respect thereof before the issuance of the 
Maintenance Certificate under this Clause.  

63.3  Notwithstanding the issue of the Maintenance Certificate the Contractor and, subject 
to clause 62.2, JMF shall remain liable for the fulfilment of any obligation incurred 
under the provisions of the Contract prior to the issue of the Maintenance Certificate 
which remains unperformed at the time such Certificate is issued and, for the 
purposes of determining the nature and extent of any such obligation, the Contract 
shall be deemed to remain in force between the parties hereto. 

 
REMEDIES AND POWERS 

 
64.0  Default of Contractor: 
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64.1  If the Contractor shall become bankrupt, or have a receiving order made against 
him, or shall present his petition in execution levied on his goods, or if the Engineer 
shall certify in writing to JMF that in his opinion the Contractor: - 

a) Has abandoned the Contract, or  

b) Without reasonable excuse has failed to commence the works or has suspended 
the progress of the works for 10 days after receiving from the Engineer written 
notice to proceed, or  

c) Has failed to remove materials from the site or pull down and replace work for 
10 days after receiving from the Engineer written notice that the said materials 
or work had been condemned and rejected by the Engineer under these 
conditions, or  

d)  Despite previous warnings by the Engineer, in writing, is not executing the works 
in accordance with the Contract, or is persistently neglecting to carry out his 
obligations under the Contract, or  

e)  Has, to the detriment of good workmanship, or in defiance of the Engineer's 
instructions to the contrary, sub-let any part of the Contract. 

Then JMF may, after giving 15 days’ notice in writing to the Contractor, enter upon 
the site and the works and expel the Contractor there from and without thereby 
avoiding the Contract, or releasing the Contractor from any of his obligations or 
liabilities under the Contract, or affecting the rights and powers conferred on JMF or 
the Engineer by the Contract, and may himself complete the works or may employ 
any other Contractor to complete the works. JMF or such other Contractor may use 
for such completion so much of the constructional plant, temporary works and 
materials, which have deemed to be reserved exclusively for the execution of the 
works, under the provisions of the Contract, as he or they may think proper, and JMF 
may at any time, sell any of the said Constructional Plant, temporary works and 
unused materials including invocation of bank guarantees and apply the proceeds of 
sale in or towards the satisfaction of any sum(s) due or which may become due to 
him from the Contractor under the Contract . 

64.2  The Engineer shall, as soon as may be practicable after any such entry and expulsion 
by JMF, fix and determine ex parte, or by or after reference to the parties, or after 
such investigation or enquiries as he may think fit to make or institute, and shall 
certify what amount, if any, had at the time of such entry and expulsion been 
reasonably earned by or would reasonably accrue to the Contractor in respect of 
work than actually done by him under the Contract and the value of any of the said 
unused or partially used materials, any Constructional Plant and any temporary 
works.  

64.3  If JMF shall enter and expel the Contractor under this clause, it shall not be liable to 
pay to the Contractor any money on account of the Contract until the expiry of 
Period of Maintenance and thereafter until the costs of execution and maintenance, 
damages for delay in completion, if any, and all other expenses incurred by JMF have 
been ascertained and the amount thereof certified by the Engineer. The Contractor 
shall then be entitled to receive only such sum(s), if any, as the Engineer may certify 
would have been payable to him upon due completion by him after deducting the 
said amount. If such amount shall exceed the sum which would have been payable to 
the Contractor on due completion by him, then the Contractor shall, upon demand, 
pay to JMF the amount of such excess and it shall be deemed a debt due by the 
Contractor to JMF and shall be recoverable accordingly.  

64.4  In such event, JMF shall charge 15% overhead to cover the departmental charges and 
the same shall be recovered from the Contractor. 
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64.5  No credit shall be allowed to the Contractor in case the amount spent by JMF for a 
particular item which shall be less than the amount payable as per the tender 
amount. 

 

65.0  Urgent Repairs: 

If, by reason of any accident, or failure, or other event occurring to in or in 
connection with the works, or any part thereof, either during the execution of the 
works, or during the Period of Maintenance, any remedial or other work or repair 
shall, in the opinion of the Engineer, be urgently necessary for the safety of the works 
and the Contractor is unable or unwilling at once to do such work or repair, JMF may 
employ and pay other persons to carry out such work or repair as the Engineer may 
consider necessary. If the work or repair so done by JMF is work which, in the opinion 
of the Engineer, the Contractor was liable to do at his own expense under the 
Contract, all expenses properly incurred by JMF in so doing shall be recoverable from 
the Contractor by JMF, or may become due from the Contractor. Provided always that 
the Engineer, as the case may be, shall, as soon after the occurrence of any such 
emergency as may be reasonably practicable, notify the Contractor thereof in writing. 

 

SPECIAL RISKS  
 

66.0  No Liability for War etc.: 

66.1  Notwithstanding anything in the Contract contained: - 

The Contractor shall be under no liability whatsoever whether by way of indemnity 
or otherwise for or in respect of destruction of or damage to the works, save to work 
condemned under the provisions of Clause 39 hereof prior to the occurrence of any 
special risk hereinafter mentioned, or to property whether of JMF or of third parties, 
or for or in respect of injury or loss of life which is the consequence of any special 
risk as hereinafter defined. JMF shall indemnify and save harmless the Contractor 
against and from the same and against and from all claims, proceedings, damages, 
costs, charges and expenses whatsoever arising there out or in connection therewith. 

66.2  If the works or any material on the site, or any other property of the Contractor used 
or intended to be used for the purposes of the works, shall sustain destruction or 
damage by reason of any of the said special risks the Contractor shall be entitled to 
payment for: - 

a)  Any permanent work and for any materials so destroyed or damaged, and, as so 
far as may be required by the Engineer, or as may be necessary for the 
completion of the works, on the basis of costs plus such profit as the Engineer 
may certify to be reasonable 

b)  Replacing or making good any such destruction or damage of the works: 

c)  Replacing or making good such materials or other property of the Contractor used 
or intended to be used for the purposes of works. 

66.3  Destruction, damage, injury or loss of life caused by the explosion or impact 
whenever and wherever occurring of any mine, bomb, shell, grenade or other 
projectile, missile, munitions or explosive of war, shall be deemed to be a 
consequence of the said special risks. 

66.4  JMF shall repay to the Contractor any increased cost of or incidental to the 
execution of the work, other than such as may be attributable to the cost of 
reconstruction work condemned under the provisions of Clause 39 hereof, prior to 
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the occurrence of any special risk, which is however, attributable to or consequent 
on or the result of or in any way whatsoever connected with the said special risks, 
subject however to the provisions in this clause hereinafter contained in regard to 
outbreak of war, but Contractor shall as soon as any such increase of cost shall come 
to his knowledge forthwith notify the Engineer thereof in writing.  

66.5  The Special Risks are unprecedented flood, earthquake or other convulsion of 
nature, war, hostilities (whether war be declared or not) invasion, act of foreign 
enemies, the nuclear and the pressure wave risk described in clause 20 hereof, or in 
so far as it relates to the country in which the works are being or are to be executed 
or maintained, rebellion, revolution, insurrection, military or usurped power, civil 
work, or unless solely restricted to the employees of the Contractor or of his Sub-
Contractors and arising from the conduct of the works, riot, commotion or disorder. 

66.6  If, during the currency of the Contract, there shall be an outbreak of war, whether 
war is declared or not, in any part of the world which, whether financially or 
otherwise, materially affects the execution of the works, the Contractor shall, until 
and unless the Contract is terminated under the provision of this Clause, continue to 
use his best endeavours to complete the execution of the works. Provided always 
that JMF shall be entitled at any time after such outbreak of war to terminate the 
Contract by giving written notice to the Contractor and, upon such notice being 
given, this Contract shall, except as to the rights of the parties under this clause and 
to the operation of clause 65.8 hereof, terminate, but without prejudice to the 
right of either party in respect of any antecedent breach thereof.  

66.7  If the Contract shall be terminated under the provisions of the last preceding sub-
clause the Contractor shall, with all reasonable despatch, remove from the site all 
constructional plant and shall give similar facilities to his sub-Contractors to do so. 

66.8  If the Contract shall be terminated as aforesaid, the Contractor shall be paid by JMF, 
as in so far as much amount or items shall not have already been covered by 
payments on account made to the Contractor, for all works executed prior to the 
date of termination at the rates and prices provided in the Contract and in addition: 
- 

a)  The amounts payable in respect of any preliminary terms, so far as the works or 
service comprised therein has been carried out or performed, and a proper 
proportion as certified by the Engineer of any such items, the work or service 
comprise in which has been partially carried out or performed.  

b)  The cost of materials or goods reasonably ordered for the works which shall have 
been delivered to the Contractor, or of which the Contractor is legally liable to 
accept delivery, such materials or goods becoming the property of JMF upon such 
payments being made by him.  

c)  A sum to be certified by the Engineer, being the amount of any expenditure 
reasonably incurred by the Contractor in the expectation of completing the whole 
of the works insofar as such expenditure shall not have been covered by the 
payments in this sub-clause before mentioned.  

d)  Any additional sum payable under the provision of the clauses 65.1, 65.2, and 
65.4. 

e)  The reasonable cost of removal of construction plant under clause 65.7 and, if 
required by the Contractor, return thereof to the Contractor's main plant yard in 
his country of registration or to any other destination, at no greater cost.  

f)  The reasonable cost of repatriation of all the Contractor's staff and workmen 
employed in or in connection with the works at the time of such termination.  

Provided always that against any payments due from JMF under this sub-clause, JMF 
shall be entitled to be credited with any outstanding balances due from the 
Contractor for advances in respect of constructional plant and materials and any 
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other sums which at the date of termination were recoverable by the JMF from the 
Contractor under the terms of the Contract.  

67.0  Payment in the Event of Frustration: 

If a war or other circumstances outside the control of both parties, arises after the 
Contract is made so that either party is prevented from fulfilling his Contractual 
obligation, or under the law governing the Contract, the parties are released from 
further performance, then the sum payable by JMF to the Contractor in respect of the 
work executed shall be the same as that which would have been payable under clause 
65 hereof if the Contract had been terminated under the provisions of clause 65 
hereof.  

68.0 Settlement of Disputes: 

68.1 If the Contractor considers any work demanded of him to be outside the requirements 
of the Contract, or considers any drawings, record or ruling of the Engineer on any 
matter in connection with or arising out of the Contract or the carrying out of the 
work to be unacceptable, he shall promptly ask the Engineer in writing, for written 
instructions of decision. There upon the Engineer shall give his written instructions or 
decision within a period of fifteen days of such request. 

68.2 Upon the receipt of the written instructions or decisions the Contractor shall promptly 
proceed without delay to comply with such instructions or decisions. 

68.3  If the Engineer fails to give his instructions or decisions in writing within a period of 
fifteen days after being requested, or if the Contractor is dissatisfied with the 
instructions and decisions appeal to JMF which shall afford an opportunity to the 
Contractor to be heard and to offer an evidence in support of his appeal. JMF shall 
give a decision within a period of twenty days after the Contractor has given the said 
evidence in support of his appeal. 

68.4  If the Contractor is dissatisfied with this decision, the Contractor within a period of 
twenty days from the receipt of the decision shall indicate his intention to refer the 
dispute to Arbitration, failing which the said decision shall be final and conclusive. 

69.0  Arbitration: 

In the event of any dispute in the interpretation of the terms and conditions of this 
order/ agreement or difference of opinion between the parties or any point in the 
order / contract arising out of or in connection with the agreement/ accepted order/ 
contract or with regard to performance of any obligation hereunder by either party, 
the parties hereto shall use their best efforts to settle such disputes or difference of 
opinion amicably by mutual negotiations. In case no agreement is reached, either 
party may forthwith give to the order, a notice in writing of the existence of such 
question, dispute or difference of opinion and the same shall be referred to the 
adjudication of sole arbitrator to be appointed by “JMF” whose decision in the 
matter shall be final and binding on the parties. The arbitration proceedings shall be 
governed under the provisions of the Indian Arbitration and Conciliation Act of 1996 
and the rules thereunder or any statutory notification thereof for the time being in 
force. In the order/ contract, the venue of such arbitration shall be Ranchi 
(Jharkhand) and courts at Ranchi alone shall have jurisdiction regarding any matter 
arising out of order/ contract.  

70.0  Notices: 

70.1  All certificates, notices or written orders to be given by JMF or by the Engineer to 
the Contractor under the terms of the Contract shall be served by sending by post to 
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or delivering the same to the Contractor's principal place of business, or such other 
address as the Contractor shall nominate for this purpose. 

70.2  All notices to be given to JMF or to the Engineer under the terms of the Contract 
shall be served by sending by post or delivering the same to the respective addresses 
nominated for that purpose. 

70.3  Either party may change a nominated address to another address in the country 
where the works are being executed by prior written notice to the other party and 
the Engineer may do so by prior written notice to both parties.  

71.0  Default of JMF: 

71.1  In the event of JMF: - 

a) Failing to pay to the Contractor the amount due under any certificate of the 
Engineer within 60 days after the same shall have become due under the terms 
of the Contract, subject to any deduction that the JMF is entitled to make under 
the Contract, or  

b) Interfering with or obstructing or refusing any required approval to the issue of 
any such certificate, or  

c) Giving to the Contractor a formal notice that for any unforeseen reasons, it is 
impossible for JMF to meet its Contractual obligations. 

The Contractor shall be entitled to terminate his employment under the Contract 
after giving thirty days prior written notice to JMF, with a copy to the Engineer. 

71.2  Upon the expiry of the fourteen days’ notice referred to in clause 70.1, the 
Contractor shall, notwithstanding the provisions of clause 54.1 hereof, with all 
reasonable despatch, remove from the site all constructional plant brought by him 
thereon.  

71.3 In the event of such termination JMF shall be under the obligations to the Contractor in 
regard to payment as if the Contract had been terminated under the provisions of 
clause 65 hereof, but, in addition to the payments specified in clause 65.8 hereof, 
JMF shall pay to the Contractor the amount of any loss or damage to the Contractor 
arising out of or in connection with or by consequence of such termination, as are 
deemed reasonable & fair.  

72.0 Changes in Cost and Legislation: (Refer Clause 11.0 of Vol I Section I of this 
bidding document) 

73.0  Taxation: 

73.1  The prices bid by the Contractor shall include all prevailing taxes, duties including 
but not limited to GST (Goods & Service Tax)/ Income Tax etc. that may be levied 
according to the laws and regulations on the constructional plant, material and 
supplies acquired for the purpose of the Contract and on the services performed 
under the Contract. Nothing in the contract shall relieve the Contractor from his 
responsibility to pay any tax that may be levied on profits made by him in respect of 
the Contract. Any variation after the receipt of bids on account of change in 
government taxes, cess and duties namely, GST (Goods & Service Tax) for the goods 
supplied and services provided, shall be considered for reimbursement on 
documentary evidence. Further, any altogether new tax imposed on such contract 
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after the bid opening date shall be considered for payment / reimbursement upon 
documentary evidence. 

73.2  The Contractor's staff, personnel and labour will be liable to pay personnel income 
taxes in respect of such of their salaries and wages as are chargeable under the laws 
and regulations for the time being in force, and the Contractor thereof as may be 
imposed on him by such laws and regulations. 

74.0  Bribery and Collusion: 

74.1 JMF shall be entitled to terminate the Contract and recover from the Contractor the 
amount of any loss resulting from such termination if the Contractor shall have offered 
or given to any person any gift or consideration of any kind as an inducement or 
reward for doing, or for bearing to do any action in relation to obtaining, or in the 
execution of Contract or any other Contract with JMF, or if any of the like acts shall 
have been done by any person employed by the Contractor or acting on his behalf 
(whether with or without the knowledge of the Contractor), or if the Contractor shall 
have come in to any agreement with another Contractor(s) whereby an agreed 

quotation or estimate shall be offered as a bid to JMF by one or more Contractors. 

74.2  In the event of such termination, the Contractor shall: 

a)  Proceed as provided in sub clause 65.7 hereof, and  

b) Be paid by JMF as provided in sub clause 65.8 hereof, provided that any loss 
referred herein shall first be deducted. 

75.0  Termination of Contract for JMF's Convenience: 

75.1  JMF shall be entitled to terminate this Contract at any time for its own convenience 
after giving 15 days prior notice to the Contractor, with a copy to the Engineer.  

75.2  In the event of such termination the Contractor: 

a) Shall proceed as provided in sub clause 65.7 hereof, and 

b) Shall be paid by JMF as provided in sub clause 65.8 hereof.  
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SECTION IV  
 

SPECIAL CONDITIONS OF CONTRACT  
 

Table of clauses 
S.NO. DESCRIPTION 

  

1. General  

  

2. Taxes  

  

3. Time of Completion 

  

4. Engineer's Office Accommodation  

  

5. Water for Construction and Other Use 

  

6. Power Supply  

  

7 Materials to be Issued by the Owner  

  

8 Works in existing plant 

  

9. Cement /steel consumption, reconciliation, variation for cement/steel 
arranged and supplied by contractor 

10. Storage of Building material and construction equipment 

11. Rate of progress-contractor’s schedule 

12. 
 
 

Mode (Drawings / specifications) of execution 
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Section IV 
SPECIAL CONDITIONS OF CONTRACT 

1.0  General:  

    The following Special conditions of Contract shall supplement the General conditions 
of Contract, given in Section II. Wherever there is a conflict the provision herein shall 
prevail over those in the General conditions of Contract. 

2.0  Taxes: 

  The rates shall include all taxes. The bidder shall include in his rates all types of taxes 
including GST, turnover tax, Income tax and octroi as per the prevailing laws of the 
Central & the Government of the State, where the Contract is to be performed. Any 
variation in existing tax rates shall neither be recovered nor considered for payment/ 
reimbursement. However, any altogether new tax imposed on such contract after the 
bid opening date shall be considered for payment / reimbursement upon documentary 
evidence. 

3.0  Time of Completion: 

  The Contractor shall execute the Contract up to 10% increase in the value of the 
works within the specified completion period of the Contract and no extension of time 
shall be granted. In case the increase in the value exceeds 10% of the Contract 
amount, proportionate extension of time shall be granted, for the entire amount of 
increase over the original Contract value. 

4.0  Engineer's Office Accommodation & Project’s Name Board:  

4.1 The Contractor shall at his own cost provide a temporary furnished office 
accommodation in the form of either three nos. of containers each 20 feet (one for 
JMF, one for consultant, one for common meeting room) or approx. 60 Sq.m 
building area at the approved location and as per approved plan along with toilet 
facility and shall provide electrical connection, Fans and Air conditioners to the 
same. Free electricity shall be provided during the duration of contract. The 
structure shall be removed after the completion of work, by the Contractor, at his 
own cost. However, this requirement shall be applicable only if the estimated 
contract amount is more than Rs. 100 lakh.  

4.2 The contractor at his own cost shall also provide near the entrance of the project 
site, a suitable name board fabricated from MS sheet with support structure, duly 
painted and lettering, indicating the name of project, owner, turnkey consultant, 
architect, civil contractor and mechanical contractor etc., as per drawing and 
details approved by purchaser’s site engineer. However, this requirement shall be 
applicable only if the estimated contract amount is more than Rs. 100 lakhs. 

5.0  Water for Construction and Other Use: 

5.1  Unless otherwise specified the Contractor shall make his own arrangement for water 
for the work and nothing extra shall be paid for the same.  

5.2  The water used by the Contractor shall be fit for drinking as well as construction 
purposes to the satisfaction of the Site Engineer/Project Authority. 

5.3 The Contractor may be allowed to construct temporary tube well /wells in the 
Project site for getting water after he has got written consent of JMF. The 
Contractor shall be required to provide necessary arrangements to avoid any 
accident or damage to the buildings, roads, and service lines adjacent to the tube 
wells/wells sunk. The Contractor shall dismantle the tube well/well on completion 
of work and restore the ground to its original condition at his own cost. 
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5.4  In case JMF supplies water, it shall be on the following conditions: 

1. Water charges shall be recovered from each RA bill @ 0.5% of net amount of work 
done of such bill. 

2. The water shall be provided at one point in the site at the discretion of the Engineer. 
The Contractor shall make its own arrangement for water connection and 
distribution pipe lines in the construction area. 

3. JMF shall not guarantee the maintenance of uninterrupted water supply. It will be 
the responsibility of the Contractor to make alternative arrangements for water 
supply at his own cost in the event of any break down so that the progress of work is 
not affected for want of water. No claim or damage or refund of water charges shall 
be entertained on account of such break down. 

6.0  Power (Electricity) Supply: 

6.1  Unless otherwise specified the Contractor shall have to make his own arrangements 
for the power supply at his cost. All the electrical works shall be done as per INDIAN 
ELECTRICITY RULES. The temporary lines shall be removed by the Contractor at his 
cost after the completion of the work or if there is any hindrance, to the other works 
due to the alignment of these lines, during the Contract period. 

6.2  In case the ELECTRIC power supply is provided by JMF, it shall be on the following 
conditions: - 

1. Electricity charges shall be recovered from each RA bill @ 0.5% of net amount 
of work done of such bill. 

2. The supply shall be made at one point in the site at the direction of the Engineer. 
The Contractor shall make his own arrangement to receive, carry and distribute 
the power wherever it is required within the site as per INDIAN ELECTRICITY 
RULES. 

3. JMF shall not guarantee the maintenance of uninterrupted electricity supply and 
voltage fluctuations etc. It will be the responsibility of the contractor to make 
alternative arrangements for electricity supply at his own cost in the event of any 
breakdown so that the progress of work is not affected for want of electricity. No 
claim or damage or refund of electricity charges shall be entertained on account 
of the above. 

4. The temporary supply lines shall be removed and the site shall be cleared by the 
Contractor after the completion of the work at his own cost. 

7.0  Materials to be issued by JMF: (Not applicable for this contract) 

8.0    Works in Existing Plant: 

  In cases where the works against this contract have to be carried out by successful 
bidder in an existing plant/building, the contractor has to follow all the related rules 
& regulations of the plant & to plan his activities in consultation with JMF’s site in-
charge so that regular operation/activities of the plant are not affected. There can be 
restrictions on the movement of workers, stacking of materials & to ensure cleanliness 
of the area. If any shut down is required by the contractor to work in a operating 
plant, the same shall be taken through JMF site in-charge after providing details & it 
has to be ensured that work is completed within the agreed shutdown period.  

 Contractor has to provide and erect 3m height barricade using Suitable New/ old 
colour coated/ GI sheet and supporting structure All around the proposed buildings 
as decided by the Engineer in Charge and as per project requirement. No 
additional payment will be given for the barricade works. After completion of the 
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project Work the same need to be dismantled and taken back by the Contractor as 
decided by the Engineer in charge.  

9.0 Cement/steel Consumption, Reconciliation and Variation for Cement/Steel 
Arranged & Supplied by Contractor: 

9.1 Cement: On completion of work, the theoretical cement consumption shall be worked 
out. Over the theoretical consumption, a variation up to – 2.5% (minus two-point 
five percent) is permissible. The difference in quantity of cement bags actually 
consumed less than the permissible variation shall be recovered at the rate twice 
the average (for the contract duration) market rate of one cement bag. Nothing 
extra will be paid for over consumption of cement above the theoretical cement 
consumption. 

 9.2 Reinforcement & Structural Steel: Material supplied shall confirm for weight per 
meter as per relevant I S Code. Variation for underweight shall be allowed as per I S 
Codes. However, no compensation shall be admissible for overweight of material, 
rolling margin, wastage etc. Reconciliation of steel shall be done at the final bill stage 
for quantity received, consumed in works and billed, wastage etc. After reconciliation 
of steel, it is to be ensured that total quantity of steel paid is not more than the total 
quantity received at site. For this purpose, from each consignment / truck load of 
steel received at site and for each diameter/category, samples (3 samples for 10 MT 
of steel) shall be taken jointly & weighed to establish actual unit weight for 
reconciliation. All this information shall be entered in steel register maintained by site 
engineer of JMF.  

10.0 Storage of Building Materials and Construction Equipment: 

10.1 The contractor shall make suitable arrangement at project site for storage of all the 
construction material and construction equipment being supplied by him. Suitable 
watch and ward arrangement shall be made by the contractor. This arrangement has 
to be done by the contractor at his own cost. 

10.2  Cement shall be stored in separate godown with pucca floor, weather proof walls and 
roof. The cement bags shall be stacked horizontally, continuous in each line. The 
stacks shall be in the rows of 12 bags high with a minimum clearance space of 600mm 
between stacks and peripheral walls. The capacity of the godown shall be minimum 
1000 bags or above as per requirement of the project and decided by the Engineer In-
charge. The cement godown shall be dismantled & site shall be cleared after 
completion of the works.  

10.3 The Pre-painted sheet roofing shall be stacked strictly as per manufacturer’s guideline 
and stored in a covered shed. 

10.4 The fabrication yard for MS sections shall have a levelled pucca floor, and should be 
maintained dust free at all times. The structural sections shall be stacked & stored 

orderly so as to avoid initial warping of the sections.  

 

11.0 Rate of Progress - Contractor’s Schedule: 

The schedule prepared by the Contractor shall be based on the normal day of eight 
hours of working plus a break of one hour. All Sundays and local holidays should be 
considered as the day of rest. The schedule shall thus be prepared considering 
above working conditions. The contractor shall plan the resources adequately to 
meet the schedule date of completion. 
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12.0 Mode (Drawings/specifications) of Execution: 

The bid drawings/tender drawings displayed/presented for inspection are liable 
to changes and the work shall be executed as per construction/execution 
drawings & details released for execution in accordance with technical 
specifications & schedule of quantities. The items not covered under technical 
specifications, if any, shall be executed as per latest applicable BIS code of 
practice. 

 
. 
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SECTION-V 

 
All the works are to be executed as per latest relevant 

IS Codes of Civil Engineering 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

TENDER DOCUMENT  
The Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

  

 

 
 
 

 

Tender No. JMF-PE0368-7/2025-26-038        Page 64 of 103       SIGNATURE & STAMP OF BIDDER 

 
 
 
 
 
 
 
 
 
 
 
 

SECTION- VI 
FORM OF BID 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

TENDER DOCUMENT  
The Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

  

 

 
 
 

 

Tender No. JMF-PE0368-7/2025-26-038        Page 65 of 103       SIGNATURE & STAMP OF BIDDER 

 
SECTION VI – FORM OF BID 

 
CONTENTS 

 
 

SL. NO. DESCRIPTION 

1. Form of bid 

2. Appendix - I important conditions of contract 

3. Appendix II bidding term deviation statement form 

4. Appendix III technical deviation statement form 

5. Appendix IV list of approved makes 
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SECTION VI 
FORM OF BID 

The Appendices (I to IV) of Form of Bid is a part of the bid. Bidders are required to fill up all the 
blank spaces in this Form of Bid and Appendices.  

 
Tender/ Bid Reference No.: ………………………….…………………….. 

Name and address of  
Project Authority / Employer: Managing Director 

The Jharkhand State Cooperative Milk  
       Producers’ Federation Ltd. 
       Farmers’ Training Centre Campus 
       Sector-II, Dhurwa, Ranchi - 834004 
 
 
Description of Works:  ………………………………………………………… 

 ………………………………………………………… 

 ………………………………………………………… 

 

Dear Sirs,  

1.0 Having examined the Drawings, Terms & Conditions of Contract, Technical 

Specifications and Schedule of Quantities for the execution of above-mentioned 

works, we, the undersigned offer to execute, complete and maintain the whole of 

the said works in conformity with the said Drawings, Terms & Conditions of Contract, 

Technical Specifications and Schedule of quantities for the sum of Rs. __________/- 

in words 

Rs._______________________________________________________________

_________________________________________________________________

______________ ) or such other sum as may be ascertained in accordance with the 

said conditions. 

2.0 We undertake, if our bid is accepted, to commence the Works within________days 

of receipt of the Letter of Acceptance, and to complete and deliver the whole of the 

above said works comprised in the Contract within ___________months calculated 

from the last day of the aforesaid period in which the Works are to be commenced.  

3.0 If our bid is accepted, we will furnish a performance security in the form of a Bank 

Guarantee (to be approved by you) / Demand draft, to be jointly and severally bound 

with us in amount of 5% of the above-named sum in accordance with the Conditions 

of Contract. 

4.0 We agree to abide by this bid for the period of 120 days from the date of bid opening 

as prescribed in clause 13 of the Instruction to Bidders, and it shall remain binding 

upon us and may be accepted at any time before the expiry of that period.  
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5.0 Unless and until an Agreement is prepared and executed, this Bid, together with your 

written acceptance thereof, shall constitute a binding Contract between us.  

6.0 We understand that you are not bound to accept the lowest or any Bid you may 

receive. 

 
 
 
 
 
Date __________       Signature of bidder with seal  
 
Place _______________ 

Witnesses: 

1. Signature:  

 Name: 

 Address: 

 

2. Signature: 

 Name: 

 Address: 
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SECTION VI  
(FORM OF BID) 

 

APPENDIX – I  
Important Conditions of Contract 

SL. 
No. 

Description 
Vol-I SEC-II 
Clause No. 

Remarks 

1. Amount of Performance Security 10 5 (Five) % of Total Contract Value 

    

2. 
Minimum amount of Third-Party 
Insurance 

23 NA 

    

3. Minimum amount of insurance of work 21 
110 (Hundred & ten) percent of 
contract value 

    

4. 
Period for Commencement, from the 
Date of Letter of Acceptance 

41 7 (Seven) Days. 

    

5. Time for Completion 43 01 Month  

    

6. Rate of Liquidated Damages 47 
0.5 (Zero point five) percent per week 
of total contract value 

    

7. Max. Limit of Liquidated Damages 47 
10 (Ten) percent of total contract 
value 

    

8. Rate of Bonus 48 NOT APPLICABLE 

9. 
Period of Maintenance (Defects 
Liability Period) 

50 12 (Twelve) Months 

10. Percentage Recovery of Retention 60.3 5 (Five) % 

    

11 
 

Max. limit of Retention money 60.3 5 (Five) % 

    

12. Max. amount of Secured Advance 60.2 NA 

    

13. Max. amount of Mobilisation Advance 60.5 
NA 
 
 

14. 
Time within which the payment would 
be made after submission of 
measurement / bill 

60 30 (Thirty) days 

    

15. Price Variation 71 NA 

    

16. 
Contractor’s Profit & Overhead Cost 
for settling extra items 

53.1 15 (fifteen) percent 

 
Date :_____________        

 
Place: ___________________                                        Signature of Bidder with Seal 
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SECTION VI  
(FORM OF BID) 

 
APPENDIX – II  

BIDDING TERMS DEVIATION STATEMENT FORM 
 
1.) The following are the particulars of deviations from the requirements of the bidding 

conditions/ terms: 
 

CLAUSE DEVIATION REMARKS (INCLUDING JUSTIFICATION) 

   

   
   
   
   
 
 
 
 
 
 
The terms and conditions prescribed in the bidding document shall prevail over those of any 
other document forming a part of our bid, except only to the extent of deviations furnished in 
this statement. 

 
 
 
 
 
Dated:_____________ Signature and Seal of Bidder 
 
 
Place: ________________ 
 
 
Note: - 
Where there is no deviation, the statement should be returned duly signed with an endorsement 

indicating “NO DEVIATIONS”. 
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SECTION VI  
(FORM OF BID) 

 
APPENDIX – III  

TECHNICAL DEVIATION STATEMENT FORM 
 

1.) The following are the particulars of deviations from the requirements of the tender 
technical specifications: 

 

CLAUSE DEVIATION REMARKS (INCLUDING JUSTIFICATION) 

   

   
   
   
   
 
 
 
 
 
 
The technical specification furnished in the bidding document shall prevail over those of 
any other document forming a part of our bid, except only to the extent of deviations 
furnished in this statement. 
 
 
 
Dated: ________________ Signature and Seal of Bidder 
 
 
Place: ______________________ 
 
 
 
Note:- 
Where there is no deviation, the statement should be returned duly signed with an endorsement 

indicating “NO DEVIATIONS”. 
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SECTION VI  
(FORM OF BID) 

 
APPENDIX - IV  

 
LIST OF APPROVED MAKES FOR CIVIL WORKS 

 
The following is the list of products and name of the approved manufacturer against each 
product. The contractor shall quote rates for the various items of works using these products 
based on maximum two makes out of these approved manufacturers selected & filled up in the 
format given below by the bidder. Any other make of product, not approved below, shall not be 
allowed for use in this work unless specifically approved in writing separately by the purchaser 
after establishing its technical suitability, price applicable & effect on price quoted by 
contractor for the item where this item is being used. If the bidder has selected no make, the 
purchaser shall be at liberty to advice the contractor to use any of the approved manufacturers 
given below for any product of this contract.  
 
No. Description First preferred make  Second preferred make   

            

1.00 CONCRETE 
      

 
Concrete 
Admixtures 

Sika Fosroc BASF Approved 
equivalent 

  

 
Cementitious non 
shrink Grout 

Fosroc Sika  
   

 
Grey Cement 
(OPC/PPC/PSC) 
Grade 43/53 

Ultratech Birla Super ACC Ramco 
  

Coromandal Zuari Lafarge 
   

JK Vasavdatta 
    

 
Bricks Red Bricks- 1st Class bricks as per Local market Availability.  
Sand Yellow river sand-Best as per Local market Availability.  
Aggregate Blue/ Black-Best as per Local market Availability.  
Floor Hardner Fosroc Sika    

 

 
Integral Water 
Proofing 
Compound 

Sika Fosroc 
 

Approved 
equivalent 

 
 

 
Reinforcement 
Steel (TMT-500D 
min) 

Tata Sail Vizag RINL Jindal 
 

 
Structural Steel/ 
hollow tube 
section 

Tata SAIL Vizag RINL Essar APL-APOLLO 

 
Anti-Termite 
Treatment Of 
Buildings 

Pest Control 
India 

Approved 
Equivalent 

 
  

 

 
Anchor fasteners Hilti Fischer 

 
Anchorman 

  

 
SBR Latex Fosroc BASF 

 
Approved 
equivalent 

  

2.00 DOORS & 
WINDOWS 

      

 
Fire door Shaktimat Approved 

Equivalent 

    

 
Aluminium 
Sections 

Jindal Hindalco Indal 
   

 
Glass Modi Saint Gobin Triveni Sejal 

  

Asahi India 
     

 
Glasswool Up Twiga Approved 

Equivalent 

    

 
Ply & Boards / 
Flush door 
shutters / Block 
boards 

Greenply Kutty Century Nuwud Anchor Durian  
Kitply 
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Pressed Steel 
Door / Windows 
Frames & 
Shutters 

Perfect (Pil) 
(Ahmedabad) 

Agew Ranchi 
Windows 

(New Delhi) 

   

 
Hardware (Door 
Fittings) 

GKW Palladium Efficient 
Gadgets 

   

Nettle Fold 
     

 
Adhesives Fevicol SH Araldite 

 
Movicol Vamicol Bal  

EPDM Gasket Dow Cornings Approved 
Equivalent 

    

 
Veeners 3 /4 mm 
and paper 

Euro Greenply Anchor Kenwood Durian 
 

 
Laminates 1 and 
1.5 mm 

Greenlam Century Kitply Merino Decolam Formica 

 
ACP Panels Alucobond Alstrong 

 
Eurobond Primebond Panicbond  

DoorLock Dorset Godrej Ozone 
   

 
Hydraulic Door 
Closer 

Everite Hyper Sterling Ozone Dorset Enox 

 
Floor Spring Dorma Hafele Geze Ozone Dorset Enox  
Patch Fittings Ozone Enox Zaha 

   

 
Glass door 
Handles 

Kich dunex 
 

Ozone Dorset Zaha 

 
Mortice Handles Kich dunex Godrej Ozone Dorset Zaha        
Prelaminated 
Particle board 

Tesa Century ply Archid ply 
   

RCC Ventilators Best as per Local market Availability 
  

3.00 FINISHING 
      

 
Cement Paint Super Snocem Nitcocem 

 
Decocem 

  

 
PAINTS - Plastic 
Emulsion / 
Acrylic Emulsion 
/ Synthetic 
Enamel / OBD / 
Luster 

Asian Paints ICI Berger Jenson 
Nicholson 

Sherwin 
Willams 

 

 
EXTERNAL PAINT Asian Apex 

Ultima 
ICI Dulex 

weathershild 
Max 

Berger 
Weathercoat 

longlife 

Sherwin 
Willams 

  

 
Snowcem JK Johnson Victoria Surya Asian 

 

 
Elastomeric Paint BASF ICI Jotun Asian Choksi 

 

 
Epoxy Paint Asian Apurva 

Buildcare 
Shalimar 

   

 
PU Paint BASF Apurva 

Buildcare 

 
Asian 

  

 
Thermo Plastic 
Paint 

Shalimar Asian 
    

 
Primer / PUTTY Birla ICI Berger Jenson 

Nicholson. 

  

 
Wood 
preservative 

Woodguard Termiseal MRF 
   

 
Fire retradrant 
paint 

Shalimar 
paints 

Noble Fire tard 
   

 
False Ceiling 
(Calcium Silicate 
Board) 

Ramco Approved 
Equivalent 

    

 
Board Partition 
(Calcium Silicate 
Board) 

Ramco Approved 
Equivalent 

 
Everest 

  

 
Silicon Sealant Dow corning Wacker 

    

 
Polysulphide 
Sealant 

Fosroc Choksey 
chemicals 

    

 
Gypsum Plaster Gyproc Of 

India Gypsum 
Approved 
Equivalent 

 
Hindustan Taparaia Agrawal 

     
Diamond 

  

 
Gypsum Board Indian Boral 

 
Mada 
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Gypsum        
SS Pipes Jindal   Remi Suraj Arvind         

4.00 Flooring 
      

 
Ceramic / 
Vitrified Tile 

RAK Restile Somani 
   

H & R Johnson Naveen Kajaria 
   

 
PVC Vinyl 
Flooring 

Armstrong RMG Bhor 
   

 
Raised Flooring Unifloor Approved 

Equivalent 

    

 
Epoxy Flooring Apurva 

Buildcare 
Cipy Poly 
Urethenes 

Sika 
   

 
Paver Block GICO Tulsi    

 

        
5.00 ROOFING 

      

 
Ac Sheet & 
accessories 

Everest Charminar Ramco Utkal 
  

 
Galvalume 
Precoated Profile 
Sheets 

TATA BLUE 
SCOPE 

CRIL Jindal Interarch Unimetal Metacolor 

 
Gi Fittings R' Brand Unik 

 
Zoloto KS 

 

 
GI Pipes Tata Approved 

Equivalent 

 
Jindal Surya Zenith 

 
Polycarbonate 
Sheet 

LEXAN PALRAM 
    

 
GI Shutter Standard ISI Mark 

   

6.00 ROAD 
      

 
Bitumen 
Impregnated 
Board 

Shalitax Seleflex 
premoulded 
filler board 

Jolly Board Bengal 
bitumen 

  

        
7.00 WATER SUPPLY 

WORK & 
SANITARY 
WORKS 

      

 
PVC / UPVC / 
CPVC Pipes And 
Fittings 

Supreme Astral Finolex  Kisan 
  

  
Prince 

     

 
PVC Sheets Finolex Approved 

Equivalent 

    

 
PVC Water Stops Maruti Approved 

Equivalent 

    

 
PVC Water Tank Sintex Approved 

Equivalent 

 
Dolphin Sarita Fusion 

 
SS Sink Nirali Approved 

Equivalent 

 
Neelkanth 

  

 
Vitreous China, 
Sanitaryware 

Hindustan Parryware Cera 
 

SONCERA 
 

 
Ball Cock Leader Sant zoloto Prayag 

  

 
Brass / Gun 
Metall Valves 

Leader Sant zoloto Audco BDK 
 

 
Ci Pipes & 
Fittings, Manhole 
Cover & Frames 

Neco Approved 
Equivalent 

    

 
Cp Brass Fitting 
& Toilet 
Accessories 

Jaquar ESS ESS Hindustan Parko Gem 
 

 
Mirror Modi Saint Gobain Asahi India 

   

 
Butterfly Valves Leader Sant Audco   

 

  
Danfoss Zoloto 

    

 
Wafer Type 
check Valves 

Leader Sant Audco    

  
Danfoss zoloto 

    

 
Pressure 
Reducing Valve 

OR - TBS Zoloto 
 

Vartsila 
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Ball Valve Leader Sant zoloto 

   

 
Solenoid Valve Danfoss 

  
Avcon Rotex Herion  

CP Grating for 
floor Trap / 
Drain/ Butter fly 
Jat / Pipe 
Clamps 

Chilly Approved 
Equivalent 

    

 
Strainers Sant Leader Zoloto 

   

 
Insulation Superlon Armaflex Rocklloyd 

   

 
Foot Valves TBS Normex 

    

 
Air release valve Leader Sant Audco Zoloto 

  

  
Danfoss 

     

 
Anti vibration 
Mounting 

Kanwal Resistoflex 
    

 
Pipe protection 
wrap 

Pipkote Restech IWL 
   

 
Hume Pipes Indian Hume 

Pipe Co. 
Approved 
Equivalent 

 
  

 

 
White Cement Birla White JK White 

    

 
Brass Sensor / 
Electrod 

Danfoss Gems Sensor 
    

 
Pressure Switch Danfoss 

     

10 Electrical 
      

 
Conduit Standard ISI Mark 

    

 
Wire Havells Polycab R R Kabel KEI 

  

Modular switch Board Anchor Polycab Roma Phenolex Havells 
 

Vapour Proof LED 20 watt Philips Havells Polycab Wipro Bajaj 

 
 
We have noted the above and confirm that our tender is based on above approved 
makes. 

  
 
 
 
 
 
Date: ___________      Signature and Seal of Bidder  
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SECTION- VII 
SCHEDULE OF MATERIAL 

TO BE ISSUED BY JMF 
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SECTION VII  
 

SCHEDULE OF MATERIAL TO BE ISSUED BY JMF 
 
 
No material shall be issued by JMF unless otherwise specified in the bidding 
document. All the materials/goods & services are to be arranged by the 
bidder/contractor for proper completion of the works as per specification, terms & 
conditions of the bidding document/contract.  
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SECTION- VIII 
SCHEDULE OF SUPPLEMENTARY 

INFORMATION 
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SECTION - VIII, 

SCHEDULE OF SUPPLEMENTARY INFORMATION 

 
The bidder shall provide the Supplementary Information as Annexed in the form of 
schedules mentioned hereunder. All this supplementary information shall be considered 
for the bid evaluation and same in the contract execution. If the requisite information is 
not supplied by the bidder, then the bid may be considered non-responsive and shall be 
rejected. 
 

a) Schedule I Major items of Constructional plant to be deployed 
by the bidder 

    
b) Schedule II Key Personnel.  
    
c) Schedule III Nominated Sub-Contractors. 
    
d) Schedule IV Major works successfully completed during the last 

five years. 
    
e) Schedule V Statement of Bonus earned/ Liquidity damages paid 

in the last five years. 
    
f) Schedule VI Statement of Arbitration & Disputes in the last five 

years. 
    
g) Schedule VII Financial and Business Capability 
    
h) Schedule VIII Works in hand 
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SCHEDULE - I 
 

• Major items of Constructional plant to be deployed by the bidder. 
 
S. 
No. Description of Equipment 

Nos available with 
the Bidder in working 
condition 

Nos. proposed to be 
deployed at site. 

 For Civil Works   

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

13.    

  
For Internal Electrification Works 
 

1.  

2.  

3.  

 
 
 
 

Signature and seal of Bidder 
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SCHEDULE – II –  

KEY PERSONNEL 

 
    

1. Technical Personnel No. of persons 
employed with 
the bidder 

 

     
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
 
 
 
 
 
 
 

 Signature and seal of Bidder 
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SCHEDULE – III –  

Nominated Sub-contractor 
 
(List of works of value more than 10% of the contract value proposed to be sublet) 

 
Sl. 
No. 

Description Approx. Value 
Rs. 

Name of the 
Sub-contractor 

Place where similar 
works previously 

executed. 

     

     
     
     
     
     
     
     
     
     
     
     

 
 
 
 
 
 
 
  
 
 
 

Signature and seal of Bidder 
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SCHEDULE – IV 

 
Major works successfully completed during the past five years: 

 
 

Sr. 
No. 

Name of work Place 
Contract 

Ref. 
Name of 
Client 

Value of 
Work 

Time of 
Completion 

Date of 
Completion 

        

        
        
        
        
        

 
 
 
 
 
 
 
 
 
 
 
 
 
Note: Documentary evidence for above information to be attached separately in the form of 

completion certificate, purchase order, TDS certificate, details of payments etc. issued by the client. 

 
 
 
 

 Signature and seal of Bidder 
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SCHEDULE – V 

 
Statement of Bonus earned/ Liquidity damages (L.D.) paid in the past five years: 

 
S. 
N. 

Name of 
Work 

Place Contract 
ref. 

Name of 
Owner 

Value of 
Work (Rs. 

Lakh) 

Time of Completion 
(Months) 

Bonus/ 
L.D. 

      Contract Actual  

         

         

         

         

         
         
         
         
         

 
 
 
 
 
 
  
 
 
 
 

Signature and seal of Bidder 
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SCHEDULE – VI 

 
Statement of Arbitration & disputes in the last five years. 

 
S. 
N. 

Name of 
Work 

Place Contract 
reference 

Name of 
Client 

Value of 
Work  

(Rs. Lakh) 

Nature of 
Dispute 

Award of 
Arbitration 

        

        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 

Signature and seal of Bidder 
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SCHEDULE – VII 

 
Financial and Business Capability. 

 
1. Audited annual accounts/ Accounts audited under 

section 44AB of Income Tax Act of past 3 years 
:  

    
2. Where accounts are not required to be audited 

following information shall be given for last three 
years duly attested by a Charted Accountant/ 
Manager of nationalised Bank. 

:  

    
a. Share Capital :  
    
 Free Reserves :  
    
 Other Reserves :  
    

b. Term loans from financial institutions & banks :  
    

c. Current Liabilities :  
    
 Bank Cash Credits :  
    
 Others (Including sundry creditors) :  
    

d. Provisions :  
    

e. Contingent Liabilities including claims not 
acknowledged 

:  

    
f. Fixed Assets :  
    
 Gross :  
    
 Net :  
    

g. Cash and Bank Balances :  
    

h. Inventories :  
    

i. Debtors & Advances considered good    
    
 More than 6 months :  
    
 Less than 6 months :  
    

j. Profit before tax :  
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k. Loss, if any :  
    
    

3. Other information   
    
 Name of the Bankers :  
    
 Bank facilities including credit limits :  
    

4. Projected turn over for the next two years   
    
 Year 1 :  
    
 Year 2 :  
    
    
 
 

   

 
NOTE:  
 
Wherever required documentary evidence may be attached separately. 

 
 
 
  
 

Signature and seal of Bidder
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SCHEDULE - VIII,  

WORKS IN HAND 
 

Sl. 
No 

Name of 
Work 

Contract 
reference 
and date  

Name 
of 

Client 

Place of 
Contract 

Value of 
Contract 

(Rs. Lakh) 

Completion  

      Period 
(Months) 

Expected 
date of 
completion 

        

        

        

        

        

        

        

        

        

        

        

        

        

 
 
 
 
  
  
 
 
 

Signature and seal of Bidder  
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SECTION- IX 
FORM OF AGREEMENT 
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SECTION IX- 

FORM OF AGREEMENT FOR CIVIL CONSTRUCTION WORK 
 (To be submitted by successful bidder after award of contract On Non-Judicial Stamp Paper of 

minimum value of Rs. 100/- or as per stamp act of Local State Government)  
 
THIS AGREEMENT is made and executed at Ranchi on the day of 2018 between the 
Jharkhand State Cooperative Milk Producers’ Federation Ltd, and having its registered 
office at Farmers’ Training Centre Campus, Sector-II, Dhurwa, Ranchi - 834004, (herein 
after referred to as JMF, which expression shall, unless repugnant to the context or 
meaning thereof, include the successors and assignees of JMF) of the ONE PART and 
_________________________________________________ (herein after referred to 
as the Contractor, which expression, shall, unless repugnant to the context or meaning 
thereof, include the heirs, successors, assignees, executors and administrators of the 
Contractor) of the OTHER PART. 
 
WHEREAS JMF is desirous that certain Works should be executed, viz 
_________________________________________________________________ 
___________________________________ and has, by Letter of Acceptance/Work 
Order Acceptance dated _____________, accepted a bid by the Contractor in response 
to JMF’s bidding document ref no. __________________________ For carrying out the 
above job at a cost Rs._________________ (hereinafter referred as contract price), 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1.0  In this agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

 
2.0  The following documents shall be deemed to form and be read and construed as 

a part of this agreement, viz 
i. This Form of Agreement  
ii. The Letter of Acceptance/Work Order Acceptance  
iii. The said bid and Appendix  
iv. The Schedule of Quantities 
v. The Technical Specifications  
vi. The Drawings  
vii. The Schedule of Supplementary information 
viii. Special Conditions of Contract 
ix. General Conditions of Contract 
x. Schedule of Materials to be issued by Project Authority / Consultant 
xi. Form of Bank Guarantees  
xii. Work Order No.______________________ 

 
3.0  The aforesaid documents shall be taken as complementary and mutually 

explanatory of one another, but in the case of ambiguities and discrepancies 
shall take precedence in the order set out above. 

 
4.0  In consideration of the payment to be made by JMF to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the PA to execute, 
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complete and maintain the works in conformity in all respects with the provisions 
of the Contract and bidding document.  

 
5.0  JMF hereby covenants to pay the Contractor in consideration of the execution, 

completion and maintenance of the works the Contract Price at the times and in 
the manner prescribed by the Contract. 

 
IN WITNESS WHEREOF the parties hereto have caused this agreement to be executed in 
accordance with their respective laws the day, month and year first above written. 
 
 
Signed, sealed & delivered by the  
Authorised Signatory for  
JMF 
 
 
 
 
Authorised Signatory    Authorised Signatory 
JMF   Contractor 
 
In the presence of:    In the presence of: 
 
WITNESS     WITNESS       

 

1)  Signature    1) Signature  

  Name      Name  

  Address     Address 

 

2.  Signature     2. Signature 

  Name      Name 

  Address     Address  

 
 
  
 
 
 
 
 
 

Signed, sealed & delivered 

by the Authorised 
Signatory for the 
Contractor 
 



 

TENDER DOCUMENT  
The Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

  

 

 
 
 

 

Tender No. JMF-PE0368-7/2025-26-038        Page 91 of 103       SIGNATURE & STAMP OF BIDDER 

  
 
 
 
 
 
 
 

SECTION- X 
ACCEPTABLE FORM OF BANK GUARANTEE 
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 SECTION X 
Acceptable Forms of Bank Guarantees 

 
 

 Table of contract 
 

 
S. No. Description Page No. 

 
1.0 For Performance Security 95 - 97 

 
 

2.0 For Retention Money  99 - 100 
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1.0 Bank Guarantee FORMAT (For Performance Security) 
(On Non-Judicial Stamp Paper of Rs. 100 or as per the Stamp Act of Local State Govt.) 

 
THE JHARKHAND STATE COOPERATIVE 
MILK PRODUERS’ FEDERATION LTD. 
SEC -2, H.E.C., DHURWA, RANCHI, 
JHARKHAND - 834004 
 
Dear Sir / Madam, 
 

Bank Guarantee No  :     Date: 

Amount INR : Rs. _______________/- 

Guarantee Cover from dated :  

Last date for Lodgement of Claim : 
 
 
THIS DEED OF Guarantee executed by [ NAME OF BANK ], a banking company constituted 
under the Companies Act, 1956 and deemed to be a constitute under the Companies 
Act, 1956 and deemed to be a banking company under the Banking Regulation Act, 1949 
having its registered office and head office at 
_______________________________________(Hereinafter referred to as “Bank”) in 
favour of THE JHARKHAND STATE COOPERATIVE MILK PRODUCERS’ FEDERATION LTD., 
SECTOR- 2, H.E.C., DHURWA, RANCHI - 834004 ,JHARKHAND, (Hereinafter referred to as 
“Beneficiary”) for an amount not exceeding Rs. ___________________/- (Rupees 
____________________________________ only) at the request of M/S. 
____________________________________________________________ (Hereinafter 
referred to as “The Supplier/Contractor’’) 
 
This Guarantee is issued subject to the condition that the liability of the bank under this 
Guarantee is limited to maximum of Rs. ___________________/- (Rupees 
___________________________________ only) and the guarantee shall remain in full 
force up to ______________ (expiry date) and cannot be invoked otherwise than be a 
written demand under this guarantee served on the bank on or before the ____________ 
(last claim date). The beneficiary on its own interest is advised to seek a confirmation 
of the issuance of this guarantee from the controlling office / head office enclosing a 
copy of the same. 
 
THE H.O. ADDRESS: 

NAME OF BANK: 

BRANCH ADDRESS: 

STATE:           

PIN: 

E-mail: 

Ph: 

This Guarantee consists of 3 pages including this page. 
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Whereas M/s. THE JHARKHAND STATE COOPERATIVE MILK PRODUCERS’ FEDERATION 

LTD., SECTOR -2, H.E.C., DHURWA, RANCHI -834004 (hereinafter called the 

“Beneficiary”) has placed a Purchase Order No. ________________ Dated: 

______________ with M/s. ___________________________________. (Hereinafter 

referred to as “The Supplier/ Contractor”) for supply of 

_________________________________ as per the terms & conditions of the Purchase 

Order(s). 

AND WHEREAS the said Beneficiary has called upon the same Supplier to give a 

Performance Bank Guarantee of Rs._______________/- (Rupees 

_______________________________________ only) towards due and faithful 

performance of suppliers obligation under the above mentioned contract. 

We, [NAME OF BANK] having our office at _______________________________. 

Hereinafter referred to as “Bank” (Which expression shall, where the context so admits, 

administrators and assignees etc.) do hereby unconditionally and irrevocably furnish this 

guarantee bond and we agree, guarantee and undertake that we shall forthwith 

immediately and immediately upon receipt of written intimation/demand/letter/claim 

from your company without any deduction, reservation, protest, demur, delay or 

reference to M/s ______________________________, the aforesaid sum 

Rs.______________/- (Rupees ____________________________________ only)  (being 

10 % of the Purchase Order value) immediately upon demand being made as aforesaid, 

without in any manner referring to, or seeking consent of or instructions from the 

supplier/contractor and without in any manner, explicitly or by conduct, issuing notice 

of our intent to honour our commitment under this guarantee or on the issue of any 

instructions to the contrary issued by the contractor/supplier, any such demand made 

by the company on the bank shall be conclusive and dispute pending before and court, 

tribunal, arbitrator or any other authority or and instructions. Letter contrarily issued 

be the contractor to be in force and enforceable till it is specifically discharged by the 

company during its validity period. 

This guarantee shall not be affected by and change in the constitutions of the Bank of 

the Beneficiary or the Supplier/Contractor nor shall this guarantee be affected by any 

change in the constitution of the Beneficiary/ Supplier/ Contractor by enforceable by 

such body or corporation. 

The Beneficiary may without affecting Bank’s liabilities & obligations hereunder grant 

time or other indulgence to or compound with the Supplier or enter into any agreement 

of the terms and conditions or agree to vary any of the terms and conditions of the said 

order. 

This guarantee is given to ensure the performance of the said contract within the 

completion time stipulated AND Supplier/Contractor meet all warranty obligations 

during Defect Liability period. In case of non-fulfilling the warranty obligations found by 

the Supplier/Contractor during the Bank guarantee Period, the Beneficiary can invoke 

the bank guarantee amount in written intimation/demand/letter/claim to Bank without 
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any deduction, reservation, protest, demur, delay or reference to M/s 

___________________________________, the aforesaid sum Rs. _______________/- 

(Rupees _____________________________________ only) (being 10 % of the Project/ 

PO/WO value) immediately. 

AND WHEREAS the said Beneficiary has agreed to accept a guarantee from us, we, the 

said banker do hereby undertake to pay the Beneficiary immediately upon receipt of a 

demand to the extent of Rs. ___________________/- (Rupees 

______________________________________ only) against any loss or damage caused to 

or suffered by the Beneficiary by reason of the non-performance as per the PO in the 

period of this guarantee i.e. up to _________________. 

Notwithstanding anything contained herein – 

1. Our liability under the bank guarantee shall not exceed of Rs. 

_________________/- (Rupees _____________________________ only) 

2. This guarantee shall be valid till _______________. 

3. We shall be liable to pay the guaranteed amount or any part thereof under this 

bank guarantee only and only if you serve upon as written claim or demand on or before 

_______________. 

4. Thereafter all your right under this guarantee shall be forfeited and we shall be 

realised from all our liabilities hereunder irrespective of whether the guarantee in 

original is returned to us or not. 

5. All disputes would be settled within Ranchi Jurisdiction of court of law only. 

 

 
  SIGNATURE 
 
PLACE  BANK SEAL 
 
DATE BANK CODE NO. 
 
 
NOTE: 
1: The contractor should ensure that the seal and the code no. of the signatory are 
put by the bankers, before submission of the bank guarantees. 

2: The value of stamp duty should be minimum Rs. 100 or as per latest Stamp Act of 
Local State Government from where the Bank Guarantee is issued 

REMARKS: The submitted Bank Guarantees should be confirmed through “Structured 

Financial Messaging System (SFMS)”, at following Bank Account of beneficiary. 

Beneficiary Name 
The Jharkhand State Cooperative Milk Producers 
Federation Limited 

Beneficiary Bank A/c No. 029205005542 
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IFSC Code ICIC0000292 

Beneficiary Bank Name ICICI Bank 

Beneficiary Bank Address Lalpur Ranchi 

*Bank Charges, if any on this account will be borne by the beneficiary 

If the issuing bank is not having the SFMS facility, the Bank Guarantees need to be 
confirmed by its controlling office i.e. Administrative/Regional/Zonal Office to the 
following address: 

Beneficiary Name 
The Jharkhand State Cooperative Milk Producers 
Federation Limited 

Beneficiary Address 

Accounts Department,  
Medha Dairy Plant, Near Birsa Munda Central Jail, Post 
Office-Hotwar, P.S.: Khelgaon, Ranchi -835217 
(Jharkhand). 
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1.0 Bank Guarantee FORMAT (for Retention Money)  
(On Non-Judicial Stamp Paper of Rs. 100 or as per the Stamp Act of Local State Govt.) 

 
THE JHARKHAND STATE COOPERATIVE 
MILK PRODUERS’ FEDERATION LTD. 
SEC -2, H.E.C., DHURWA, RANCHI- 834004 
 
Dear Sir / Madam, 
 
Bank Guarantee No  :     Date: 
Amount INR : Rs. _______________/- 
Guarantee Cover from dated :  
Last date for Lodgement of Claim : 
 
This deed of Guarantee made this _________ day of ________ (two thousand 
____________) by____________________ (Name and the address of the Bank), 
hereinafter referred to as "the Bank", which express where the context and the meaning 
so require, include its legal representatives, successors and assignees of the Bank and 
Jharkhand state Cooperative Milk Producers’ Federation Ltd., (hereinafter referred to 
as the JMF) which expression shall unless repugnant to the context and the meaning 
thereof include its legal representative, successors and assignees. 
 
WHEREAS the JMF has placed its Contract order bearing no. ______ dated __________ 
on (name and address of the party) hereinafter called the Contractor, for the 
construction of____________________________________________________ 
 
AND WHEREAS the JMF has agreed to pay to the Contractor the retention money i.e. 5% 
of the value of the Contract on submission of a Bank Guarantee of equal amount, 
which will be kept valid up to _______________. 
 
In consideration of the JMF having agreed to pay to the Contractor Rs.__________ 
(Rupees___________________________________ only) being the retention money we 
(the Bank), hereby undertake and guarantee to make repayment to the JMF of the said 
amount without any demur or any part thereof which does not become payable to the 
Contractor by the JMF in accordance with and subject to the terms and conditions of 
the said Contract. The Bank further undertakes not to revoke this guarantee during its 
currency except with the previous consent of the JMF in writing and this guarantee shall 
be a continuous and irrevocable guarantee up to a sum of Rs.__________ (Rupees 
____________________ only). 
 
The Bank shall not be discharged or released from this guarantee by any arrangement 
between the Contractor and the JMF with or without the consent of the Bank or any 
alterations in the obligations of the parties or by an indulgence, forbearance shown by 
the JMF to the Contractor and the same shall not prejudice or restrict remedies against 
the Bank nor shall the same in any event be a ground of defence by the Bank against the 
JMF. We (name of bank) do hereby undertake to pay an amount equal to Rs. 
_____________ being the amount due and payable under this guarantee without any 
demur, merely on a demand from the JMF stating that the amount claimed is due to the 
JMF. In case, the JMF puts-forth a demand in writing on the bank for the payment of 
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amount in full or in the part against this bank guarantee, the bank shall consider that 
such demand by itself is conclusive evidence and proof that the contractor has failed in 
compliance with the terms and conditions stipulated by JMF in the contract and 
payment shall be made to JMF without raising any dispute regarding the reasons for any 
such lapse/ failure on the part of the contractor. 
 
This guarantee shall be in addition to and without prejudice to any other securities or 
remedies which the JMF may have or hereinafter possess in respect of the works 
executed or intended to be executed and the JMF shall be under no obligation to 
marshal in favour of the bank any such securities or funds or assets that the JMF may be 
entitled to receive or have a claim upon and the JMF at its absolute discretion may 
vary, exchange, renew, modify or refuse to complete to enforce or assign any security 
or instrument. 
 
The Bank agrees that the amount hereby guaranteed shall be due and payable to the 
JMF on JMF's serving us with a notice before expiry of Bank Guarantee requiring the 
payment of the amount and such notice shall be deemed to have been served on the 
Bank either by actual delivery thereof to the Bank or by dispatch thereof to the Bank by 
registered post at the address of the said Bank.  
 
We, _____________, undertake to renew the bank guarantee provided the request for 
renewal is made by the contractor before the expiry of bank guarantee. 
 
In order to give full effect to the provisions of this guarantee the Bank hereby waives all 
rights inconsistent with the above provisions and which the Bank might otherwise as 
guarantor be entitled to claim and enforce. 
 
Notwithstanding anything stated hereinbefore: (I) our liability under this guarantee is 
restricted to Rs. ____________ (Rupees _________________________ 
________________________________ only), (ii) The guarantee shall remain in force till 
_______ _____and (iii) The Bank is liable to pay the guarantee amount or any part 
thereof under the bank guarantee only if the JMF serves upon the Bank a written claim 
or demand on or before________________. 
 
 
Place  Signature 
 
Date  Bank Seal 
 Bank Code no. 
 
NOTE: 

1: The contractor should ensure that the seal and the code no. of the signatory are 
put by the bankers, before submission of the bank guarantees. 

2: The value of stamp duty should be minimum Rs. 100 or as per latest Stamp Act of 
Local State Government from where the Bank Guarantee is issued 

REMARKS: The submitted Bank Guarantee should be confirmed through “Structured 

Financial Messaging System (SFMS)”, at following Bank Account of beneficiary. 



 

TENDER DOCUMENT  
The Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

  

 

 
 
 

 

Tender No. JMF-PE0368-7/2025-26-038        Page 99 of 103       SIGNATURE & STAMP OF BIDDER 

Beneficiary Name 
The Jharkhand State Cooperative Milk Producers 
Federation Limited 

Beneficiary Bank A/c No. 029205005542 

IFSC Code ICIC0000292 

Beneficiary Bank Name ICICI Bank 

Beneficiary Bank Address Lalpur Ranchi 

*Bank Charges, if any on this account will be borne by the beneficiary 

If the issuing bank is not having the SFMS facility, the Bank Guarantee needs to be 
confirmed by its controlling office i.e. Administrative/Regional/Zonal Office to the 
following address: 

Beneficiary Name 
The Jharkhand State Cooperative Milk Producers 
Federation Limited 

Beneficiary Address 

Accounts Department,  
Medha Dairy Plant, Near Birsa Munda Central Jail, Post 
Office-Hotwar , P.S.: Khelgaon, Ranchi -835217 
(Jharkhand). 
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SECTION- XI 
SCHEDULE OF QUANTITIES/ PRICE BID FORMAT 

Civil works in Cattle Feed Raw Material Godown at Medha Dairy Plant Hotwar 

Name of Bidder:  ……………………………………………….  

Your Ref:  

S. No. Item Description Unit Qty. Rate 
Amount  
(in Rs.) 

1 

Providing and laying 20-25mm thick kotah 
stone slab flooring of approved size texture 
and colour over 19mm thick base of lime 
mortar (1:1:1) (lime putty: surkhi: coarse 
sand) laid over and jointed with grey cement 
slurry mixed with pigment to match the shade 
of slab including rubbing and polishing to 
granolithic finish with approved quality of 
carborundum stone including cost of curing, 
taxes and royalty all complete as per building 
specification and direction of E/I. 600X600 
mm size 

SQM 710     

2 

Providing & Fixing of MS Structural steel work 
for Partition & MS Platform in single section, 
fixed with or without connecting plate, 
including cutting, hoisting, fixing in position 
and applying a priming coat of approved steel 
primer and two coat of approved enamel 
colour all complete. Item includes MS Hollow 
Section, MS pipe, Chequered Plate, C Channel 
of different Size, MS Angles and different Size 
of MS plates. Make: Tata/ Sail/ Jindal 

KG 3000     

3 

Providing and fixing of precoated galvanised 
iron profile sheets (size, shape and pitch of 
corrugation as approved by Engineer-in-
Charge) of total coated thickness 0.50mm 
(base metal of minimum 0.45mm thickness 
with total coating thickness of 0.05mm) with 
zinc coating 120 grams per sqm as per IS: 277, 
in 240 mpa steel grade, 5-7 microns epoxy 
primer on both side of the sheet and 
polyester top coat 15-18 microns. Sheet 
should have protective guard film of 25 
microns minimum to avoid scratches during 
transportation and should be supplied in 
single length upto 12 metre or as desired by 
Engineer-in-charge. The sheet shall be fixed 
using self-drilling /self-tapping screws of size 
(5.5x 55 mm) with EPDM seal, complete upto 
any pitch in horizontal/ vertical or curved 
surfaces, excluding the cost of purlins, rafters 
and trusses and including cutting to size and 
shape wherever required.  Make: Tata/ Sail/ 
Jindal 

SQM 300     
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4 
Drilling up to 150 mm depth for grouting of 
16mm dia Bolt by use of Hilti RE-500 chemical 
for fixing MS plates. 

Nos. 60     

5 RCC Dismantling & Shifting of debris Cum. 2     

6 

Providing & Fixing of 100mm dia Rain water 
Pipe from roof to ground along with all the 
required supporting clamps/ accessories to fix 
the pipe. 

RM 10     

7 

Reinforced cement concrete work in wals (any 
thickness), including attached pilasters, 
buttresses, plinth and string courses, fillets 
column pillars, piers, abutments, posts and 
struts etc. above plinth level up to floor five 
level, excluding cost of centering, 
shuttering& finishing and reinforcement 
:1:1.5:3 1: cement: 1.5 coarse sand (zone-l):3 
graded stone aggregate 20 mm nominal size) 

Cum. 26     

8 

Centring and shuttering including strutting, 
propping etc. and removal of form for 
foundation, footings, bases of columns etc. 
for mass concrete. 

SQM 31.11     

9 

Providing 12 mm, cement plaster (1:6) with 
clean coarse sand of F.M 1.5 including 
screening, curing with all leads and lifts of 
water, scaffolding taxes and royalty all 
complete as per building specification and 
direction of E/I. 

SQM 138.531     

10 

Finishing walls with textured exterior paint of 
required shade: New work (Two or more coats 
applied @ 3.28 ltr/10 sqm) over and including 
priming coat of exterior primer applied @ 
2.20kg/10 sqm 

SQM 138.531     

11 

Providing and laying in position cement 
concrete of specified grade excluding the cost 
of centering and shuttering All work up to 
plinth level: 1:3:6 (1 Cement: 3 coarse sand 
(zone-III): 6 graded stone aggregate 20 mm 
nominal size) 

Cum. 30     

12 

Providing and laying in position specified 
grade of reinforced cement concrete, 
excluding the cost of centering, shutterhe. 
finishing and reinforcement- All work upto 
plinth level for footing. 1:1.5:3 (1 cement: 
1.5 coarse sand (zone-1): 3 graded stone 
aggregate 20 mm nominal size) For Floor/ 
Road 

Cum. 21.9     

13 

Providing TOR Steel reinforcement of 8mm 
dia bars as per approved design and drawing 
excluding carriage of bars to work site, 
cutting, bending, and bending with annealed 
wire with cost of wire, removal of rust, 
placing the rods in position all complete as 
per building specification and direction of E/I. 

Kg 1400     
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14 Do, 12MM KG 400     

A Sub Total   

B Add GST @ 18% of (A):   

C Sub Total (A+B):   

D Add Labour cess @ 1% of (C):   

Grand Total (Rs.)   

 Amount in Words: INR ……………………………………………………………………….            

 

Date: 

Place:                                                                              Signature & Stamp of Bidder           

Note: JMF reserves the right to cancel any one or multiple items of this tender.  
  


