
 

TENDER DOCUMENT  
Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

 

 
 
 

 

Tender No. JMF-ADM1093-12/2025-26-085        Page 1 of 96       SIGNATURE & STAMP OF BIDDER 

JHARKHAND STATE COOPERATIVE MILK 

PRODUCERS’ FEDERATION LTD. (JMF) 

 

 
 

Tender Invitation for :  

 
Single Stage – Two Bid System 

Tender No.: JMF-ADM1093-12/2025-26-085 

 
Date of Publication of Tender : 22 Dec. 2025  

Last date for submission of Bids : 30 Dec. 2025 till 04:00 PM 

 
 
 
 

Name of Bidder/Firm: ___________________________________ 

Address: _______________________________________________ 

_______________________________________________________ 

Tel./ Mob. No: __________________________________________ 

Email _________________________________________________ 

 

Tender Fee: 1000/-                                            EMD: Rs. 8,500/- 

 

 

 

For any queries, please contact: 
Email: purchase@jmf.coop,  

Mobile: 7544003404 / 7544003412 

 

 

Note: The duly filled-in tender document, signed and stamped on all pages, must reach this office on or before the due date. 

All rights reserved. This material is confidential and proprietary of The Jharkhand State Co-operative Milk Producers’ Federation Ltd 

(JMF) and no part of this material should be reproduced, published in any form by any means, electronic or mechanical including 

photocopy or any information storage or retrieval system nor should the material be disclosed to third parties without the written 

authorization of JMF.  

Civil Renovation & Upgradation Works at Dhurwa 

Office, Ranchi, as per Schedule of Quantity (SOQ) 

mailto:purchase@jmf.coop


 

TENDER DOCUMENT  
Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

 

 
 
 

 

Tender No. JMF-ADM1093-12/2025-26-085        Page 2 of 96       SIGNATURE & STAMP OF BIDDER 

 

CONTENTS 
 

 

SECTIONS DESCRIPTION Page Nos 

   

 CHECKLIST  3 

   

 TENDER NOTICE  4 

   

I BID INVITATION DETAIL 5 - 8 

   

II INSTRUCTIONS TO BIDDERS 9 - 18 

   

III GENERAL CONDITIONS OF CONTRACT 19 - 52 

   

IV SPECIAL CONDITIONS OF CONTRACT 53 - 57 

   

V TECHNICAL SPECIFICATIONS 58 - 59 

   

VI FORM OF BID 60 - 69 

   

VII SCHEDULE OF MATERIAL TO BE ISSUED BY 
PROJECT AUTHORITY 

70 - 71 

   

VIII SCHEDULE OF SUPPLEMENTARY INFORMATION 72 - 82 

   

IX FORM OF AGREEMENT 83 - 85 

   

X ACCEPTABLE FORM OF BANK GUARANTEES 86 - 92 

   

XI SCHEDULE OF QUANTITIES/ PRICE BID FORMAT 94 - 96 

   

 
 
 
 
 
 
 
 
 



 

TENDER DOCUMENT  
Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

 

 
 
 

 

Tender No. JMF-ADM1093-12/2025-26-085        Page 3 of 96       SIGNATURE & STAMP OF BIDDER 

CHECKLIST 
(TO BE SUBMITTED BY THE BIDDER ALONG WITH TECHNICAL BID) 

S. No. Particulars: 
Yes / 

No 
Details/ Remarks  

A. Submitted the followings: 

1. EMD (as per tender document)  
 

2. Tender Document Fee (as per tender document)  
 

3. 
Certificate of incorporation of the firm (Company 
act/Partnership etc.)  

 

4. PF, ESI Registration if any  
 

5. 
Profit & Loss Statement, Balance sheet for last 3 
financial years including audit report  

 

6. 
Copy of the Income Tax Returns for three previous 
years for income tax purpose.  

 

7. 
Copy of TDS certificate issued by the client to 
substantiate the claim for the value of works executed in 
the private sector. 

 

 

8. Copy of form 26AS for the last three financial years.  
 

9. 
List of completed similar projects with work orders and 
completion certificates  

 

9. Technical & Bidding Terms Deviation if any  
 

10. Cover letter for declaration of Participation in Tender  
 

11. Copy of PAN, GSTIN Certificate and Cancel Cheque  
 

12. 
Power of attorney submitted (If bid is signed by other 
than Director/MD)  

 

13. Whether Bidder is MSME ?  
 

14. 
List of completed similar projects with work orders 
and completion certificates  

 

15. Company profile  
 

Date:  

Place:              

      (Signature & Stamp of the Bidder) 
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TENDER NOTICE  
 

 

Sealed tenders are hereby invited from reputed, experienced, and eligible civil 

contractors for Civil Renovation & Upgradation Works at Dhurwa Office, Ranchi, 

as per Schedule of Quantity (SOQ). 

Interested bidders should download the Tender /Bid Document and shall submit 

duly filled, signed and stamped along with required Tender fee and EMD.  

Tender /Bid Document is uploaded on JMF website www.jmf.coop. 

Bids submitted shall be as per Scope/ Technical specifications, the Schedule of 

Quantities and the set of Terms and Conditions specified in this document.  

Bidders are requested to visit the website regularly as any corrigendum / addendum 

may be published in JMF website and not in any other media/ newspapers. 

 
 

 

 

 

 

 

 

 

 
 

 
 
 
 
 

 
 
 
 
 
 

http://www.jmf.coop/
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SECTION-I-  

BID INVITATION DETAIL 

TENDER NO. JMF-ADM1093-12/2025-26-085 

1.0 DESCRIPTION OF WORK:  

The Jharkhand State Cooperative Milk Producers’ Federation Ltd., (JMF) having its 
Head Office at Farmers’ Training Centre Campus Sector-II, Dhurwa, Ranchi- 834004”, 
invites sealed item rate bids including all associated civil works, as per the detailed 
scope, drawings, and specifications from eligible and experienced civil contractors for 
the following works: 

“CIVIL RENOVATION & UPGRADATION WORKS AT DHURWA 

OFFICE, RANCHI, AS PER SCHEDULE OF QUANTITY (SOQ).” 

2.0 REQUEST FOR BIDDING DOCUMENT:  

A complete set of bidding documents may be purchased by any interested eligible 
bidder on the submission of a written application in duplicate, to the JMF and upon 
the payment of a non-refundable bidding document cost with a Demand Draft or 
through online payment as detailed in Clause 12.0 for value equal to price of bidding 
document as specified in clause 4 (b). 

Alternatively, the bidders can download the entire bidding document from the Website 
of JMF. Bidders who choose to download the tender from our website and submit 
their bid, have to attach demand draft / Online payment transaction slip equivalent to 
the price of bidding document at the time of submitting their bids.  

3.0 DOWNLOADING THE DOCUMENT: https://jmf.coop/tender/ 

4.0 PURCHASE OF BIDDING DOCUMENT IN PERSON:  

Bidders who desire to obtain bidding document in person by submitting written 
request and paying through demand draft may do so on any working day from 11.00 
hrs. to 17.00 hrs. Only during the period of sale of bid documents as specified in 
clause 4.0 hereof. Demand draft shall be prepared in favour of Jharkhand State 
Cooperative Milk Producers’ Federation Ltd., Ranchi. 

5.0 BID DETAILS:  

Detailed terms and conditions, technical specifications for the items of works as 
indicated in the invitation for bid as well as Bill of Quantities (BOQ) are contained in 
this bidding document.  

The Jharkhand State Cooperative Milk Producers’ Federation Ltd., Ranchi at its sole 
discretion & without assigning any reason thereof reserves the right to accept and / or 
reject any or all the bids 

6.0 ADDITIONAL INFORMATIONS:  

Interested eligible bidders may obtain further information from and inspect the 
bidding documents at the office of the JMF, at the address given in Clause 7.0 

https://jmf.coop/tender/
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7.0 BID DETAIL/ SCHEDULE:  

(a) Ref: Tender /Bid No.  JMF-ADM1093-12/2025-26-085 

(b) Price of bid document (inclusive of GST) Rs. 1,000/- (Non-Refundable) 

(c) 
Date of commencement of sale of bid 
document 

23 Dec. 2025 

(d) Last date for the sale of bid document 30 Dec. 2025 till 02:00 PM 

(e) Last Date and time for receipt of bids 30 Dec. 2025 till 04:00 PM 

(f) 
Time and date of opening of bids 
(Technical Bids) 

30 Dec. 2025 at 04:30 PM 

(g) 
Place of opening of bids / Address for 
communication  

Medha Dairy Plant,  
Beside Birsa Munda Central Jail, Hotwar,  

Ranchi, (Jharkhand)- 835217  
Ph.: +91-(0651) 2270046,  
Email: purchase@jmf.coop 

(i) Time of Completion  1.5 Months  

(j) Amount of Bid Security (EMD) Rs. 8,500/- 

8.0 EMD/ TENDER FEE:  

All bids must be accompanied by amount of Bid Security (EMD) as per clause 7.0 (j) and 

Price of bidding document as per clause 7.0 (b) in the acceptable form as specified in the 

bidding document (clause 12.0) and must be delivered to the address of communication 

as stated above in clause 4.0 (g) on or before the last date and time of receipt of bids as 

given in clause 4.0 (e) above. 

9.0 Tender Submission Procedure: Two-Stage Bidding- 

Sealed tenders should be submitted in two parts: Part A – Technical Bid and Part B – 

Financial Bid: Both parts must be placed in separate sealed envelopes clearly marked as 

“Technical Bid” and “Financial Bid”.  

o Bids submitted with combined technical and financial information are liable 

to be rejected. 

10.0 OPENING OF BIDS:   

Bids will be opened in the presence of those bidders or their authorised representatives 

who choose to attend at the office of the Jharkhand State Cooperative Milk Producers’ 

Federation Ltd., Ranchi. 

11.0 TENDER DRAWINGS:  

Detailed Drawing/s are not attached with this bidding document and the same shall be 

available for reference at the office of the Jharkhand State Cooperative Milk Producers’ 

Federation Ltd., Ranchi, at the address of communication on all working days.  
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12.0 Statutory Compliances/ Requirement of the Tender in Short: 

12.1 Contractor has to submit test report of Sand, Bricks (red) & Aggregate & manufacturer 

certificate of Cement & TMT bars prior to use. 

12.2 Contractor has to submit mining challan of Bricks, Sand & Aggregate used in the 

project, else penalty/deductions as per rules of GoJ will be applicable in final 

settlement of bill. 

12.3 Labour cess as applicable will be deducted from final bill. 

12.4 Full filling all the statutory Compliances/ requirements post issue of the work order of 

this tender will be responsibilities of the contractor. 

12.5 Contractor has to provide Measurement Book (MB Book) for measurements of all the 

work done of the project. 

  

 

 

 

 

 

Issued by  
Managing Director, 

The Jharkhand State Cooperative Milk 
Producers’ Fed Ltd., Ranchi 

 

 

 

 

 

 

 

 

 

 

 

. 
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SECTION II. INSTRUCTIONS TO BIDDERS  

Table of Clauses 
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12 Bid Security  
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18 Late Bids  
19 Modification and withdrawal of Bids  
  

D. BID OPENING AND EVALUATION 
20 Bid Opening  
21 Process to be Confidential  
22 Clarification of Bids  
23 Determination of Responsiveness  
24 Correction of Errors  
25 Conversion to Single Currency  
26 Evaluation and Comparison of Bids  
  

E. AWARD OF CONTRACT 
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28 JMF's Right to accept any bid and to reject any or all bids.  
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SECTION - II –  

INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1.0 Instructions:  

The set of bidding documents issued for the purpose of bidding. The Bidder is 
expected to examine carefully all instructions, conditions, forms, terms, 
specifications and drawings in the bidding documents.  

Failure to comply with the requirements of bid submission will be at the bidder's 
own risk. Pursuant to Section-II, clause-4.6, bids which are not substantially 
responsive to the requirements of the bidding documents will be rejected. 

2.0 General Information:  

2.1 Project: 

   (a) Description of Works : 
“CIVIL RENOVATION & UPGRADATION WORKS AT 

DHURWA OFFICE, RANCHI, AS PER SCHEDULE OF 

QUANTITY (SOQ)”. 

   

  (b) Owner : Managing Director,  

The Jharkhand State Cooperative Milk Producers’ 

Federation Ltd., Ranchi. 

2.2 Location and Area: 

(a) Project Site  :The Jharkhand State Cooperative Milk Producers’ 
Federation LtD., Near F.T.C. Campus, Sec-II, H.E.C., 
Dhurwa, Ranchi (Jharkhand) – 834004 

  (b)  Nearest Railway Station   : Ranchi Junction (Approx. 10 km).  

  (c)  Nearest Airport   : Birsa Munda Airport (Approx. 05 km) 

  (d)  Nearest Major Town  : Ranchi 

2.3 Period of Completion:  

The Period of completion shall be as mentioned in the table in Section I Clause 
7.0 (i), from the date of notification of award plus period of commencement from 
the date of letter of acceptance as indicated in Appendix- I of Form of Bid 
(Section VI), which shall include the non-working periods during monsoon and 
festivals. 

3.0 Source of Funds: N/A 

4.0 ELIGIBILITY AND QUALIFICATION REQUIREMENTS:  
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4.1 This invitation for bid is open to all bidders from all eligible sources. 

4.2 All goods and services to be supplied under this Contract shall have their origin in eligible 
source and all expenditures made under the Contract will be limited to such goods and 
services. 

4.3 For the purpose of this clause, "Origin" means the place where the goods are mined, grown 
or produced or from which the services are supplied. Goods are produced when, through 
manufacturing or processing or substantial and major assembling of components, a 
commercially recognised product results that is substantially different in basic 
characteristics or in purpose of utility from its components. 

4.4 The origin of goods and services is distinct from the nationality of the bidder. 

4.5 To be eligible for the award of Contract, bidders shall provide evidence satisfactory to the 
Jharkhand State Cooperative Milk Producers’ Federation Ltd., of their eligibility under 
clause 4.6 below, and adequacy of resources to carry out the Contract effectively. To this 
end, all bids submitted shall include the following information: 

A. Copies of original documents or certified true copies, defining the constitution or 
legal status, place of registration and principal place of business of the company or 
firm or partnership. 

B. Power of Attorney or a true copy thereof duly attested in case an authorised 
representative has signed the bid. 

C. Details of the experience and past performance of the bidder on works of similar 
nature within the past three years, and details of current work in hand and other 
Contractual commitments shall be submitted as per formats given in Schedule V 
and Schedule VII of Section VIII respectively of this bidding document. 

D. Statement of arbitration/disputes in which the bidder is involved as prescribed in 
the Schedule VI of Section VIII of this bidding document. 

4.6 Minimum Eligibility Criteria:  

For the purpose of bidding, the bidder shall meet the following minimum 
qualifying criteria: 

1) That, bidder in the same name & style, should be in business at least for three 
years at the time of bid opening. In case of change of name of the bidder by merger 
/acquisitions/change in status, the bidder may be eligible based on the documentary 
evidence. 

2) That, bidder should have valid registration under various act they may be applicable 
for the supply/contract proposed. This shall include but not limited to Income tax, 
Companies Act, Goods & Service Tax (GST), Welfare Cess Act apart from any other 
applicable tax-imposed time to time by State/Central Govt. and Employee State 
Insurance, Contract Labour, Provident Fund etc.  

3) That, bidder’s financial turn-over in the same name & style in each of last three 
financial years (2022-23, 2023-24, 2024-25) should not be less than Rs. 4.5 Lakh.  

N.B.: The bidder should submit the copies of Balance Sheets and P&L Statements 
under clause 4.6.(3). 

4) Copy of the I.T. Returns for income tax purpose for last 3 FY. 

5) Copy of TDS certificate issued by the client to substantiate the claim for the value of 
works executed in the private sector. 

6) Copy of form 26AS for the last three financial years. 
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7) In addition to the above, the bidder in the same name and style shall have 

successfully executed/ completed Contracts of similar nature during the last 5 

Years ending last day of the month previous to the month in which bid is 

opened, either of the following: 

a) One contract/work of similar nature costing not less than 7.2 lacs. 

 OR 

b) Two contracts/works of similar nature each costing not less than 4.5 lacs.  

OR 

c) Three contracts/works of similar nature each costing not less than 3.6 lacs.  

Even though the bidder meets the specified criteria, it may be disqualified if it has: 

i. Made untrue or false declaration in the forms, statements and attachments 
submitted in proof of their qualification and / or 

ii. Record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion or financial failure etc. 

5.0 Cost of Bidding:  

The bidder shall bear all costs associated with the preparation and submission of his bid and 
the Jharkhand State Cooperative Milk Producers’ Federation Ltd. hereinafter referred to as 
‘JMF’ will in no case be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 

6.0 Project Site Visit:  

6.1 The bidder is advised to visit and examine the site of works and its surroundings and 
obtain for himself on his own responsibility all information that may be necessary for 
preparing the bid and entering into a Contract. The costs of visiting the site shall be at 

bidder's own expenses. 

6.2 The bidder and any of his personnel or agent(s) will be granted permission by the JMF to 
enter upon the premises and lands for the purpose of such inspection but only upon the 
express condition that the bidder, his personnel and agent(s) from and against all 
liabilities in respect thereof and will be responsible for personal injury (whether fatal or 
otherwise), loss of or damage to property and any other loss or damage, costs and 

expenses however caused, which but for the exercise of such permission would not have 
arisen. 

6.3 Each of the civil contracts, if executed at site under the circumstances of an operating 
plant which cannot be closed down for any reason, the site works of every nature has to 
be planned and executed with the knowledge of operational and processing routines at 

existing plant, as the plant will continue uninterrupted throughout the year. The 
execution of contract will be done with clear under-standing that their all staff and 
workers will have to strictly abide by the security rules and procedures that is followed by 
plant authorities during the concurrency of the contract. 

B.  PREPARATION OF BIDS 

7.0  Language of Bid:  

The bid prepared by the bidder and all correspondence & documents relating to the bid 

exchanged by the bidder and the JMF shall be written in the English language. 
Supporting documents and the printed literature furnished by the bidder with the bid may 

be in another language provided if required an English translation of the same is provided. 
For the purpose of the interpretation of the bid, the English language shall prevail. 
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8.0  Documents Comprising the Bid: 

The bid to be prepared by the bidder shall comprise the following: 

a) Documents as per eligibility & qualification requirements (Section-II-Cl. 4.0) 

b) The Form of Bid along with Appendixes (Refer Section VI) thereto duly filled; 

c) The Tender Document Fee (if any) and Bid Security (EMD); 

d) The Schedule of Quantities duly filled (Refer Section XI); (in separate sealed envelope)  

e) The Schedule of Supplementary Information (Refer Section VIII), the information on 
eligibility and qualifications; 

f) The complete bidding document duly signed and stamped by bidder  

9.0  Bid Prices: 

9.1  Unless stated otherwise in the bidding documents, the Contract shall be for the whole 
works as described in the Invitation for bid based on the schedule of unit rates and 
prices submitted by the bidder. 

9.2 The bidder shall fill in rates and prices for all items of works described in the schedule of 
quantities. Items against which no rate is entered by the bidder shall not be paid for by 
the JMF when executed and shall be deemed to have covered by the other rates in the 
schedule of quantities.  

9.3 All applicable prevailing duties, taxes, work contract tax, GST (Goods & Service 
Tax), turn over tax and other levies shall be payable by the bidder under the Contract 
or for any other cause, and shall be included in the rates and the prices and total bid 
price submitted by the bidder and the evaluation and the comparisons of bids by the 
JMF shall be made accordingly. 

9.4 Fixed Prices: The rates and prices quoted by the bidder shall be fixed for the entire 
duration of the Contract and shall not be subjected to adjustment on any account.  

9.5 Price Variation: NA 

10.0 Currency of Bid & Payment:  

The unit rates and prices shall be quoted by the bidder entirely in Indian currency and all 
payment shall be made in Indian currency only. Payment shall be done as per work 
progress and certified measurements. 

11.0 BID VALIDITY:  The Bid shall remain valid for a period of 120 (One Hundred Twenty) 

days from the date of bid opening as mentioned above. 

In exceptional circumstances, prior to expiry of the original bid validity period, the JMF 
may request the bidder for a specified extension in the period of validity. The request and 
the response thereto shall be made in writing. A bidder may refuse the request without 

forfeiting his bid security. A bidder agreeing to the request shall not be permitted to 
modify his bid, but shall be required to extend the validity of his bid security 
correspondingly. 

12.0 Bid Security / Tender Fee:  

12.1 The bidder shall furnish, as part of the bid, Tender document Fee /bid security of the 
amount as specified in this bid document.  

12.2 The Tender Fee/ Bid Security shall be denominated in Indian Rupees only, and shall be 
in one of the following forms. 
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a) A Demand Draft issued by a Nationalized Bank/ Schedule Bank / Foreign Bank having 
branches in India, or payment through NEFT/RGS shall be in favour of “The Jharkhand 
State Cooperative Milk Producers’ Federation Ltd”., payable at Ranchi  

b) In case of Tender Fee/ EMD submitted through NEFT/RTGS: 

1. Beneficiary Name : The Jharkhand State Co-op. Milk Producers’ Federation Ltd 

2. Bank & Branch  : State Bank of India, HEC SECTOR II, RANCHI 

3. A/c No  : 33842021519 

4. RTGS/IFSC Code : SBIN0005596 

12.3 Any bid not accompanied by Tender Fee (if any) and bid security pursuant shall be 
rejected by JMF as non-responsive. 

12.4  The bid securities of the unsuccessful bidders shall be refunded as promptly as 
possible, but not later than 30 days after the expiry of the period of bid validity as 
prescribed in these documents. 

12.5  The bid security of the successful bidder(s) shall be refunded when the bidder has 
signed the Agreement and furnished the required performance security. 

12.6  No interest shall be paid by the JMF on the bid security furnished by the bidder. 

12.7  The bid security may be forfeited 

(a) If a bidder withdraws his bid during the period of bid validity; or  

(b) In the case of a successful bidder, if he fails within the time limit to: 

(i) Sign the agreement, or 

(ii) Furnish the required performance security 

13.0 Variation in Bidding Conditions:  

The bidder shall submit offer which comply fully with the requirements of the bidding 

documents, including the basic technical design as indicated or mentioned in the 
drawings / specifications. Conditional bids are liable to be considered as non-
responsive. 

14.0 PRE-BID MEETING: Not Applicable for this bid. 

15.0 Format and Signing of Bids:  

15.1 The bidder shall prepare and submit the original copy of the documents comprising 
the bidding documents purchased by him.  

15.2 All pages of the bidding documents shall be signed by person(s) duly authorised, to 
bind the bidder to the Contract. Proof of authorisation shall be in the form of a written 
power of attorney which shall accompany the bid. All pages of the bid documents, 
where entries and amendments had been made, shall additionally be initialled by the 
person(s) signing the bids.  

15.3 The complete bid shall be without alterations, interlineations or erasures except those 
in accordance with instructions issued by the JMF, or as necessary to correct errors 
made by the bidder in which case such corrections shall be initialled by the person(s) 
signing the bid. No over writing shall be permitted.  

15.4 Only one bid may be submitted by each bidder. No bidder shall be allowed to 
participate in the bid in the name of another for the same Contract in any relation 
whatsoever.  

15.5 The bidder shall quote the rate of each item both in figures and words. 



 

TENDER DOCUMENT  
Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

 

 
 
 

 

Tender No. JMF-ADM1093-12/2025-26-085        Page 16 of 96       SIGNATURE & STAMP OF BIDDER 

C.  SUBMISSION OF BIDS  

16.0 Submission, Sealing and Marking of Bids: Bids to be submitted in Single Envelope 
for 02 Stage Bidding as bellow: 

16.1 1st Stage Bidding:  

Envelope 1: The first envelop shall contain only the DD /NEFT or RTGS detail and should 
be clearly marked as “TENDER FEE/ BID SECURITY”. 

Envelope 2: The second envelope shall contain bidder’s credentials and eligibility 
documents, detailed technical proposal, Compliance with specifications/requirements and 
other required credentials as per tender document including, GST, PAN, Copy of Cancel 
Cheque, and should be clearly marked as “TECHNICAL BID”.  

16.2 2nd Stage Bidding:  

Envelope 3: The envelope shall contain only the Rates/ Quotations and should be clearly 

marked as “PRICE/FINANCIAL BID”.  

• All three envelopes (Envelope-I, II & III) duly sealed & marked as above to be put under 
one Main Envelope super scribing Tender No. and Tender subject.  

16.3 The inner and the outer envelope shall be addressed to the address as given in Section-II-
clause 7.0 (g) and shall bear the following identifications: 

 i) Tender subject as stated in the Section-I –Clause 1.0 

ii)  Tender Reference No. as given in Section-I, Clause 7.0 (a). 

16.4 The inner envelope shall indicate the name and the address of the bidder to enable the bid to 
be returned unopened in case it is declared late or is otherwise unacceptable. 

16.5 If the outer envelope is not sealed and not marked as instructed above, the JMF shall not 
assume any responsibility for the misplacement or premature opening of the bid submitted. 
The bids received in open condition shall be recorded as “received open” and may be 
considered, provided it is received before the specified date and time.  

17.0 Deadline for Submission of Bids: 

17.1 Bids must be submitted at the specified address on or before the date and time of submission 
as stated in clause7.0. 

17.2 The JMF may, at its discretion, extend the deadline for the submission of bids by issuing an 
amendment in accordance with Section-II-clause 11 hereof, in which case all rights and 
obligations of JMF and the bidders previously subject to the original deadline shall thereafter 
be subject to the new deadline as extended. 

18.0 Late Bids: Any bid received later than the dead line for the submission of bids as prescribed 

by the JMF in accordance with clause 17 shall be returned unopened to the bidder. 

19.0 Modification and Withdrawal of Bids 

19.1 The bidder may modify or withdraw his bid after bid submission provided that the 
modifications or notice of withdrawal is received in writing by the JMF prior to the prescribed 
dead line for the submission of bids.  

19.2 The bidder’s modification or notice of withdrawal shall be prepared sealed, marked and 
delivered in accordance with the provisions of clause 17 for the submission of bids, with the 
inner envelope additionally marked “MODIFICATION” OR “WITHDRAWAL” as appropriate. 

19.3 Subject to clause 17.1, no bid shall be modified subsequent to the deadline for the 
submission of bids. 

19.4 Withdrawal of the bid during the interval between the deadline for the submission of bids & 
the expiry of the period of bid validity shall result in the forfeiture of the Bid Security 
pursuant to clause 11. 
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D.  BID OPENING AND EVALUATION 

20.0 Bid Opening 

20.1 The JMF will open the bids, including submissions made pursuant to clause 17.0 in the 

presence of bidder's representatives who choose to attend, at the office of the Jharkhand 
State Cooperative Milk Producers’ Federation Ltd., in the address of the communication 
at the time and date stated in the clause 7.0 in the Bid Invitation Detail. The bidder's 
representatives who are present shall sign a register evidencing their attendance. 

20.2 Bids submitted pursuant to clause 18 shall not be opened.  

21.0 Process to be Confidential: 

21.1 After the public opening of bids, information relating to the examination clarification, 
evaluation and comparison of bids and recommendations concerning the award of 
Contract shall not be disclosed to bidders or other persons not officially concerned with 
such process until the award of the Contract to the successful bidder has been 
announced. 

21.2 Any effort by a bidder to influence the JMF in the process of examination, clarification, 
evaluation and comparison of bids and in the decision concerning the award of Contract 
may result in the rejection of the bidder's bid. 

22.0 Clarification of Bids: To assist in the examination, evaluation and comparison of bids, 
the JMF may ask the bidders individually for clarification of their bids, including break 
down of unit rates. The request for clarification and the response shall be in writing but 
no change in the price or substance of the bid shall be sought, offered or permitted except 
as required to confirm the correction of arithmetic errors discovered by the JMF during 
the evaluation of the bids. 

23.0 Determination of Responsiveness 

23.1 Prior to the detailed evaluation of the bids the JMF will determine whether each bid is 
substantially responsive to the requirements of the bidding documents. 

23.2 For the purpose of this clause, a substantially responsive bid is one which conforms to 
all terms, conditions and specifications of the bidding documents without material 
deviation or reservation. 

23.3 If a bid is not substantially responsive to the requirements of the bidding documents, it 
will be rejected by JMF and may not be subsequently made responsive by the bidder 
having corrected or withdrawn the non-conforming deviation or reservation. 

24.0 Correction of Errors: 

24.1 Bids determined to be substantially responsive will be checked by the JMF for any 
arithmetic errors in computation and summation. Errors will be corrected as follows: 

24.2 “Where there is a difference between rates in figures and in words, the rates that 
corresponds to the amounts worked out by the bidders, shall be taken as correct. 
However, when the amount of an item is not worked out or it does not correspond with 
the rates written either in figures or words, then the rates quoted by the bidder in words 
shall be taken as correct. When the rates quoted by the bidders in figures and words 
tallies but the amount is not worked out correctly, the rate quoted by the bidders shall 
be taken as correct and not the amount.” 

24.3 The amount stated in the form of bid will be adjusted by the JMF in accordance with the 
above procedures for the correction of errors and, with the concurrence of the bidder, 
shall be considered as binding upon the bidder. If the bidder does not accept the 
corrected amount of bid his bid shall be rejected and the bid security shall be forfeited. 

25.0 Conversion to Single Currency: All bid prices shall be submitted in Indian 
currency only. 



 

TENDER DOCUMENT  
Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

 

 
 
 

 

Tender No. JMF-ADM1093-12/2025-26-085        Page 18 of 96       SIGNATURE & STAMP OF BIDDER 

26.0 Evaluation and comparison of the Bids: 

26.1 The JMF evaluate and compare only bids determined to be substantially responsive to 
the requirements of the bidding documents in accordance with clause 4.6. 

26.2 In evaluating bids, the JMF will determine for each bid the evaluated price by adjusting 
the bid price making any correction for errors pursuant to clause 24.0 

26.3 The JMF reserves the right to accept or reject any variation, deviation or alternative 
offers. Variations, deviations and alternative offers and other factors which are in excess 
of the requirement of the bidding documents or otherwise result in the accrual of 
unsolicited benefits to the JMF shall not be taken in to account in bid evaluation. 

E.  AWARD OF CONTRACT 

27.0 Award Criteria: Subject to clause 29, the JMF shall award the Contract to the bidder 

whose bid has been determined to be substantially responsive to the bidding 
documents, technically acceptable and who has offered the lowest Evaluated bid price 
pursuant to clause 26, and provided further that the bidder has the capability and 
the resources to carry out the Contract effectively and has adequate technical and 
financial competence including record of satisfactory performance. 

28.0 JMF'S Right to accept any Bid and to reject any or all bids: The JMF reserves 

the right to accept or reject any bid and to annul the bidding process and reject all 
bids, at any time prior to the award of the Contract, without thereby incurring any 
liability to the affected bidder(s) or any obligation to inform the affected bidder(s) of the 
grounds for the JMF's action. 

29.0 Notification of Award 

29.1 Prior to the expiry of the period of bid validity prescribed in the bid documents, the JMF 
will notify the successful bidder in writing that his bid has been accepted. This letter 
(hereinafter and in the Conditions of Contract referred to as "Letter of Acceptance") shall 
name the sum which the JMF will pay to the Contractor in consideration of the execution, 
completion and the maintenance of the works by the Contractor as prescribed by the 
Contract (hereinafter and in the Conditions of the Contract referred to as the "Contract 

price") 

29.2 The notification of the award will constitute the formation of the Contract. 

29.3 Upon the furnishing by the successful bidder of a performance security in accordance 
with the clause 32 the JMF may notify the unsuccessful bidders that their bids have been 
unsuccessful. 

30.0 Signing of Agreement: After notification to successful bidder about the acceptance of 

submitted bid, the bidder should submit Form of Agreement provided in the bidding 
documents within 15 days (Section IX), incorporating all agreements between the parties. 

31.0 Performance Security: Within 21 days of the receipt of the notification of the Award of 

the Contract from the JMF the successful bidder shall furnish to the JMF a performance 

security for an amount of 5% (five percent) of the total Contract cost. 

32.0 License and Permit for Goods/Services: Unless stated otherwise, no license or 

permit shall be provided by Purchaser/ Owner/Project Authority for the Goods/Services 
being provided by contractor against this bid. 

 
 



 

TENDER DOCUMENT  
Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

 

 
 
 

 

Tender No. JMF-ADM1093-12/2025-26-085        Page 19 of 96       SIGNATURE & STAMP OF BIDDER 

 
 

 

 
 
 
 
 
 
 
 

SECTION- III 
GENERAL CONDITIONS 

OF CONTRACT 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

TENDER DOCUMENT  
Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

 

 
 
 

 

Tender No. JMF-ADM1093-12/2025-26-085        Page 20 of 96       SIGNATURE & STAMP OF BIDDER 

 SECTION III  

GENERAL CONDITIONS OF CONTRACT  
TABLE OF CONTENTS  

 

Clause # Description of clause  

DEFINITIONS AND INTERPRETATIONS 

1 Definitions and Interpretations  

 ENGINEER & ENGINEER'S REPRESENTATIVE 

2 Duties and Powers of the Engineer and the Engineer's Representative  

3 Inspection of Works  

4 Sub-letting of work  

CONTRACT DOCUMENTS 

5 Language and Law of Contract  

6 Drawings their purpose and custody  

7 Further Drawings and Instructions  

GENERAL OBLIGATIONS 

8 Contractor's General Responsibilities  

9 Contract Agreement  

10 Performance Security  

11 Inspection of Site 

12 Sufficiency of Tender  

13 Work to be to the satisfaction of Engineer  

14 Programme to be Furnished  

15 Contractor's Superintendence  

16 Contractor's Employees  

17 Setting Out  

18 Boreholes and Exploratory Excavation  

19 Watching and Lighting  

20 Care of Works  

21 Insurance of Works  

22 Damage to Persons and Property  

23 Third Party Insurance  

24 Accident or Injury to workmen  

25 Remedy on Contractor's failure to Insure 

26 Giving of Notices & Payment of Fees  

27 Fossils etc. 



 

TENDER DOCUMENT  
Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

 

 
 
 

 

Tender No. JMF-ADM1093-12/2025-26-085        Page 21 of 96       SIGNATURE & STAMP OF BIDDER 

28 Patent Rights and Royalties  

29 Interference with Traffic & Adjoining Properties  

30 Extraordinary Traffic  

31 Opportunities for Other Contractors  

32 Contractor to keep Site Clear  

33 Clearance of Site on Completion  

LABOUR 

34 Engagement of Labour  

35 Returns of Labour etc.  

MATERIALS & WORKMANSHIP 

36 Materials and workmanship  

37 Inspection of Operations  

38 Examination of Work before covering up  

39 Removal of Improper Work and Materials  

40 Suspension of Work 

COMMENCEMENT TIME AND DELAYS 

41 Commencement of Works  

42 Possession of Site  

43 Time for Completion 

44 Extension of Time of Completion 

45 No Night Work  

46 Rate of Progress 

47 Liquidated Damages for Delay 

48 Bonus for Early Completion  

49 Certification of completion of Works  

MAINTENANCE AND DEFECTS LIABILITY 

50 Definition of " Period of Maintenance"  

51 Contractor to Search  

ALTERATIONS ADDITIONS & VARIATIONS 

52 Variations  

53 Valuation of Variations  

PLANT, TEMPORARY WORKS AND MATERIALS 

54 Plant, etc, Exclusive use for the Works  

55 Approval of Materials etc., not implied  

MEASUREMENT 



 

TENDER DOCUMENT  
Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

 

 
 
 

 

Tender No. JMF-ADM1093-12/2025-26-085        Page 22 of 96       SIGNATURE & STAMP OF BIDDER 

56 Quantities  

57 Works to be Measured  

58 Method of Measurement  

NOMINATED SUB CONTRACTORS 

59 Definition  

CERTIFICATE AND PAYMENTS 

60 Interim Payment Certificate  

61 Approval only by Maintenance Certificate  

62 Maintenance Certificate  

REMEDIES AND POWERS 

63 Default of Contractor  

64 Urgent repairs  

SPECIAL RISKS 

65 No Liability for War etc.  

66 Payment in Frustration 

67 Settlement of Disputes  

68 Arbitration  

69 Notices 

70 Default of Project Authority/JMF  

71 Changes in Cost & Legislation  

72 Taxation 

73 Bribery and Collusion 

74 Termination of contract for Project Authority/JMF’S Convenience 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

TENDER DOCUMENT  
Jharkhand State Cooperative Milk Producers’ Federation Limited   

Near F.T.C. Campus, Sec-II, H.E.C., Dhurwa, Ranchi (Jharkhand) – 834004 

 

 
 
 

 

Tender No. JMF-ADM1093-12/2025-26-085        Page 23 of 96       SIGNATURE & STAMP OF BIDDER 

DEFINITIONS AND INTERPRETATIONS 
 

1.0  DEFINATION AND INTERPRETATION:  

In the Contract, as hereinafter defined, the following words and expressions shall have the 
meanings hereby assigned to them, except where the context otherwise requires: -  

1.1  OWNER shall mean JMF and shall include its successors and assignees, as well as 
its authorised representatives. 

1.2  CONSULTANT: NA. 

1.3  JMF shall mean the Jharkhand state Cooperative Milk Producers’ Federation Ltd. 

1.4  ENGINEER shall mean the Engineer or any other authorised representative of the 
JMF. 

1.5  Architect shall mean the architect appointed by JMF. 

1.6  Structural Consultants shall mean the Structural Consultants appointed by JMF. 

1.7  Bidder shall be the firm/party/individual who submits the bid against the Invitation 
for Bid. 

1.8  Contractor shall mean the successful bidder whose Bid has been accepted by the 
Owner and on whom a work order has been placed and shall include his heirs, legal 
representatives and assignees. 

1.9  Sub-Contractor: NA. 

1.10  Contract price/rate shall mean the prices/rates of the accepted Bid. 

1.11  Contract shall mean the work order along-with articles of agreement, the conditions, 
the appendix, the schedule of quantities, and/or specifications attached herewith. 

1.12 "Notice in writing" shall mean a notice in written, typed or printed characters sent 
(unless delivered personally or otherwise proved to have been received) by 
courier/registered/ordinary post to the last known address or the registered office of 
the addressee and shall be deemed to have been received when in the ordinary 
course of post, it would have been delivered. 

1.13 “Engineer –In-charge” means the site engineer designated as such or other Engineer 
appointed from time to time by purchaser. 

 
1.14  Site shall mean the actual place of the proposed project where work is to be executed 

under the Contract. It shall also include any other land allotted by the JMF for the 
Contractor's use. 

 
1.15 Month shall mean from the beginning of a given date of a calendar month to the end 

of the preceding date of the next calendar month.  

1.16  Week shall mean seven consecutive days.  

1.17  Day shall mean a day from midnight to midnight. 

1.18  Building shall mean the proposed building (s), roads, fencing, sanitary and water 
supply, underground/overhead water tank etc. under the Contract.  

1.19  Bid Security shall mean the sum paid along with the bid as a token to bind the 
Contract. 
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1.20  Award shall mean the written acceptance of Bid by the owner given to the successful 
bidder. 

1.21  Performance Security shall mean the amount pledged with the JMF while signing 
the agreement for faithful and satisfactory performance of the Contract. 

1.22  Constructional Plant shall mean all appliances or things of whatsoever nature 
required in or about the execution and maintenance of the Works but does not 
include the materials or other things required /intended to form or forming part of 
the Works. 

1.23  Specifications shall mean the specification referred to in the bid and any 
modification thereof or addition thereto as may from time to time be furnished or 
approved in writing by the JMF/Engineer. 

1.24  Drawings shall mean drawings referred to in the specifications and any modification 
of such drawings approved in writing by the Engineer and such other drawings as 
may from time to time be furnished or approved in writing by the JMF/Engineer.  

1.25  Temporary Works shall mean temporary works of every kind required in or about 
the execution or maintenance of works.  

1.26  Permanent Works shall mean the permanent works to be executed and maintained 
in accordance with the Contract. 

1.27  Works shall include both temporary works and permanent works.  

1.28  Approved/Approval shall mean approval in writing, including subsequent written 
confirmation of previous verbal or written approval. 

1.29 I.S.S. shall mean Indian Standard Specifications 

1.30  Government shall mean the Government of India or any other State Government. 

1.31  Tender shall mean the Bid. 

1.32  Headings and Marginal notes: All headings of and notes to the clauses of these 
Conditions of Contract or of and to the Specifications or any other bid document are 
solely for the purpose of giving concise indication and not a summary of the contents 
thereof, and they shall never be deemed to be the part of or be used in the 
interpretation or construction thereof or of the Contract. 

1.33  Singular and Plural. In this Contract document unless otherwise stated specifically 
the singular shall include the plural and vice-versa wherever the context so requires. 

1.34 Cost: The cost shall be deemed to include overhead costs whether on or off the site.  

1.35 Purchaser: The organization who is purchasing the goods/services. 

ENGINEER & ENGINEER'S REPRESENTATIVE 

2.0  Duties and Powers of the Engineer and the Engineer's Representative:  

2.1  The field management shall be the responsibility of the Engineer. The Engineer shall 
carry out such duties as taking decisions and issuing certificates and orders as 
specified in the Contract. The Engineer is empowered to take decisions on the 
following matters: 

(a)  Approval of subletting of any part of the works pursuant to clause 4.0 hereof; 

(b) Certification of additional sums under sub-clause 53(2) hereof; 
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(c)  Determination of an extension of time pursuant to clause 44.0 hereof; 

(d) Issuance of a variation order pursuant to clause 52.0 hereof; 

(e) Fixing rates or prices for the additional works executed under the Contract 
pursuant to clause 52.0 hereof.  

2.2 The Engineer's Representative shall be responsible to the Engineer and his duties are 
to watch and supervise the works and to test and examine any materials to be used or 
workmanship employed with the works. The Contractor shall get the materials or the 
workmanship tested, as instructed by the Engineer's Representative, at his own cost. 
He shall have no authority to relieve the Contractor of any of his duties or obligations 
neither under the Contract nor, except as expressly provided hereunder or elsewhere 
in the Contract, to order any work involving delay or any extra payment by the Project 
Authority/ JMF, nor to make any variation of or in the works. 

2.3  The JMF may from time to time in writing delegate to the Engineer's Representative 
any of the powers and authorities vested in the Engineer. Any written instruction or 
approval given by the Engineer's Representative to the Contractor within the terms of 
such delegations, but not otherwise, shall bind the Contractor as though it had been 
given by the Engineer provided always as follows: 

(a) Failure of the Engineer's Representative to disapprove any work or materials shall 
not prejudice the power of the Engineer thereafter to disapprove such work or 
materials and to order the pulling down, removal or breaking up thereof.  

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 
Representative, he shall be entitled to refer the matter to the Engineer, who shall 
there upon confirm, reverse or vary such decision. 

3.0 Inspection of Works: 

3.1  The JMF and his representatives shall have full power and authority to inspect the 
works at any time wherever the work is in progress either on the site or at the 
Contractor's premises/ workshop wherever situated, premises/ workshop of any 
person, firm or corporation where the work in connection with the Contract may be in 
hand or where from materials are being produced or are to be supplied, and the 
Contractor shall afford or procure for the Engineer every facility and assistance to 
carry out such inspection. The Contractor shall at all times during usual working 
hours and at all other times at which reasonable notice of the intention of the 
Engineer or the Engineer's Representative to visit the works shall have been given to 
the Contractor, either himself be present to receive the orders and instructions, or 
have a responsible agent /representative duly accredited in writing present for the 
purpose. Orders given to the Contractor's agent/ representative shall be considered to 
have the same force as if they had been given to the Contractor himself. The 
Contractor shall give not less than three days’ notice in writing to the Engineer's 
Representative before covering up or otherwise placing beyond the reach of inspection 
and measurement any work in order that the same may be inspected and measured. 
In the event of breach of the above the same shall be uncovered at the Contractor's 
expenses for carrying out such measurement or inspection. 

3.2  No materials shall be removed from the site before obtaining the approval in writing of 
the Engineer. The Contractor is to provide at all times during the progress of the work 
and the maintenance period proper means of access with ladders, gangways, etc. and 
the necessary attendance to move and adopt as directed for inspection or 
measurement of the works by the Engineer's Representative. 

3.3  The Contractor shall make available to the Engineer's Representative free of cost all 
necessary instruments and assistance in checking of setting out of works and 
checking of any works made by the Contractor for the purpose of setting out and 
taking measurements of works. 
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3.4  Nothing in this clause shall in any way relieve the contractor from any warranty or 
other obligations under the contract. 

4.0  Sub-letting of Work: 

4.1  The Contractor shall not sub-let the whole of the works. Except where otherwise 
provided by the Contract, the Contractor shall not sub-let any part of the works 
without prior written consent of the Engineer, which shall not be unreasonably 
withheld, and such consent, if given shall not relieve the Contractor from any liability 
or obligation under the Contract and he shall be responsible for the acts, defaults and 
negligence of any sub-contractor, his agents, servants or workmen as fully as if they 
were the acts, defaults or negligence of the Contractor, his agents, servants or 
workmen, provided always that the provision of labour on a piece work basis shall not 
be deemed to be a sub-letting under this clause.  

 

CONTRACT DOCUMENT 
 

5.0  Language and Law of Contract: 

5.1  i)  All written material and correspondence shall be in English.  

 ii)  The law to which the Contract is to be subjected and according to which the 
Contract is construed, shall be the law being in force in India and/or the state 
where the Contract shall be performed.  

5.2  Documents Mutually Explanatory: 

Except if and to the extent otherwise provided by the Contract, the provisions of the 
General Conditions and Special Conditions of the Contract shall prevail over those of 
any other documents forming part of the Contract. Several documents forming the 
Contract are to be taken as mutually explanatory. Should there be any discrepancy, 
inconsistency, error or omission in the Contracts or any of them the matter may be 
referred to Engineer who shall give his decisions and issue to the Contractor 
instructions, directing in what manner the work is to be carried out. The decision of 
the Engineer shall be final and conclusive and the Contractor shall carry out the work 
in accordance with this decision. 

5.3  Works shown upon the drawing but not mentioned in the specifications or described 
in the specifications without being shown on the drawings shall nevertheless be held 
to be included in the same manner as if they had been specifically shown upon the 
drawings and described in the specifications. 

6.0  Drawings: their Purpose and the Custody: 

6.1  The Contract drawings read together with the Contract specifications are intended to 
show and explain the manner of executing the work and to indicate the type and the 
class of materials to be used.  

6.2  In case any feature of the work is not set forth in the drawings and specifications, 
the Contractor shall forthwith apply to the Engineer for further instructions, 
drawings or specifications.  

6.3 The drawings shall remain in the sole custody of the Engineer, but two copies shall 
be issued to the Contractor free of charge. One copy of the drawings, furnished to the 
Contractor as aforesaid, shall be kept by the Contractor on the site and the same 
shall at all reasonable times be available for inspection and use by the Engineer or 
the Engineer's Representative and by any other person authorized by the Engineer in 
writing. At the completion of the Contract the Contractor shall return to the Engineer 
all drawings issued under the Contract. The drawings and specifications issued are 
sole property of the Purchaser/ Consultants and these cannot be reproduced/ copied 
or used for any other works without a written consent of the Purchaser/ Consultant. 
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6.4  The Contractor shall give written notice to the Engineer whenever planning or 
progress of the works is likely to be delayed unless any further drawing or 
instruction is issued by the JMF/ Engineer within a reasonable time. The notice 
shall include the detail of the drawing or instruction required and of why and by 
when it is required and of any delay or disruption likely to be suffered if it is late.  

6.5  The contractor shall submit the following information, in triplicate, to the Engineer 
for approval within the time stipulated against each item below:  

a)  A general layout plan of construction plant and equipment for the execution of 
work within seven days from the date of notice to proceed with the work; and  

b)  drawings or prints showing the location of major plants and other facilities which 
he proposes to put up at the site, including any changes in the general layout, at 
least Seven days prior to the commencement of the respective work.  
 

7.0  Further Drawings and Instructions: 

7.1  The Engineer may also authorize his representatives to perform his duties and 
functions. The Contractor shall carry out and be bound by the same. The Engineer 
shall have full powers and authority to supply to the Contractor from time to time, 
during the progress of the works, such further drawings and instructions as shall be 
necessary for the proper execution of the project. 

 
 

GENERAL OBLIGATIONS 
 

8.0  Contractor's General Responsibilities: 

8.1  The Contractor shall, subject to the provisions of the Contract, and with due care and 
diligence, execute and maintain the Works and provide all labour, including the 
supervision thereof, materials, Construction Plant and all other things, whether of a 
temporary or permanent nature, required in and for such execution and maintenance, 
so far as the necessity for providing the same is specified in or is reasonably to be 
inferred from the Contract. 

8.2 The Contractor shall take full responsibility for the adequate stability and safety of all 
site operations and methods of construction, provided that the Contractor shall not be 
responsible, except as may be expressly provided in the Contract, for the design or 
specification of the Permanent Works, or for the design or specification of any 
Temporary Works prepared by the Engineer. 

9.0  Contract Agreement: 

The Contractor shall be called upon so to do enter into and execute a Contract 
Agreement, in the form provided at Section IX (Form of Agreement) with such 
modification as may be necessary. 

10.0  Performance Security: 

10.1  Within 21 days of the receipt of the notification of the Award of the Contract from the 
JMF the successful bidder shall furnish to the JMF a performance security for an 
amount of 5% (five percent) of the total Contract cost. 

10.2  The proceeds of the performance security shall be payable to the JMF as 
compensation for any loss resulting from the Contractor's failure to complete his 
obligation under the Contract. 

10.3  The performance security shall be denominated in Indian Rupees and shall be in 
any of the following forms: 
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a) A Demand draft drawn in favour of the Jharkhand state Cooperative Milk Producers’ 
Federation Ltd, payable at the place mentioned in the address of communication 
stated in the Invitation for Bid (Section I).  

b) A Bank Guarantee issued by a Nationalized Indian Bank or a foreign Bank having 
branches in India. The acceptable form shall be strictly as Provided in Section X 
(Acceptable Forms OF Bank Guarantees) of the Bidding documents. 

10.4 The Bank Guarantee (B.G.) shall be valid for the entire period of Contract including 
the Period of Maintenance (defects liability period) plus 90 days. The B.G. can be 
initially accepted for a period as per Banking norms, on written undertaking of 
contractor/ bidder that the BG shall be extended before its expiry & shall be kept valid 
till Period of Maintenance (defects liability period) plus 90 days. The validity of the 
bank guarantee shall be suitably extended in the event of extension of time of the 
Contract pursuant to clause no. 44 herein. 

10.5 The performance security shall be released by the JMF not later than 60 days 
following the date of delivery of the Maintenance certificate by the Engineer. 

10.6 In the event of increase in the Contract cost, in actual execution, proportionate 
additional performance security shall be provided by the Contractor or recovered from 
the subsequent payments due to the contractor. 

10.7 In the event of decrease in the Contract cost the performance security shall be 
proportionately adjusted on the completion of the work. 

10.8 No interest shall be paid by JMF for the amount deposited as Performance security 
with the JMF. 

11.0  Inspection of Site: 

The Contractor shall be deemed to have inspected and examined the site and its 
surroundings and information available in connection therewith and to have satisfied 
himself, before submitting his Tender, as to the form and nature thereof, including the 
sub-surface conditions, the hydrological and climatic conditions, the extent and 
nature of work and materials necessary for the completion of the Works, the means of 
access to the Site and accommodation he may require and, in general, shall be 
deemed to have obtained all necessary information, subject as above mentioned, as to 
risks, contingencies and all other circumstances which may influence or affect his 
Tender. 

12.0  Sufficiency of Tender: 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his Tender for the Works and of the rates and prices 
stated in the priced Schedule of Quantities and the Schedule of Rates and Prices, if 
any, which Tender rates and prices shall, except insofar, as it is otherwise provided in 
the Contract, cover all his obligations under the Contract and all matters and things 
necessary for the proper execution and maintenance of the Works. 

13.0 Work to be to the Satisfaction of Engineer: 

The Contractor shall execute and maintain the Works in strict accordance with the 
Contract to the satisfaction of the Engineer and shall comply with and adhere strictly 
to the Engineer's instructions and directions on any matter whether mentioned in the 
Contract or not, touching or concerning the Works. The Contractor shall take 
instructions and directions only from the Engineer. 

14.0  Programme to be furnished: 

14.1  The Contractor shall, after the acceptance of his Tender, submit to the Engineer for 
his approval a program showing the order of procedure in which he proposes to carry 
out the Works. The Contractor shall whenever be required by the Engineer, also 
provide in writing for his information a general description of the arrangements and 
methods which the Contractor proposes to adopt for the execution of Works. 
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14.2 If at any time it should appear to the Engineer that the actual progress of the Works 
does not conform to the approved program referred to in sub-clause (1) of this 
Clause, the Contractor shall produce, at the request of the Engineer, a revised 
programme showing the modifications to the approved programme necessary to 
ensure completion of the Works within the time for completion as defined in Clause 
43 hereof. 

14.3  The submission to and approval by the Engineer of such programme or the 
furnishing of such particulars shall not relieve the Contractor of any of his duties or 
responsibilities under the Contract. 

14.4  The programme shall be reviewed and revised if required at three monthly intervals 
and shall include a chart of the principal quantities of work forecast for execution 
monthly and a schedule of payments expected to be made to the Contractor by the 
JMF. 

15.0  Contractor's Superintendence: 

The Contractor shall give or provide all necessary superintendence during the 
execution of the Works and as long thereafter as the Engineer may consider necessary 
for the proper fulfilling of the Contractor's obligations under the Contract. The 
Contractor, or a competent and authorized agent or representative approved of in 
writing by the Engineer, which approval may at any time be withdrawn, is to be 
constantly on the Works and shall give his whole time to the superintendence of the 
same. If such approval shall be withdrawn by the Engineer, the Contractor shall, as 
soon as is practicable, having regard to the requirement of replacing him as 
hereinafter mentioned, after receiving written notice of such withdrawal, remove the 
agent from the Works and shall not thereafter employ him on the Works in any 
capacity and shall replace him by another agent approved by the Engineer. Such 
authorized agent or representative shall receive, on behalf of the Contractor, directions 
and instructions from the Engineer. 

16.0  Contractor's Employees: 

16.1  The Contractor shall provide and employ on the Site in connection with the execution 
and maintenance of the Works:  

a)  Only such technical assistants as are skilled and experienced in their respective 
fields and sub-agents, foremen and leading hands as are competent to give proper 
supervision to the work they are required to supervise, and 

b)  Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 
timely execution and maintenance of the Works. 

16.2  It shall be the liability of the Contractor to remove forthwith from the works any 
personnel engaged by the Contractor, in or about the execution or maintenance of 
the works, who, misconduct himself or is incompetent or negligent in the proper 
performance of his duties or whose engagement is otherwise considered to be 
undesirable and such person shall not be again engaged upon the work. Any person 
so removed, by the Contractor, from the works shall be replaced, by the Contractor, 
as soon as possible by a competent substitute.  

17.0  Setting-out: 

The Contractor shall be responsible for the true and proper setting-out of the Works in 
relation to original points, lines and levels of reference given by the Engineer in writing 
and for the correctness, subject as above mentioned of the position, levels, dimensions 
and alignment of all parts of the Works and for the provision of all necessary 
instruments, appliances and labour in connection therewith. If at any time, during the 
progress of the Works, any error shall appear or arise in the position, levels 
dimensions or alignment of any part of the Works, the Contractor, on being required 
so to do by the Engineer shall, at his own cost, rectify such error to the satisfaction of 
the Engineer, unless such error is based on incorrect data supplied in writing by the 
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Engineer in which case the expense of rectifying the same shall be borne by the JMF. 
The checking of any setting-out or of any line or level by the Engineer shall not in any 
way relieve the Contractor of his responsibility for the correctness thereof and the 
Contractor shall carefully protect and preserve all bench- marks, sight-rails, pegs and 
other things used in setting- out the Works. 

18.0 Boreholes and Exploratory Excavation: 

If, at any time during the execution of the Works, the Engineer shall require the 
Contractor to make boreholes or to carry out exploratory excavation, such 
requirement shall be ordered in writing and shall be deemed to be an addition ordered 
under the provision of Clause 52 hereof, unless a provisional sum in respect of such 
anticipated works shall have been included in Schedule of Quantities. 

19.0  Watching and Lighting: 

The Contractor shall in connection with the Works provide and maintain at his own 
cost all lights, guards, fencing and watching when and where necessary or required by 
the Engineer, for the protection of the Works, or for the safety and convenience of the 
public or others. 

20.0  Care of Works: 

20.1 From the commencement of the Works until the date stated in the Certificate of 
Completion for the whole of the Works pursuant to Clause 49 hereof the Contractor 
shall take full responsibility for the care thereof. Provided that if the Engineer shall 
issue a Certificate of Completion in respect of any part of the Permanent Works the 
Contractor shall cease to be liable for the care of that part of the Permanent Works 
from the date stated in the Certificate of Completion in respect of that part and the 
responsibility for the care of that part shall pass to the Owner/ JMF. Provided further 
that the Contractor shall take the full responsibility for the care of any outstanding 
work which he shall have undertaken to finish during the Period of maintenance until 
such outstanding work is completed. In case any damage, loss or injury shall happen 
to the Works, or to any part thereof, from any cause whatsoever, save and except the 
excepted risks as defined in clause 20.3, while the Contractor shall be responsible for 
the care thereof the Contractor shall, at his own cost, repair and make good the same, 
so that at completion the Permanent Works shall be in good order and condition and 
in conformity in every respect with the requirements of the Contract and the 
Engineer's instructions. In the event of any such damage, loss or injury happening 
from any of the excepted risks, the Contractor shall, if and to the extent required by 
the Engineer and subject always to the provision of Clause 66 hereof, repair and make 
good the same as aforesaid at the cost of the JMF. The Contractor shall also be liable 
for any damage to the Works occasioned by him in the course of any operations 
carried out by him for the purpose of completing any outstanding work or complying 
with his obligations under Clause 50 or 51 hereof. 

20.2 The Contractor shall not demolish, remove or alter the structures, trees or other 
facilities on the site without the prior approval of the Engineer. 

20.3 Excepted Risks: 

The "excepted risks" are war, hostilities (whether war be declared or not), invasion, act 
of foreign enemies, rebellion, revolution insurrection or military or usurped power, 
civil war, or unless solely restricted to employees of the Contractor or of his sub-
contractors and arising from the conduct of the Works, riot, commotion or disorder, or 
a cause solely due to the Engineer's design of the Works, or ionizing radiation or 
contamination by radio-activity from any nuclear fuel or from any nuclear waste from 
the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous 
properties of any explosive, nuclear assembly or nuclear component thereof, pressure 
waves caused by aircraft or other aerial devices travelling at sonic or supersonic 
speeds, or any such operation of the forces of nature as an experienced Contractor 
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could not foresee, or reasonably make provisions for or insure against all of which are 
herein collectively referred to as "the excepted risks". 

21.0 Insurance of Works, etc.: 

21.1 Without limiting his obligations and responsibilities under Clause 20 hereof, the 
Contractor shall prior to the commencement of the Works insure in the joint names 
of the JMF and the Contractor by naming JMF as the beneficiary against all losses or 
damages from whatever cause arising, other than the excepted risks, for which he is 
responsible under the terms of the Contract and in such manner that the JMF and 
the Contractor are covered for the period stipulated in Clause 20.1 hereof for loss or 
damage arising from a cause, occurring prior to the commencement of the Period of 
maintenance. 

a)  The Works for the time being executed to the estimated current Contract cost 
thereof plus 10 percent thereon to allow for any additional costs and professional 
fees resulting from the loss or damage.  

b) The Constructional Plant and other things brought on to the Site by the 
Contractor to the replacement value of such Constructional Plant and other 
things.  

c) It shall be the responsibility of the Contractor to notify the insurer of any change 
in nature and extent of the Works and to ensure the adequacy of the insurance 
cover at all times in accordance with the provisions of this Clause.  

 Such insurance shall be effected with an insurer and the Contractor shall, produce 
to the Engineer/JMF the policy or policies of insurance and the receipts for 
payments of the current premiums. 

22.0  Damage to Persons and Property: 

22.1 The Contractor shall, except if and so far as the Contract provides otherwise, 
indemnify the JMF against all losses and claims in respect of injuries or damage to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and against all claims, proceedings, 
damages, costs, charges and expenses whatsoever in respect of or in relation thereto 
except any compensation or damages for or with respect to: - 

a)  The permanent use or occupation of land by the Works or any part thereof. 

b) The right of the JMF to execute the Works or any part thereof on, over, under, in 
or through any land.  

c)  Injuries or damage to persons or property which are the unavoidable result of the 
execution or maintenance of the Works in accordance with the Contract. 

d)  Injuries or damage to persons or property resulting from any act or neglect of the 
Engineer or other Contractors, not being employed by the Contractor, or for or in 
respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was 
contributed to by the Contractor, his servants or agents such part of 
compensation as may be just and equitable having regard to the extent of the 
responsibility of the Engineer or other Contractors for the damage or injury.  

22.2  The contractor shall indemnify JMF against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision to sub-
clause (1) of this Clause. 

23.0  Third Party Insurance: NA 

24.0  Accident or Injury to Workmen: 
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24.1 The JMF shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workman or other 
person in the employment of the Contractor or any sub- Contractor. The Contractor 
shall indemnify and keep indemnified the JMF against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto. 
Where any case is instituted against the JMF, the Contractor shall implead himself as 
a party as if the case has been instituted against the Contractor.  

24.2 The Contractor shall insure against such liability with an insurer and shall continue 
such insurance during the whole of the time that any persons are employed by him on 
the Works and shall, produce to the Engineer/ JMF such policy of insurance and the 
receipts for the payment of the current premium. Provided always that, in respect of 
any persons employed by any sub-contractor, the Contractor's obligation to insure as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that the JMF 
is indemnified under the policy, but the Contractor shall require such sub-contractor 
to produce to the Engineer/ JMF such policy of insurance and receipt for the payment 
of the current premium. 

24.3 Employee State Insurance (ESI) Act:  

The Contractor shall accept full and exclusive liabilities for the compliance with all 
obligations imposed by the ESI Act 1948, and the Contractor shall further defend, 
indemnify and hold JMF harmless from any liabilities or penalties which may be 
imposed by the Central, State or local authorities by reason of any asserted violation 
by Contractor or sub-contractor of the ESI Act, 1948 and also from all claims, suits or 
proceedings that may be brought against JMF arising under, growing up or by reason 
of the work provided for by this Contract whether brought by the employees of the 
Contractor, by the third parties, or by Central or State Govt. authorities or any 
political sub-division thereof. The Contractor shall fill in with the ESI the declaration 
form and all other forms which may be required in respect of the Contractor's or sub-
contractor's employees and who are employed by for the works provided for or those 
covered by ESI from time to time under the agreement. The Contractor shall deduct 
and secure the agreement of the sub-contractor and deduct the employee’s 
contribution as per the first schedule of the ESI Act from wages and affix the 
employees' contribution cards at wages payment intervals. The Contractor shall remit 
and secure that agreement of the sub- contractor to remit, the employees’ contribution 
as required by the Act. The Contractor shall maintain all codes and records as 
required under Act in respect of the employees and payment and the Contractor shall 
secure the agreement of the sub-contractor to maintain such records. Any expense 
incurred for the contribution or maintaining records shall be to the Contractor's 
account.  

The JMF shall retain such amount as may be necessary from the total Contract cost 
until the Contractor shall furnish satisfactory proof the whole contribution as required 
by the ESI Act have been paid.  

25.0  Remedy on Contractor's Failure to Insure: 

If the Contractor shall fail to effect and keep in force the insurances referred to in 
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to 
effect under the terms of the Contract, then and in any such case the JMF may effect 
and keep in force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount so paid by the 
JMF as aforesaid from any payment due or which may become due to the Contractor, 
or recover the same as a debt to the Contractor, or recover the same as a debt due 
from the Contractor. 

26.0  Giving of Notices and Payment of Fees: 
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26.1 The Contractor shall give all notices and pay all fees required to be given or paid by 
any National or State Statute, Ordinance, or Law, or any regulation, or bye-law of 
any local or other duly constituted authority in relation to the execution of the Works 
and by the rules and regulations of all public bodies and companies whose property 
or rights are affected or may be affected in any way by the Works. 

26.2  The Contractor shall conform in all respects with the provisions of any such Statute, 
Ordinance or Law as aforesaid and the regulations or bye-laws of any local or other 
duly constituted authority which may be applicable to the Works and with such 
rules and regulations of public bodies and companies as aforesaid and shall keep the 
JMF indemnified against all penalties and liability of every kind for breach of any 
such Statute, Ordinance or Law, regulation or bye-law.  

26.3  The JMF will repay or allow to the Contractor all such sums as the Engineer/JMF 
shall certify to have been properly payable and paid by the Contractor in respect of 
such fees.  

27.0 Fossils etc.: 

All fossils, coins, articles of value or antiquity and structures and other remains or 
things of geological or archaeological interest discovered on the site of the Works shall 
as between the JMF and the Contractor be deemed to be the absolute property of the 
JMF. The Contractor shall take precautions to prevent his workmen or any other 
persons from removing or damaging any such article or thing and shall immediately 
upon discovery thereof and, before removal, acquaint the Engineer of such discovery 
and carry out the Engineer's orders as to the disposal of the same. 

28.0  Patent Rights and Royalties: 

The Contractor shall save harmless and indemnify the JMF from and against all 
claims and proceedings for or on account of infringement of any patent rights, design 
trademark or name or other protected rights in respect of any Constructional Plant, 
machine work, or material and for in connection with the Works or any of them and 
from and against all claims, proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. Except where otherwise specified, 
the Contractor shall pay all tonnage and other royalties, rent and other payments or 
compensation, if any, for getting stone, sand, gravel, clay or other materials required 
for the Works or any of them. 

29.0  Interference with Traffic and Adjoining Properties: 

All operations necessary for the execution of the Works shall, so far as compliance 
with the requirements of the Contract permits, be carried on so as not to interfere 
unnecessarily or improperly with the convenience of the public, or the access to, use 
and occupation of public or private roads and footpaths to or of properties whether in 
the possession of the JMF or of any other person. The Contractor shall save harmless 
and indemnify the JMF in respect of all claims, proceedings, damages, costs, charges 
and expenses whatsoever arising out of, or in relation to, any such matters in so far as 
the Contractor is responsible therefore. 

30.0 Extraordinary Traffic: 

30.1 The Contractor shall use every reasonable means to prevent any of the highways or 
bridges communicating with or on the routes to the Site from being damaged or 
injured by any traffic of the Contractor or any of his sub-contractors and, in 
particular, shall select routes, choose and use vehicles and restrict and distribute 
loads so that any such extraordinary traffic as will inevitably arise from the moving of 
plant and material from and to the Site shall be limited, as far as reasonably possible, 
and so that no unnecessary damage or injury may be occasioned to such highways 
and bridges.  

30.2 Should it be found necessary for the Contractor to move one or more loads of 
Constructional Plant, machinery or pre- constructed units or parts of units of work 
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over a part of a highway or bridge, the moving whereof is likely to damage any highway 
or bridge unless special protection or strengthening is carried out, then the Contractor 
shall before moving the load on to such highway or bridge give notice to the concerned 
authority of the weight and other particulars of the load to be moved and his 
proposals for protecting or strengthening the said highway or bridge and obtain 
approval from that concerned authority at his own cost . He shall keep the Engineer 
informed of the action taken.  

30.3 If during the execution of the Works or at any time thereafter the Contractor shall 
receive any claim arising out of the execution of the Works in respect of damage or 
injury to highways or bridges he shall immediately report the same to the Engineer 
and thereafter shall negotiate the settlement of and pay all sums due in respect of 
such claim and shall indemnify the JMF in respect thereof and in respect of all claims, 
proceedings, damages, costs, charges and expenses in relation thereto. 

30.4 Where the nature of the Works is such as to require the use by the Contractor of 
water-borne transport the foregoing provisions of this Clause shall be construed as 
though "highway" included a lock, dock, sea wall or other structure related to a 
waterway and "vehicle" included craft, and shall have effect accordingly. 

31.0  Opportunities for other Contractors: 

The Contractor shall, in accordance with the requirements of the Engineer, afford all 
reasonable opportunities for carrying out their work to any other Contractors employed by 
the JMF and their workmen and to the workmen of the JMF and of any other duly 
constituted authorities who may be employed in the execution on or near the Site of any 

work not included in the Contract or of any Contract which the JMF may enter into in 
connection with or ancillary to the Works. If, however, the Contractor shall, on the written 
request of the Engineer, make available to any such other Contractor, or to the JMF or 
any such authority, any roads or ways for the maintenance of which the Contractor is 

responsible, or permit the use by any such of the Contractor's scaffolding or other plant 

on the Site, or provide any other service of whatsoever nature for any such, the JMF shall 
pay to the Contractor in respect of such use or service such sum or sums as shall, in the 
opinion of the Engineer, be reasonable. 

32.0  Contractor to Keep Site Clear: 

During the progress of the Works the Contractor shall keep the site reasonably free from 
all unnecessary obstructions and shall store or dispose of any Constructional Plant and 
surplus materials and clear away and remove from the site any wreckage, rubbish or 

Temporary Works no longer required., 

 
33.0  Clearance of Site on Completion: 

On the completion of the Works the Contractor, at his own cost, shall clear away and 

remove from the Site all Constructional Plant, surplus materials, rubbish and Temporary 
Works of every kind, and leave the whole of the Site and Works clean and in a 
workmanlike condition to the satisfaction of the Engineer. However, for removal of surplus 
excavated earth & existing material, payment shall be made separately as per relevant 
tender item. 

 

L A B O U R 
34.0 Engagement of Labour: 

34.1 The Contractor shall make his own arrangements for the engagements of all labour, local 
or otherwise, and, save insofar as the Contract otherwise provides, for the transport, 
housing feeding and payment thereof. The Contractor to the extent possible and 
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reasonable to employ staff and labour with required qualifications and experience from 
source within India.  

34.2 JMF at their own discretion and convenience make available at the site, land for 
Contractor's field office, godown, workshop and assembly yard required for the execution 
of the Contract. The Contractor shall at his own cost construct all these temporary 
buildings and provide suitable water supply and sanitary arrangement approved by the 
Engineer. 

34.3  The personnel so engaged by the Contractor shall be the employees of the Contractor 
and there shall exist no probity of Contract between the personnel so engaged and JMF. 

34.4  On completion of the works undertaken by the Contractor, he shall remove all temporary 

buildings erected by him and have the site cleaned as directed by the Engineer. If the 
Contractor shall fail to comply with these requirements, the Engineer may at the 
expenses of the Contractor remove such surplus and rubbish materials and dispose off 
the same as he deems fit and get the site cleared as aforesaid; the Contractor shall 

forthwith pay the amount of all expenses so incurred and shall have no claim in respect 
of any such surplus material disposed off as aforesaid. The owner reserves the right to 
ask the Contractor any time during the tendency of the Contract to vacate the land by 
giving 7 days’ notice without giving any reason. 

34.5 Land for residential accommodation for staff and labour may be made available at the 

discretion of the JMF / Engineer. 

34.6  The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the Site, to the satisfaction of the Engineer an adequate supply of 
drinking and other water for the use of the Contractor's staff and work people. 

34.7  The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 

and Government Regulations or Orders for the time being in force, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor, or drugs or permit any such 
importation, sale, gift, barter or disposal by his sub-contractors, agents or employees. 

34.8  The Contractor shall not give, barter or otherwise dispose of to any person or person, any 

arms or ammunitions of any kind or permit the same as aforesaid. 

34.9  The Contractor shall in all dealings with labour in his employment, have due regard to 

all recognised festivals, days of rest and religious or other customs. 

34.10 In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be made 
by the Government, or the local medical or sanitary authorities for the purpose of dealing 
with and overcoming the same. 

34.11 The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his employees and for the 
preservation of peace and protection of persons and property in the neighbourhood of the 
Works against the same. The Contractor shall be responsible to comply with the various 
labour laws such as Contract Labour (R&A) Act, 1970, Payment of Wages Act, 

Minimum Wages Act, Provident Fund Act & Rules etc. in respect of the persons 
engaged by him. 

34.12 The Contractor shall be responsible for observance by his sub-contractors of the 

foregoing provisions. 

35.0  Returns of Labour, etc.: 

35.1  The Contractor shall submit to JMF copies of the licence under the Contract Labour 
Act, if required and obtained by the Contractor and his Provident Fund Number. The 
Contractor shall, if required by the Engineer, also deliver to the Engineer a return in 
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detail in such form and at such intervals as the Engineer may prescribe showing the 
supervisory staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such information respecting 
Constructional Plant as the Engineer may require. 

35.2  The Contractor shall not employ in connection with the works any person who has 
not completed fifteen years of age. 

35.3 The Contractor shall in respect of labour employed by him comply with or cause to 
be complied with the provision of the various labour laws and rules and regulations 
such as Contract Labour Act(R&A) Act, 1970, Payment of Wages Act, Minimum 
Wages Act, Provident Fund Act & Rules etc. applicable to them in regard to all 
matters provided therein and shall indemnify the JMF in respect of all claims that 
may be made against the JMF for non-compliance thereof by the Contractor. 

35.4 Notwithstanding anything contained herein, the Engineer may take such actions as 
may be necessary for compliance of the various labour laws and recover the costs 
thereof from the Contractor.  

35.5 In the event of the Contractor committing a default or breach of any of the provisions 
of labour laws and rules and regulations as applicable, shall pay penalties as 
imposed by the statutory Authorities and shall indemnify and keep indemnified the 
JMF/Owner all such penalties and compensations.  

 
MATERIALS AND WORKMANSHIP 

 
36.0  Materials and Workmanship: 

36.1  All materials and workmanship shall be of the respective kinds described in the Contract 

and in accordance with the Engineer's instructions and shall be subjected from time to 

time to such tests as the Engineer may direct at the place of manufacture or fabrication, 
or on the Site or at such other place or places as may be specified in the Contract, or at 
all or any of such places. The Contractor shall provide such assistance, instruments, 
machines, labour and materials as are normally required for examining, measuring and 
testing any work and the quality, weight or quantity of any material used and shall 

supply samples of materials before incorporation in the Works for testing as may be 
selected and required by the Engineer. 

36.2  All samples shall be supplied by the Contractor at his own cost if the supply thereof 
is clearly intended by or provided for in the Contract. 

36.3 The cost of conducting any test ordered by the Engineer to ascertain the quality of 
the materials and the workmanship shall be borne by the Contractor. 

37.0 Inspection of Operations: 

The Engineer and any person authorised by him shall at all times have access to the 
Works and to all workshops and places where work is being prepared or from where 
materials, manufactured articles or machinery are being obtained for the Works and the 
Contractor shall afford every facility for and every assistance in or in obtaining the right to 
such access. 

38.0  Examination of Work Before Covering up: 

38.1 No work shall be covered up or put out of view without the approval of the Engineer and 
the Contractor shall afford full opportunity for the Engineer to examine and measure any 
work which is about to be covered up or put out of view and to examine foundations 
before permanent work is placed thereon. The Contractor shall give due notice to the 
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Engineer whenever such work or foundations is or are ready or about to be ready for 
examination and the Engineer shall, unless he considers it unnecessary and advises the 
Contractor accordingly, attend for the purpose of examining and measuring such work or 
of examining such foundations.  

38.2  The Contractor shall uncover any part or parts of the Works or make openings in or 
through the same as the Engineer may from time to time direct and shall reinstate and 
make good such part or parts to the satisfaction of the Engineer. If any such part or parts 
have been put out of view after compliance with the requirement of clause 38.1 and are 
found to be executed in accordance with the Contract, the expenses of uncovering, making 
openings in or through, reinstating and making good the same shall be borne by the JMF, 
but in any other case all costs shall be borne by the Contractor. 

39.0  Removal of Improper Work and Materials: 

39.1  The Engineer shall during the progress of the Works have power to order in writing 
from time to time. 

a)  The removal from the Site, within such time or times as may be specified in the order, 
of any materials which, in the opinion of the Engineer, are not in accordance with the 
Contract.  

b) The substitution of proper and suitable materials and 

c) The removal and proper re-execution, notwithstanding any previous test thereof or 
interim payment therefore, of any work which in respect of materials or workmanship 
is not, in the opinion of the Engineer, in accordance with the Contract. 

39.2  In case of default on the part of the Contractor in carrying out such order, the JMF shall 
be entitled to employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be recoverable from the Contractor by the 
JMF or may be deducted by the JMF from any payment due or which may become due to 
the Contractor. 

40.0  Suspension of Work: 

40.1  The Contractor shall, on the written order of the Engineer, suspend the progress of the 
Works or any part thereof for such time or times and in such manner as the Engineer 
may consider necessary and shall during such suspension properly protect and secure 
the work, so far as is necessary in the opinion of the Engineer. The extra cost incurred 
by the Contractor in giving effect to the Engineer's instructions under this Clause shall 
be borne and paid by the JMF unless such suspension is : 

a)  Otherwise provided for in the Contract, or 

b)  Necessary by reasons of some default on the part of the Contractor, or 
c)  Necessary by reason of climatic conditions on the Site, or 

d)  Necessary for the proper execution of the Works or for the safety of the Works or any 
part thereof insofar as such necessity does not arise from any act or default by the 
Engineer or the JMF or from any of the excepted risks defined in Clause 20 hereof. 

Provided that the Contractor shall not be entitled to recover any such extra cost 
unless he gives written notice of his intention to claim to the Engineer within seven 
days of the Engineer's order. The Engineer shall settle and determine such extra 
payment and/or extension of time under Clause 44 hereof to be made to the 
Contractor in respect of such claim as shall, in the opinion of the Engineer, be fair 
and reasonable. 

40.2  If the progress of the Works or any part thereof is suspended on the written order of the 
Engineer and if permission to resume work is not given by the Engineer within a period 
of fifteen days from the date of suspension then, unless such suspension is within 
paragraph (a), (b), (c) or (d) of sub-clause (1) of this Clause, the Contractor may serve a 
written notice on the Engineer requiring permission within ten days from the receipt 
thereof to proceed with the Works, or that part thereof in regard to which progress is 
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suspended and, if such permission is not granted within the time, the Contractor by a 
further written notice so served may, but is bound to, elect or treat the suspension where 
it affects only part of the Works as an omission of such part under Clause 52 hereof, or, 
where it affects the whole Works, as an abandonment of the Contract by the Project 
Authority/ JMF. 

 
COMMENCEMENT TIME AND DELAYS 

 

41.0  Commencement of Works: 

The Contractor shall commence the Works on Site within the period named in the 
Appendix to the Tender (Form of Bid) after the receipt by him of a written order to this 
effect from the Engineer and shall proceed with the same with due expedition and without 
delay, except as may be expressly sanctioned or ordered by the Engineer, or be wholly 
beyond the Contractor's control. 

42.0  Possession of Site:  

42.1  Save insofar as the Contract may prescribe, the extent of portions of the Site of which 
the Contractor is to be given possession from time to time and the order in which such 
portions shall be made available to him and, subject to any requirement in the Contract 
as to the order in which the Works shall be executed, the JMF will, with the Engineer's 
written order to commence the Works, give to the Contractor possession of so much of 
the Site as may be required to enable the Contractor to commence and proceed with the 
execution of the Works in accordance with the programme referred to in Clause 14 
hereof, if any, and otherwise in accordance with such reasonable proposals of the 
Contractor as he shall, by written notice to the Engineer, make and will, from time to 
time as the Work proceed, give to the Contractor possession of such further portions of 
the Site as may be required to enable the Contractor to proceed with the execution of the 
Works with due dispatch in accordance with the said programmes or proposals, as the 
case may be. If the Contractor suffers delay from the failure on the part of the JMF to 
give possession in accordance with the terms of this Clause, the Engineer shall grant an 
extension of time for the completion of the Works as, in his opinion shall be fair. 

42.2  The Contractor shall bear all costs and charges for special or temporary way leaves 
required by him in connection with access to the Site. The Contractor shall also 
provide at his own cost any additional accommodation outside the Site required by 
him for the purposes of the Works. 

43.0  Time for Completion: 

43.1  Subject to any requirement in the Contract as to completion of any section of the 
Works before completion of the whole, the whole of the Works shall be completed, in 
accordance with the provisions of Clause 49 hereof, within the time stated in the 
Contract or such extended time as may be allowed under Clause 44 hereof. 

43.2 Upon acceptance of the bid, the contractor shall submit to JMF for his approval a 
comprehensive work programme in the form of Bar chart indicating the critical 
activities as well. After approval by JMF, the contractor shall strictly adhere to the 
sequence of activities stated therein. The contractor shall review the actual progress 
of work in each month, in relation to the approved programme and shall inform JMF. 
The submission to and approval by the JMF of the programme shall not relieve the 
contractor of any of his duty and responsibility under the contract. 

44.0  Extension of Time of Completion: 

Should the amount of extra or additional work of any kind or any cause of delay 
referred to in these Conditions, or exceptional adverse climatic conditions, or other 
special circumstances of any kind whatsoever which may occur, other than through a 
default of the Contractor, be such as fairly to entitle the Contractor to an extension of 
time for the completion of the Works, the Engineer shall determine the amount of 
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such extension and shall notify the JMF and the Contractor accordingly. Provided that 
the Engineer is not bound to take in account any extra or additional work or other 
special circumstances unless the Contractor has within thirty days after such work 
has been commenced, or such circumstances have arisen, or as soon thereafter as is 
practicable, submitted to the Engineer full and detailed particulars of any extension of 
time to which he may consider himself entitled in order that submission may be 
investigated at the time. 

45.0  No Night Work: 

Subject to any provision to the contrary contained in the Contract, none of the Permanent 
Works shall, save as hereinafter provided, be carried on during the night without the 
permission in writing of the Engineer except when the work is unavoidable or absolutely 
necessary for the saving of life or property or for the safety of the Works, in which case the 
Contractor shall immediately advise the Engineer. Provided always that the provisions of 
this Clause shall not be applicable in the case of any work which it is customary to carry 
out by rotary or double shifts.  

46.0  Rate of Progress: 

If for any reason, which does not entitle the Contractor to an extension of time, the rate of 
progress of the Works or any section is at any time, in the opinion of the Engineer, too 
slow to ensure completion by the prescribed time or extended time for completion, the 
Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take 
such steps as are necessary and the Engineer may approve to expedite progress so as to 
complete the Works or such section by the prescribed time or extended time. The 
Contractor shall not be entitled to any additional payment for taking such steps. If, as a 
result of any notice given by the Engineer under this Clause, the Contractor shall seek the 
Engineer's permission to do any work at night, such permission shall not be unreasonably 
refused. 

47.0 Payments:  

47.1 95% Payment shall be released within 30 days against the bill submitted by the 
Contractor along with measurements of completed works and abstract of the cost. 

47.2 Five percent (5%) of the contract value shall be retained as Security Deposit (SD) and 
shall be released upon successful completion of the Defect Liability Period. 

48.0 Liquidated Damages for Delay: 

48.1 If the Contractor shall fail to achieve completion of the Works within the time prescribed 

in the Appendix to the Form of Bid, then the Contractor shall pay to the JMF the sum at 

the rate of 0.5% (zero point five percent) of the amended up-to date total contract cost 

as liquidated damages for such default and not as a penalty for each completed week ( 

week comprising of 7 days including holidays and any incomplete week shall be ignored 

for the calculation of liquidated damages ) which shall elapse between the time prescribed 

by clause 43 hereof and the date of certified completion of the particular Works. The JMF 

may without prejudice to any other method of recovery, deduct the amount of such 

damages from any payment in its hands, due or which may become due to the Contractor. 

The payment or deduction of such damages shall not relieve the Contractor from his 

obligation to complete the Works, or from any other of his obligations and liabilities under 

the Contract. 

48.2 The aggregate maximum of the liquidated damages payable to the JMF under this 

clause shall be subject to a maximum of 10% (ten percent) of the total order / 

Contract cost (i.e. value indicated in letter of acceptance or any subsequent 

amendment, accepted by the contractor). 
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48.3  If, before the completion of the whole of the Works any part or section of the Works 

has been certified by the Engineer as completed, pursuant to Clause 49 hereof, and 

occupied by the Owner/JMF, the liquidated damages for delay shall, for any period of 

delay after such certificate be reduced in the proportion which the value of the part or 

section so certified bears to the value of the whole of the Works. 

48.4  The criteria for deriving the liquidated damage shall be the actual value of works 

executed and the amended time of completion. 

49.0 Bonus for early completion: NOT APPLICABLE  

50.0  Certification of Completion of Works: 

50.1  When the whole of the Works have been virtually completed and have satisfactorily 
passed any final test that may be prescribed by the Contract, the Contractor may 
give a notice to that effect to the Engineer accompanied by an undertaking to finish 
any outstanding work during the period of Maintenance. Such notice and 
undertaking shall be in writing and shall be deemed to be a request by the 
Contractor for the Engineer to issue a Certificate of Completion in respect of the 
Works. The Engineer shall, on receipt of such notice either issue to the Contractor, a 
Certificate of Completion stating the date on which, in his opinion, the Works were 
virtually completed in accordance with the Contract or give instructions in writing to 
the Contractor specifying all the work which, in the Engineer's opinion, requires to 
be done by the Contractor before the issue of such Certificate. The Engineer shall 
also notify the Contractor of any defects in the Works affecting virtual completion 
that may appear after such instructions and before completion of the works specified 
therein. The Contractor shall be entitled to receive such Certificate of Completion, or 
on the completion, to the satisfaction of the Engineer, of the works so specified and 
making good any defects so notified. 

50.2  Similarly, in accordance with the procedure set out in sub- clause (1) of this Clause, 
the Contractor may request and the Engineer shall issue a Certificate of Completion 
in respect of :- 

a) Any section of the Permanent Works in respect of which a separate time for 
completion is provided in the Contract and 

b) Any substantial part of the Permanent Works which has been both completed to 
the satisfaction of the Engineer and occupied by the JMF/ Owner.  

50.3 If any part of the Permanent Works shall have been virtually completed and shall have 
satisfactorily passed any final test that may be prescribed by the Contract, the Engineer 
may issue a Certificate of Completion in respect of that part of the Permanent Works 
before completion of the whole of the Works and, upon the issue of such Certificate, the 
Contractor shall be deemed to have undertaken to complete any outstanding work in 
that part of the Works during the Period of Maintenance. 

50.4  Provided always that a Certificate of Completion given in respect of any section or 
part of the Permanent Works before completion of the whole shall not be deemed to 
certify completion of any ground or surfaces requiring reinstatement, unless such 
Certificate shall expressly so state. 

 
MAINTENANCE AND DEFECTS (DEFECT LIABILITY) 

 

51.0 Definition of Period of Maintenance: 

51.1  In these conditions the expressions the expression "Period of Maintenance" shall 
mean the period of maintenance named in the appendix to the tender, calculated 
from the date of completion of the works, certified by the engineer in accordance with 
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the clause 49 hereof, or, in the event of more than one certificate having been issued 
by the engineer under the said clause, the period of maintenance the expression the 
" the works" shall be constructed accordingly. 

51.2  To the intent that the works shall at or as soon as practicable after the expiry of the 
period of maintenance be delivered to the JMF in the condition required by the 
contract, fair wear and tear expected, to the satisfactory of the engineer, the 
contractor shall finish the work, if any, outstanding at the date of completion , as 
certified under the clause 49 hereof, as soon as practicable after which date and 
shall execute all such work of repair, amendment, reconstruction, rectification and 
making good defects, imperfections, shrinkage or other faults as may be required of 
the Contractor in writing by the Engineer during the Period of Maintenance, or 
within fifteen days after its expiry as a result of an inspection made by or on behalf 
of the Engineer prior to its expiry. 

51.3  All such work shall be carried out by the Contractor at his own expense if the 
necessity thereof shall, in the opinion of the Engineer, be due to the use of materials 
or workmanship not in accordance with the Contract, or to neglect or failure on the 
part of the Contractor to comply with any obligation, expressed or implied, on the 
Contractor's part under the Contract. 

51.4  If the Contractor shall fail to do any such work as aforesaid required by the 
Engineer, JMF shall be entitled to employ and pay other persons to carry out the 
same and if such work is work which in the opinion of the Engineer, the Contractor 
was liable to do at his own expense under the Contract, then all expenses 
consequent thereon or incidental thereto shall be recoverable from the Contractor by 
JMF or may be deducted by JMF from any payment due or which may become due to 
the Contractor. 

52.0  Contractor to Search: 

The Contractor shall, if required by the Engineer in writing, search under the direction 
of the Engineer for the cause of any defect, imperfection or fault appearing during the 
progress of the Works or in the Period of Maintenance. Unless such defect, 
imperfection or fault shall be one for which the Contractor is liable under the 
Contract, the cost of the work carried out by the Contractor in searching as aforesaid 
shall be borne by JMF. If such defect, imperfection or fault shall be one for which the 
Contractor is liable as aforesaid, the cost of the work carried out in searching as 
aforesaid shall be borne by the Contractor and he shall in such case repair, rectify and 
make good such defect, imperfection or fault at his own expense in accordance with 
the provisions of Clause 50 hereof. 

 
ALTERATIONS, ADDITIONS AND OMISSIONS 

 

53.0  Variations: 

53.1  The Engineer shall make any variations of the form, quality or quantity of the Works 
or any part thereof that may, in his opinion, be necessary and for that purpose, or if 
for any other reason it shall, in his opinion be desirable, he shall have power to order 
the Contractor to do any of the following: - 

a)  Increase or decrease the quantity of any work included in the Contract, 

b)  Omit any such work, 

c)  Change the character or quality or kind of any such work, 

d)  Change the levels, lines, position and dimensions of any part of the Works, and 

e)  Execute additional work of any kind necessary for the completion of the Works,  
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f)  Change any specified sequence, method or timing of construction of any part of 
the works, 

No such variation shall in any way vitiate or invalidate the Contract, but the value, if 
any, of all such variations shall be taken into account in ascertaining the amount of 
the Contract Price. 

53.2  No such variations shall be made by the Contractor without an order in writing of the 
Engineer. Provided that no order in writing shall be required for increase or decrease 
in the quantity of any work where such increase or decrease is not the result of an 
order given under this Clause, but is the result of the quantities exceeding or being 
less than those stated in the Schedule of Quantities. Provided also that if for any 
reason the Engineer shall consider it desirable to give any such order verbally, the 
Contractor shall comply with such order and any confirmation in writing of such 
verbal order given by the Engineer, whether before or after the carrying out of the 
order, shall be deemed to be an order in writing within the meaning of this clause. 
Provided further that if the Contractor shall within seven days confirm in writing to 
the Engineer and such confirmation shall not be contradicted in writing within 
fourteen days by the Engineer, it shall be deemed to be an order in writing by the 
Engineer. 

54.0  Valuation of Variations: 

54.1  All extra or additional work done or work omitted by order of the Engineer shall be 
valued at the rates and prices set out in the Contract if, in the opinion of the 
Engineer, the same shall be applicable. If the Contract does not contain any rates or 
prices applicable to the extra or additional work, then suitable rates or prices shall 
be agreed upon between the Engineer and the Contractor. For settling the rates of 
the extra items, the contractor’s cost for overheads and profits shall be taken as 15% 
(fifteen percent) of the materials, labour cost etc. In the event of disagreement, the 
Engineer shall fix such rates or prices as shall, in his opinion, be reasonable and 
proper. 

54.2  Provided that if the nature or amount of any omission or addition relative to the 
nature or amount of the whole of the Works or to any part thereof shall be such that, 
in the opinion of the Engineer, the rate or price contained in the Contract for any 
item of the Works is, by reason of such omission or addition, rendered inapplicable, 
then a suitable rate or price shall be agreed upon between the Engineer and the 
Contractor. In case of disagreement the Engineer shall work out and fix the rate or 
the price. 

54.3  In case of any class of work for which there is not such specification supplied by JMF 
as is mentioned in the tender documents such work shall be carried out in 
accordance with Indian Standard Specifications and if the I.S.S. do not cover the 
same the work should be carried out as per the standard Engineering practice 
subject to the approval of the Engineer. 

Provided also that no increase or decrease under clause 53.1 or variation of rate or 
price under clause 53.2 of shall be made unless, as soon after the date of the order 
as is practicable and, in the case of extra or additional work, before the 
commencement of the work or as soon thereafter as is practicable, notice shall have 
been given in writing: - 

a)  By the Contractor to the Engineer of his intention to claim extra payment or a 
varied rate or price or 

b)  By the Engineer to the Contractor of his intention to vary a rate or price. 

54.4  The Contractor shall send to the Engineer once in every month an account giving 
particulars, as full and detailed as possible, of all claims for any additional payment to 
which the Contractor may consider himself entitled and of all extra or additional work 
ordered by the Engineer which he has executed during the preceding month. 
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No final or interim claim for payment for any such work or expense will be considered 
which has not been included in such particulars. Provided always that the Engineer 
shall be entitled to authorise payment to be made for any such work or expense, 
notwithstanding the Contractor's failure to comply with this condition, if the Contractor 
has, at the earliest practicable opportunity, notified the Engineer in writing that he 
intends to make a claim for such work. 

 
PLANT, TEMPORARY WORKS AND MATERIALS 

 
55.0  Plant, etc., Exclusive Use for the Works: 

55.1  All Constructional Plant, Temporary Works and materials provided by the Contractor 

shall, when brought on to the of the Works and the Contractor shall not remove the 
same or any part thereof, except for the purpose of moving it from one part of the site to 
another, without the consent, in writing, of the Engineer, which shall not be 
unreasonably withheld. 

55.2  Upon completion of the Works the Contractor shall remove from the Site all the said 

Constructional Plant and Temporary Works remaining thereon and any unused 
materials provided by the Contractor. 

55.3 JMF shall not at any time be liable for the loss of or damage to any of the said 
Constructional Plant, Temporary Works or materials save as mentioned in Clauses 20 
and 66 hereof.  

56.0 Approval of Materials, etc., not Implied: 

56.1  The operation of Clause 54 hereof shall not be deemed to imply any approval by the 

Engineer of the materials or other matters referred to therein nor shall it prevent the 

rejection of any such materials at any time by the Engineer. 

 
MEASUREMENT 

57.0  Quantities: The quantities set out in the Schedule of Quantities for Civil are the 
estimated quantities of the work, but they are not to be taken as the actual and exact 
quantities of the Works to be executed by the Contractor in fulfilment of his 
obligations under the Contract.  

58.0  Works to be Measured: 

The Engineer shall, except as otherwise stated, ascertain and determine by measurement 
the value in terms of the Contract of work done in accordance with the Contract. He shall, 
when he requires any part or parts of the Works to be measured, give notice to the 
Contractor's authorised agent or representative, who shall forthwith attend or send a 
qualified agent to assist the Engineer in making such measurement, and shall furnish all 
particulars required by either of them. Should the Contractor not attend, or neglect or 
omit to send such agent, then the measurement made by the Engineer or approved by him 
shall be taken to be the correct measurement of the work. For the purpose of measuring 
such permanent work as is to be measured by records and drawings, the Engineer shall 
prepare records and drawings month by month of such work and the Contractor, as and 
when called upon to do so in writing, shall, within fourteen days, attend to examine and 
agree such records and drawings with the Engineer and shall sign the same when so 
agreed. If the Contractor does not so attend to examine and agree such records and 
drawings, they shall be taken to be correct. If, after examination of such records and 
drawings, the Contractor does not agree the same or does not sign the same as agreed, 
they shall nevertheless be taken to be correct, unless the Contractor shall, within fourteen 
days of such examination, lodge with the Engineer, for decision by the Engineer, notice in 
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writing of the respects in which such records and drawings are claimed by him to be 
incorrect. 

59.0  Method of Measurement: 

59.1  The Works shall be measured net, as prescribed in the specification of works, 
notwithstanding any general or local custom, except where otherwise specifically 
described or prescribed in the Contract. Wherever not specifically mentioned in the 
Contract, the mode of measurement as prescribed in the relevant IS codes shall be 
applicable and binding to the Contract. Only the latest editions of all the codes of 
practices including all latest official amendments and revisions shall be applicable.  

59.2  For measurement of items of work in foundation and plinth & in super structure the 
criteria shall be the plinth level of the individual buildings covered under this Contract. 

 
NOMINATED SUB-CONTRACTORS 

 

60.0  Definitions of "Nominated Sub-Contractors": 

60.1  All specialists, merchants, tradesmen and others executing any work or supplying any 

goods, materials or services, who may have been or be nominated or selected or approved 
by the Project Authority/ JMF or the Engineer, and all persons to whom by virtue of the 
provisions of the Contract the Contractor is required to sub-let any work shall, in the 
execution of such work or the supply of such goods, materials or services, be deemed to 
be sub-Contractors employed by the Contractor and are referred to in this Contract as 

"nominated Sub-Contractors". 

 

60.2  The Contractor shall not be required by the Project Authority/ JMF or the Engineer or be 
deemed to be under any obligation to employ any nominated Sub-Contractor against 
whom the Contractor may raise reasonable objection, or who shall decline to enter into a 
sub-contract with the Contractor containing provisions: - 

a)  That in respect of the work, goods, materials or services the subject of the sub-
contract, the nominated Sub- Contractor will undertake towards the Contractor the 
like obligations and liabilities as are imposed on the Contractor towards the Project 
Authority/ JMF by the terms of the Contract and will save harmless and indemnify 
the Contractor from and against the same and from all claims, proceedings, damages, 
costs, charges and expenses whatsoever arising out of or in connection therewith, or 
arising out of or in connection with any failure to perform such obligations or to fulfil 
such liabilities, and 

b)  That the nominated Sub-Contractor will save harmless and indemnify the Contractor 
from and against any negligence by the nominated Sub-Contractor, his agents, 
workmen and servants and from and against any misuse by him or them of any 
Constructional Plant or Temporary Works provided by the Contractor for the 
purposes of the Contractor and from all claims as aforesaid. 

60.3  If in any connection with any Provisional Sum the services to be provided include any 
matter of design or specification of any part of the permanent works or of any equipment 
or plant to be incorporated therein, such requirement shall be expressly stated in the 
Contract and shall be included in any nominated Sub-Contract. The nominated Sub-
Contract shall specify that the nominated Sub-Contractor providing such services will 
save harmless and indemnify the Contractor from and against the same and from all 
claims, proceedings, damages, costs, charges and expenses whatsoever arising out of or 
in connection with any failure to perform such obligations or to fulfil such liabilities. 

60.4  For all work executed or goods, materials, or services supplied by any nominated 
Sub-Contractor, there shall be included in the Contract Price :- 
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a)  The actual price paid or due to be paid by the Contractor, on the direction of the 
Engineer, and in accordance with the Sub-Contract; 

b)  The sum, if any, entered in the Schedule of Quantities for labour supplied by the 
Contractor in connection therewith, or if ordered by the Engineer as may be 
determined in accordance with Clause 53 hereof; 

c)  In respect of all other charges and profit, a sum being a percentage rate of the 
actual price paid or due to be paid calculated, where provision for such is made in 
a special item provided in the Schedule of Quantities for such purpose. 

60.5  Before issuing, under Clause 60 hereof, any certificate, which includes any payment in 
respect of work done or goods, materials or services supplied by any nominated Sub- 
Contractor, the Engineer shall be entitled to demand from the Contractor reasonable 
proof that all payments, less retention, included in previous certificates in respect of the 
work or goods, materials or services of such nominated Sub-Contractor have been paid 
or discharged by the Contractor, in default whereof unless the Contractor shall 

a)  Inform the Engineer in writing that he has reasonable cause for withholding or 
refusing to make such payments and 

b)  Produce to the Engineer reasonable proof that he has so informed such 
nominated sub-contractor in writing, 

JMF shall be entitled to pay to such nominated sub- contractor direct, upon the 
certificate of the Engineer, all payments, less retention, provided for in the sub-contract, 
which the Contractor has failed to make to such nominated sub-contractor and to 
deduct by way of set-off the amount so paid by JMF from any sums due or which may 
become due from JMF to the Contractor. Provided always that, where the Engineer has 
certified and JMF has paid direct as aforesaid, the Engineer shall in issuing any further 
certificate in favour of the Contractor deduct from the amount thereof the amount so 
paid, direct as aforesaid, but shall not withhold or delay the issue of the certificate itself 
when due to be issued under the terms of the Contract. 

60.6  In the event of a nominated sub-contractor, as hereinbefore defined, having undertaken 
towards the Contractor in respect of the work executed, or the goods, materials or 
services supplied by such nominated sub-contractor, any continuing obligation 
extending for a period exceeding that of the Period of Maintenance under the Contract, 
the Contractor shall at any time, after the expiry if the Period of Maintenance, assign to 
the JMF, at its request and cost, the benefit of such obligation for the unexpired 
duration thereof. 

CERTIFICATES AND PAYMENTS 
 

61.0  Interim Payment Certificate: 

61.1(a) The Contractor shall submit a bill or shall submit measurement of works executed for 
the preparation of the bill on computer of JMF for interim payment in 3 copies to the 
Engineer on a specified date in each month in a form approved by the Engineer. The 
bill for interim payment shall include the following items, as applicable, which shall 
be taken in to account in the sequence listed: - 

i)  The estimated Contract cost of the Permanent Works executed since the 
submission of the last bill, obtained by applying the base unit rates and prices in 
the Schedule of Quantities measured by the Engineer pursuant to clause 57. 
Additional part payment of an item in respect of initial part certification shall be 
admissible in the interim payment bill. 

ii)  The estimated Contract cost of the Permanent Works as obtained above executed 
up to the previous bill; 

iii) The cumulative estimated Contract cost at base unit rates and prices of the 
Permanent Works up to the bill in question obtained by adding (i) and (ii); 
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iv)  The cumulative amounts approved in respect of extra items executed up to the bill 
in question, obtained by applying the rates approved. 

v)  An amount reflecting any changes in cost pursuant to clause 71 (Refer Clause 
11.0 of Vol I Section I of this bidding document) hereof; 

vi)  Any amount to be withheld under the retention provisions of clause 60.3; 

vii) Any credit or debit for the period in question in respect of materials on site 
intended for, but not yet incorporated in, the Permanent Works in the amount and 
under the conditions set forth in clause 60.2; 

viii) Any amount to be deducted on account of the mobilisation advance under the 
provisions set forth in clause 60.5. 

ix) Any other sum to which the Contractor may be entitled under the Contract. 

x) Deductions of Income tax shall be made on the gross amount of each bill as per 
the provision of the Income tax Act. 

xi) Any amount to be deducted on account of water charges and power supply, if any, 
pursuant to clause 5.4 & 6.2 of Section III, Special Conditions of Contract. 

xii) Any amount to be deducted on account of materials issued to the Contractor 
pursuant to clause 7.1 of section III, Special Conditions of Contract. 

61.1(b) Within a reasonable period or any other agreed period of the receipt of the said bill 
with all required supporting documents for interim payment, it shall be approved or 
amended such that, in the Engineer's opinion, the certificate reflects the amount due 
to the Contractor in accordance with the Contract. In cases where there is difference 
of opinion as to the value of any item, the Engineer's view shall prevail. 

61.2 Secured Advance for Material: Not Applicable 

61.3 Retention Money: 

a) A retention amounting to 5.0% of the amount included in any monthly interim 

payment certificate pursuant to clause 60.1 due to the Contractor on account of the 
Permanent Works executed by him shall be made by the Engineer in the first and 
following certificates until such time as the cumulative total of such deductions shall 
amount to 5% of the total actual value of Work to be done;  

b) If the Contractor so requests, JMF may pay the cumulative amount of retention 

money to the Contractor upon lodgement with JMF of a Bank guarantee issued by a 

Nationalised Indian Bank, or a foreign bank having branches in India. The 
acceptable form of Bank guarantee shall be strictly as given in Section VIII of the 
bidding document. 

c) Retention money in full shall be released to the Contractor upon successful 

completion of works along with full and final settlement of the contract. Provided 
always that, if at such time there shall remain to be executed by the Contractor any 

works ordered during such period pursuant to clause 50 and 51 hereof, JMF shall 
be entitled to withhold payment until the completion of such works of so much of the 
balance of the retention money as shall, in the opinion of the Engineer, represent the 
cost of the works so remaining to be executed; and 

d)  No interest shall be paid by JMF to the Contractor for the amount withheld as 

Retention Money.  

61.4  The Engineer may by any Interim Payment Certificate make any corrections or 

modifications in any previous bills (other than one purporting to be a Final payment 
certificate) which shall have been issued by him and shall have power to modify or 
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withhold any Interim Payment Certificate if the works or any part thereof are not being 
carried out to his satisfaction. 

61.5  Mobilisation Advance Loan: Not Applicable for this contract 

 
61.6  All interim payments shall be treated as advance payments. On completion of the entire 

work, the Contractor shall submit his final bill. After verifying the final bill, JMF will 
issue to the Contractor a statement (hereinafter called as the Final Account statement). 
The Contractor shall return the Final Account Statement duly signed as an 
acknowledgement of full and final value of work performed under the Contract and full & 
final settlement of the payment. On receipt of this statement back from the Contractor, 
the final payment shall be released. 

62.0 Approval only by Maintenance Certificate: 

62.1  No certificate other than the Maintenance Certificate referred to in Clause 62 hereof 

shall be deemed to constitute approval of the Works. 
 

63.0  Maintenance Certificate: 

63.1  The Contract shall not be considered as completed until a Maintenance Certificate shall 
have been signed by the Engineer and delivered to JMF stating that the Works have been 
completed and maintained to his satisfaction. The Maintenance Certificate shall be given 
by the Engineer after the expiry of the Period of Maintenance, or, if different periods of 
maintenance shall become applicable to different sections or parts of the Works, the 
expiry of the latest such period, or as soon thereafter as any works ordered during such 
period, pursuant to Clause 50 and 51 hereof, shall have been completed to the 
satisfaction of the Engineer and full effect shall be given to this Clause, notwithstanding 
any previous entry on the Works or the taking possession, working or using thereof or 
any part thereof by JMF.  

63.2 JMF shall not be liable to the Contractor for any matter or thing arising out of or in 
connection with the Contract or the execution of the works, unless the Contractor shall 
have made a claim in writing in respect thereof before the issuance of the Maintenance 
Certificate under this Clause.  

63.3  Notwithstanding the issue of the Maintenance Certificate the Contractor and, subject to 
clause 62.2, JMF shall remain liable for the fulfilment of any obligation incurred under 
the provisions of the Contract prior to the issue of the Maintenance Certificate which 
remains unperformed at the time such Certificate is issued and, for the purposes of 
determining the nature and extent of any such obligation, the Contract shall be deemed 
to remain in force between the parties hereto. 

 
REMEDIES AND POWERS 

 
64.0  Default of Contractor: 

64.1  If the Contractor shall become bankrupt, or have a receiving order made against him, or 
shall present his petition in execution levied on his goods, or if the Engineer shall certify 
in writing to JMF that in his opinion the Contractor: - 

a) Has abandoned the Contract, or  

b) Without reasonable excuse has failed to commence the works or has suspended the 
progress of the works for 10 days after receiving from the Engineer written notice to 
proceed, or  

c) Has failed to remove materials from the site or pull down and replace work for 10 
days after receiving from the Engineer written notice that the said materials or work 
had been condemned and rejected by the Engineer under these conditions, or  
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d)  Despite previous warnings by the Engineer, in writing, is not executing the works in 
accordance with the Contract, or is persistently neglecting to carry out his obligations 
under the Contract, or  

e)  Has, to the detriment of good workmanship, or in defiance of the Engineer's 
instructions to the contrary, sub-let any part of the Contract. 

Then JMF may, after giving 15 days’ notice in writing to the Contractor, enter upon the site 
and the works and expel the Contractor there from and without thereby avoiding the 
Contract, or releasing the Contractor from any of his obligations or liabilities under the 
Contract, or affecting the rights and powers conferred on JMF or the Engineer by the 
Contract, and may himself complete the works or may employ any other Contractor to 
complete the works. JMF or such other Contractor may use for such completion so much of 
the constructional plant, temporary works and materials, which have deemed to be reserved 
exclusively for the execution of the works, under the provisions of the Contract, as he or they 
may think proper, and JMF may at any time, sell any of the said Constructional Plant, 
temporary works and unused materials including invocation of bank guarantees and apply 
the proceeds of sale in or towards the satisfaction of any sum(s) due or which may become 
due to him from the Contractor under the Contract . 

64.2  The Engineer shall, as soon as may be practicable after any such entry and expulsion by 
JMF, fix and determine ex parte, or by or after reference to the parties, or after such 
investigation or enquiries as he may think fit to make or institute, and shall certify what 
amount, if any, had at the time of such entry and expulsion been reasonably earned by 
or would reasonably accrue to the Contractor in respect of work than actually done by 
him under the Contract and the value of any of the said unused or partially used 
materials, any Constructional Plant and any temporary works.  

64.3  If JMF shall enter and expel the Contractor under this clause, it shall not be liable to pay to 
the Contractor any money on account of the Contract until the expiry of Period of 
Maintenance and thereafter until the costs of execution and maintenance, damages for delay 
in completion, if any, and all other expenses incurred by JMF have been ascertained and the 
amount thereof certified by the Engineer. The Contractor shall then be entitled to receive only 
such sum(s), if any, as the Engineer may certify would have been payable to him upon due 
completion by him after deducting the said amount. If such amount shall exceed the sum 
which would have been payable to the Contractor on due completion by him, then the 
Contractor shall, upon demand, pay to JMF the amount of such excess and it shall be 
deemed a debt due by the Contractor to JMF and shall be recoverable accordingly.  

64.4  In such event, JMF shall charge 15% overhead to cover the departmental charges and 
the same shall be recovered from the Contractor. 

64.5  No credit shall be allowed to the Contractor in case the amount spent by JMF for a 
particular item which shall be less than the amount payable as per the tender amount. 

65.0  Urgent Repairs: 

If, by reason of any accident, or failure, or other event occurring to in or in connection with the 
works, or any part thereof, either during the execution of the works, or during the Period of 
Maintenance, any remedial or other work or repair shall, in the opinion of the Engineer, be 
urgently necessary for the safety of the works and the Contractor is unable or unwilling at 
once to do such work or repair, JMF may employ and pay other persons to carry out such 
work or repair as the Engineer may consider necessary. If the work or repair so done by JMF is 
work which, in the opinion of the Engineer, the Contractor was liable to do at his own expense 
under the Contract, all expenses properly incurred by JMF in so doing shall be recoverable 
from the Contractor by JMF, or may become due from the Contractor. Provided always that the 
Engineer, as the case may be, shall, as soon after the occurrence of any such emergency as 
may be reasonably practicable, notify the Contractor thereof in writing. 

 

SPECIAL RISKS  
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66.0  No Liability for War etc.: 

66.1  Notwithstanding anything in the Contract contained: - 

The Contractor shall be under no liability whatsoever whether by way of indemnity or 
otherwise for or in respect of destruction of or damage to the works, save to work 
condemned under the provisions of Clause 39 hereof prior to the occurrence of any 
special risk hereinafter mentioned, or to property whether of JMF or of third parties, or 
for or in respect of injury or loss of life which is the consequence of any special risk as 
hereinafter defined. JMF shall indemnify and save harmless the Contractor against and 
from the same and against and from all claims, proceedings, damages, costs, charges 
and expenses whatsoever arising there out or in connection therewith. 

66.2  If the works or any material on the site, or any other property of the Contractor used or 
intended to be used for the purposes of the works, shall sustain destruction or damage 
by reason of any of the said special risks the Contractor shall be entitled to payment for: 
- 

a)  Any permanent work and for any materials so destroyed or damaged, and, as so far 
as may be required by the Engineer, or as may be necessary for the completion of the 
works, on the basis of costs plus such profit as the Engineer may certify to be 
reasonable 

b)  Replacing or making good any such destruction or damage of the works: 

c)  Replacing or making good such materials or other property of the Contractor used or 
intended to be used for the purposes of works. 

66.3  Destruction, damage, injury or loss of life caused by the explosion or impact whenever 
and wherever occurring of any mine, bomb, shell, grenade or other projectile, missile, 
munitions or explosive of war, shall be deemed to be a consequence of the said special 
risks. 

66.4  JMF shall repay to the Contractor any increased cost of or incidental to the execution of 
the work, other than such as may be attributable to the cost of reconstruction work 
condemned under the provisions of Clause 39 hereof, prior to the occurrence of any 
special risk, which is however, attributable to or consequent on or the result of or in any 
way whatsoever connected with the said special risks, subject however to the provisions 
in this clause hereinafter contained in regard to outbreak of war, but Contractor shall as 
soon as any such increase of cost shall come to his knowledge forthwith notify the 
Engineer thereof in writing.  

66.5  The Special Risks are unprecedented flood, earthquake or other convulsion of nature, 
war, hostilities (whether war be declared or not) invasion, act of foreign enemies, the 
nuclear and the pressure wave risk described in clause 20 hereof, or in so far as it 
relates to the country in which the works are being or are to be executed or maintained, 
rebellion, revolution, insurrection, military or usurped power, civil work, or unless solely 
restricted to the employees of the Contractor or of his Sub-Contractors and arising from 
the conduct of the works, riot, commotion or disorder. 

66.6  If, during the currency of the Contract, there shall be an outbreak of war, whether war is 
declared or not, in any part of the world which, whether financially or otherwise, 
materially affects the execution of the works, the Contractor shall, until and unless the 
Contract is terminated under the provision of this Clause, continue to use his best 
endeavours to complete the execution of the works. Provided always that JMF shall be 
entitled at any time after such outbreak of war to terminate the Contract by giving 
written notice to the Contractor and, upon such notice being given, this Contract shall, 
except as to the rights of the parties under this clause and to the operation of clause 
65.8 hereof, terminate, but without prejudice to the right of either party in respect of any 
antecedent breach thereof.  
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66.7  If the Contract shall be terminated under the provisions of the last preceding sub-clause 
the Contractor shall, with all reasonable despatch, remove from the site all 
constructional plant and shall give similar facilities to his sub-Contractors to do so. 

66.8  If the Contract shall be terminated as aforesaid, the Contractor shall be paid by JMF, as 
in so far as much amount or items shall not have already been covered by payments on 
account made to the Contractor, for all works executed prior to the date of termination at 
the rates and prices provided in the Contract and in addition: - 

a)  The amounts payable in respect of any preliminary terms, so far as the works or 
service comprised therein has been carried out or performed, and a proper proportion 
as certified by the Engineer of any such items, the work or service comprise in which 
has been partially carried out or performed.  

b)  The cost of materials or goods reasonably ordered for the works which shall have 
been delivered to the Contractor, or of which the Contractor is legally liable to accept 
delivery, such materials or goods becoming the property of JMF upon such payments 
being made by him.  

c)  A sum to be certified by the Engineer, being the amount of any expenditure 
reasonably incurred by the Contractor in the expectation of completing the whole of 
the works insofar as such expenditure shall not have been covered by the payments 
in this sub-clause before mentioned.  

d)  Any additional sum payable under the provision of the clauses 65.1, 65.2, and 65.4. 

e)  The reasonable cost of removal of construction plant under clause 65.7 and, if 
required by the Contractor, return thereof to the Contractor's main plant yard in his 
country of registration or to any other destination, at no greater cost.  

f)  The reasonable cost of repatriation of all the Contractor's staff and workmen 
employed in or in connection with the works at the time of such termination.  

Provided always that against any payments due from JMF under this sub-clause, JMF 
shall be entitled to be credited with any outstanding balances due from the Contractor 
for advances in respect of constructional plant and materials and any other sums which 
at the date of termination were recoverable by the JMF from the Contractor under the 
terms of the Contract.  

67.0  Payment in the Event of Frustration: 

If a war or other circumstances outside the control of both parties, arises after the 
Contract is made so that either party is prevented from fulfilling his Contractual 
obligation, or under the law governing the Contract, the parties are released from further 
performance, then the sum payable by JMF to the Contractor in respect of the work 
executed shall be the same as that which would have been payable under clause 65 
hereof if the Contract had been terminated under the provisions of clause 65 hereof.  

68.0 Settlement of Disputes: 

68.1 If the Contractor considers any work demanded of him to be outside the requirements of 
the Contract, or considers any drawings, record or ruling of the Engineer on any matter in 
connection with or arising out of the Contract or the carrying out of the work to be 
unacceptable, he shall promptly ask the Engineer in writing, for written instructions of 
decision. There upon the Engineer shall give his written instructions or decision within a 
period of fifteen days of such request. 

68.2 Upon the receipt of the written instructions or decisions the Contractor shall promptly 
proceed without delay to comply with such instructions or decisions. 

68.3  If the Engineer fails to give his instructions or decisions in writing within a period of 
fifteen days after being requested, or if the Contractor is dissatisfied with the 
instructions and decisions appeal to JMF which shall afford an opportunity to the 
Contractor to be heard and to offer an evidence in support of his appeal. JMF shall give a 
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decision within a period of twenty days after the Contractor has given the said evidence 
in support of his appeal. 

68.4  If the Contractor is dissatisfied with this decision, the Contractor within a period of 
twenty days from the receipt of the decision shall indicate his intention to refer the 
dispute to Arbitration, failing which the said decision shall be final and conclusive. 

69.0  Arbitration: 

In the event of any dispute in the interpretation of the terms and conditions of this order/ 
agreement or difference of opinion between the parties or any point in the order / contract 
arising out of or in connection with the agreement/ accepted order/ contract or with 
regard to performance of any obligation hereunder by either party, the parties hereto shall 
use their best efforts to settle such disputes or difference of opinion amicably by mutual 
negotiations. In case no agreement is reached, either party may forthwith give to the 
order, a notice in writing of the existence of such question, dispute or difference of opinion 
and the same shall be referred to the adjudication of sole arbitrator to be appointed by 
“JMF” whose decision in the matter shall be final and binding on the parties. The 
arbitration proceedings shall be governed under the provisions of the Indian Arbitration 
and Conciliation Act of 1996 and the rules thereunder or any statutory notification 
thereof for the time being in force. In the order/ contract, the venue of such arbitration 
shall be Ranchi (Jharkhand) and courts at Ranchi alone shall have jurisdiction regarding 
any matter arising out of order/ contract.  

70.0  Notices: 

70.1  All certificates, notices or written orders to be given by JMF or by the Engineer to the 
Contractor under the terms of the Contract shall be served by sending by post to or 
delivering the same to the Contractor's principal place of business, or such other address 
as the Contractor shall nominate for this purpose. 

70.2  All notices to be given to JMF or to the Engineer under the terms of the Contract shall be 
served by sending by post or delivering the same to the respective addresses nominated 
for that purpose. 

70.3  Either party may change a nominated address to another address in the country where 
the works are being executed by prior written notice to the other party and the Engineer 
may do so by prior written notice to both parties.  

71.0  Default of JMF: 

71.1  In the event of JMF: - 

a) Failing to pay to the Contractor the amount due under any certificate of the 
Engineer within 60 days after the same shall have become due under the terms of 
the Contract, subject to any deduction that the JMF is entitled to make under the 
Contract, or  

b) Interfering with or obstructing or refusing any required approval to the issue of 
any such certificate, or  

c) Giving to the Contractor a formal notice that for any unforeseen reasons, it is 
impossible for JMF to meet its Contractual obligations. 

The Contractor shall be entitled to terminate his employment under the Contract after 
giving thirty days prior written notice to JMF, with a copy to the Engineer. 

71.2  Upon the expiry of the fourteen days’ notice referred to in clause 70.1, the Contractor 

shall, notwithstanding the provisions of clause 54.1 hereof, with all reasonable 
despatch, remove from the site all constructional plant brought by him thereon.  

71.3 In the event of such termination JMF shall be under the obligations to the Contractor in 
regard to payment as if the Contract had been terminated under the provisions of clause 
65 hereof, but, in addition to the payments specified in clause 65.8 hereof, JMF shall pay 
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to the Contractor the amount of any loss or damage to the Contractor arising out of or in 
connection with or by consequence of such termination, as are deemed reasonable & fair.  

72.0 Changes in Cost and Legislation: (Refer Clause 11.0 of Vol I Section I of this 

bidding document) 

73.0  Taxation: 

73.1  The prices bid by the Contractor shall include all prevailing taxes, duties including but 
not limited to GST (Goods & Service Tax)/ Income Tax etc. that may be levied according 
to the laws and regulations on the constructional plant, material and supplies acquired 
for the purpose of the Contract and on the services performed under the Contract. 
Nothing in the contract shall relieve the Contractor from his responsibility to pay any tax 
that may be levied on profits made by him in respect of the Contract. Any variation after 
the receipt of bids on account of change in government taxes, cess and duties namely, 
GST (Goods & Service Tax) for the goods supplied and services provided, shall be 
considered for reimbursement on documentary evidence. Further, any altogether new tax 
imposed on such contract after the bid opening date shall be considered for payment / 
reimbursement upon documentary evidence. 

73.2  The Contractor's staff, personnel and labour will be liable to pay personnel income taxes 
in respect of such of their salaries and wages as are chargeable under the laws and 
regulations for the time being in force, and the Contractor thereof as may be imposed on 
him by such laws and regulations. 

74.0  Bribery and Collusion: 

74.1 JMF shall be entitled to terminate the Contract and recover from the Contractor the 
amount of any loss resulting from such termination if the Contractor shall have 
offered or given to any person any gift or consideration of any kind as an inducement 
or reward for doing, or for bearing to do any action in relation to obtaining, or in the 
execution of Contract or any other Contract with JMF, or if any of the like acts shall 
have been done by any person employed by the Contractor or acting on his behalf 
(whether with or without the knowledge of the Contractor), or if the Contractor shall 
have come in to any agreement with another Contractor(s) whereby an agreed 
quotation or estimate shall be offered as a bid to JMF by one or more Contractors. 

74.2  In the event of such termination, the Contractor shall: 

a)  Proceed as provided in sub clause 65.7 hereof, and  

b) Be paid by JMF as provided in sub clause 65.8 hereof, provided that any loss 
referred herein shall first be deducted. 

75.0  Termination of Contract for JMF's Convenience: 

75.1  JMF shall be entitled to terminate this Contract at any time for its own convenience 
after giving 15 days prior notice to the Contractor, with a copy to the Engineer.  

75.2  In the event of such termination the Contractor: 

a) Shall proceed as provided in sub clause 65.7 hereof, and 

b) Shall be paid by JMF as provided in sub clause 65.8 hereof.  
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SECTION IV  
 

SPECIAL CONDITIONS OF CONTRACT  

 

Table of clauses 
S.NO. DESCRIPTION 

  

1. General  

  

2. Taxes  

  

3. Time of Completion 

  

4. Engineer's Office Accommodation  

  

5. Water for Construction and Other Use 

  

6. Power Supply  

  

7 Materials to be Issued by the Owner  

  

8 Works in existing plant 

  

9. Cement /steel consumption, reconciliation, variation for cement/steel 
arranged and supplied by contractor 

10. Storage of Building material and construction equipment 

11. Rate of progress-contractor’s schedule 

12. 
 
 

Mode (Drawings / specifications) of execution 
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Section IV 
SPECIAL CONDITIONS OF CONTRACT 

1.0  General:  

    The following Special conditions of Contract shall supplement the General conditions of 
Contract, given in Section II. Wherever there is a conflict the provision herein shall 

prevail over those in the General conditions of Contract. 

2.0  Taxes: 

  The rates shall include all taxes. The bidder shall include in his rates all types of taxes 
including GST, turnover tax, Income tax and octroi as per the prevailing laws of the 
Central & the Government of the State, where the Contract is to be performed. Any 
variation in existing tax rates shall neither be recovered nor considered for payment/ 
reimbursement. However, any altogether new tax imposed on such contract after the bid 
opening date shall be considered for payment / reimbursement upon documentary 
evidence. 

3.0  Time of Completion: 

  The Contractor shall execute the Contract up to 10% increase in the value of the works 
within the specified completion period of the Contract and no extension of time shall be 
granted. In case the increase in the value exceeds 10% of the Contract amount, 
proportionate extension of time shall be granted, for the entire amount of increase over the 
original Contract value. 

4.0  Engineer's Office Accommodation & Project’s Name Board:  

4.1 The Contractor shall at his own cost provide a temporary furnished office 
accommodation in the form of either three nos. of containers each 20 feet (one for JMF, 

one for consultant, one for common meeting room) or approx. 60 Sq.m building area at 
the approved location and as per approved plan along with toilet facility and shall 
provide electrical connection, Fans and Air conditioners to the same. Free electricity 
shall be provided during the duration of contract. The structure shall be removed after 
the completion of work, by the Contractor, at his own cost. However, this requirement 

shall be applicable only if the estimated contract amount is more than Rs. 100 lakh.  

4.2 The contractor at his own cost shall also provide near the entrance of the project site, a 
suitable name board fabricated from MS sheet with support structure, duly painted and 
lettering, indicating the name of project, owner, turnkey consultant, architect, civil 
contractor and mechanical contractor etc., as per drawing and details approved by 

purchaser’s site engineer. However, this requirement shall be applicable only if the 
estimated contract amount is more than Rs. 100 lakhs. 

5.0  Water for Construction and Other Use: 

5.1  Unless otherwise specified the Contractor shall make his own arrangement for water for 
the work and nothing extra shall be paid for the same.  

5.2  The water used by the Contractor shall be fit for drinking as well as construction 
purposes to the satisfaction of the Site Engineer/Project Authority. 

5.3 The Contractor may be allowed to construct temporary tube well /wells in the Project site 
for getting water after he has got written consent of JMF. The Contractor shall be 
required to provide necessary arrangements to avoid any accident or damage to the 
buildings, roads, and service lines adjacent to the tube wells/wells sunk. The Contractor 
shall dismantle the tube well/well on completion of work and restore the ground to its 
original condition at his own cost. 

5.4  In case JMF supplies water, it shall be on the following conditions: 
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1. Water charges shall be recovered from each RA bill @ 0.5% of net amount of work done of 
such bill. 

2. The water shall be provided at one point in the site at the discretion of the Engineer. The 
Contractor shall make its own arrangement for water connection and distribution pipe 
lines in the construction area. 

3. JMF shall not guarantee the maintenance of uninterrupted water supply. It will be the 
responsibility of the Contractor to make alternative arrangements for water supply at his 
own cost in the event of any break down so that the progress of work is not affected for 
want of water. No claim or damage or refund of water charges shall be entertained on 
account of such break down. 

6.0  Power (Electricity) Supply: 

6.1  Unless otherwise specified the Contractor shall have to make his own arrangements for 

the power supply at his cost. All the electrical works shall be done as per INDIAN 
ELECTRICITY RULES. The temporary lines shall be removed by the Contractor at his cost 
after the completion of the work or if there is any hindrance, to the other works due to the 
alignment of these lines, during the Contract period. 

6.2  In case the ELECTRIC power supply is provided by JMF, it shall be on the following 

conditions: - 

1. Electricity charges shall be recovered from each RA bill @ 0.5% of net amount 

of work done of such bill. 

2. The supply shall be made at one point in the site at the direction of the Engineer. The 
Contractor shall make his own arrangement to receive, carry and distribute the power 
wherever it is required within the site as per INDIAN ELECTRICITY RULES. 

3. JMF shall not guarantee the maintenance of uninterrupted electricity supply and 

voltage fluctuations etc. It will be the responsibility of the contractor to make 
alternative arrangements for electricity supply at his own cost in the event of any 
breakdown so that the progress of work is not affected for want of electricity. No claim 
or damage or refund of electricity charges shall be entertained on account of the 
above. 

4. The temporary supply lines shall be removed and the site shall be cleared by the 
Contractor after the completion of the work at his own cost. 

7.0  Materials to be issued by JMF: (Not applicable for this contract) 

8.0    Works in Existing Plant: 

  In cases where the works against this contract have to be carried out by successful bidder 

in an existing plant/building, the contractor has to follow all the related rules & 
regulations of the plant & to plan his activities in consultation with JMF’s site in-charge 
so that regular operation/activities of the plant are not affected. There can be restrictions 
on the movement of workers, stacking of materials & to ensure cleanliness of the area. If 
any shut down is required by the contractor to work in a operating plant, the same shall 

be taken through JMF site in-charge after providing details & it has to be ensured that 
work is completed within the agreed shutdown period.  

 Contractor has to provide and erect 3m height barricade using Suitable New/ old 
colour coated/ GI sheet and supporting structure All around the proposed buildings 
as decided by the Engineer in Charge and as per project requirement. No additional 

payment will be given for the barricade works. After completion of the project Work 
the same need to be dismantled and taken back by the Contractor as decided by the 
Engineer in charge.  
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9.0 Cement/steel Consumption, Reconciliation and Variation for Cement/Steel Arranged 

& Supplied by Contractor: 

9.1 Cement: On completion of work, the theoretical cement consumption shall be worked out. 
Over the theoretical consumption, a variation up to – 2.5% (minus two-point five 
percent) is permissible. The difference in quantity of cement bags actually consumed 
less than the permissible variation shall be recovered at the rate twice the average (for 
the contract duration) market rate of one cement bag. Nothing extra will be paid 
for over consumption of cement above the theoretical cement consumption. 

 9.2 Reinforcement & Structural Steel: Material supplied shall confirm for weight per meter 
as per relevant I S Code. Variation for underweight shall be allowed as per I S Codes. 
However, no compensation shall be admissible for overweight of material, rolling margin, 
wastage etc. Reconciliation of steel shall be done at the final bill stage for quantity 
received, consumed in works and billed, wastage etc. After reconciliation of steel, it is to be 
ensured that total quantity of steel paid is not more than the total quantity received at 
site. For this purpose, from each consignment / truck load of steel received at site and for 
each diameter/category, samples (3 samples for 10 MT of steel) shall be taken jointly & 
weighed to establish actual unit weight for reconciliation. All this information shall be 
entered in steel register maintained by site engineer of JMF.  

10.0 Storage of Building Materials and Construction Equipment: 

10.1 The contractor shall make suitable arrangement at project site for storage of all the 
construction material and construction equipment being supplied by him. Suitable watch 
and ward arrangement shall be made by the contractor. This arrangement has to be done 
by the contractor at his own cost. 

10.2  Cement shall be stored in separate godown with pucca floor, weather proof walls and roof. 
The cement bags shall be stacked horizontally, continuous in each line. The stacks shall 
be in the rows of 12 bags high with a minimum clearance space of 600mm between 
stacks and peripheral walls. The capacity of the godown shall be minimum 1000 bags or 
above as per requirement of the project and decided by the Engineer In-charge. The 
cement godown shall be dismantled & site shall be cleared after completion of the works.  

10.3 The Pre-painted sheet roofing shall be stacked strictly as per manufacturer’s guideline and 
stored in a covered shed. 

10.4 The fabrication yard for MS sections shall have a levelled pucca floor, and should be 
maintained dust free at all times. The structural sections shall be stacked & stored orderly 
so as to avoid initial warping of the sections.  

11.0 Rate of Progress - Contractor’s Schedule: 

The schedule prepared by the Contractor shall be based on the normal day of eight hours 

of working plus a break of one hour. All Sundays and local holidays should be considered 
as the day of rest. The schedule shall thus be prepared considering above working 
conditions. The contractor shall plan the resources adequately to meet the schedule date 
of completion. 

12.0 Mode (Drawings/specifications) of Execution: 

The bid drawings/tender drawings displayed/presented for inspection are liable to 
changes and the work shall be executed as per construction/execution drawings & 
details released for execution in accordance with technical specifications & schedule of 

quantities. The items not covered under technical specifications, if any, shall be executed 
as per latest applicable BIS code of practice. 
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SECTION-V 

 
All the works are to be executed as per latest relevant 

IS Codes of Civil Engineering 
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SECTION VI – FORM OF BID 

 

CONTENTS 
 

 

SL. NO. DESCRIPTION 

1. Form of bid 

2. Appendix - I important conditions of contract 

3. Appendix II bidding term deviation statement form 

4. Appendix III technical deviation statement form 

5. Appendix IV list of approved makes 
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SECTION VI 
FORM OF BID 

The Appendices (I to IV) of Form of Bid is a part of the bid. Bidders are required to fill up all the 

blank spaces in this Form of Bid and Appendices.  

 
Tender/ Bid Reference No.: ………………………….…………………….. 

Name and address of  

Project Authority / Employer: Managing Director 
The Jharkhand State Cooperative Milk  

       Producers’ Federation Ltd. 
       Farmers’ Training Centre Campus 

       Sector-II, Dhurwa, Ranchi - 834004 

 
 
Description of Works:  ………………………………………………………… 

 ………………………………………………………… 

 ………………………………………………………… 

 

Dear Sirs,  

1.0 Having examined the Drawings, Terms & Conditions of Contract, Technical 

Specifications and Schedule of Quantities for the execution of above-mentioned 

works, we, the undersigned offer to execute, complete and maintain the whole of the 

said works in conformity with the said Drawings, Terms & Conditions of Contract, 

Technical Specifications and Schedule of quantities for the sum of Rs. __________/- 

in words Rs. ________ ___________________________________________________________ ) 

or such other sum as may be ascertained in accordance with the said conditions. 

2.0 We undertake, if our bid is accepted, to commence the Works within________days of 

receipt of the Letter of Acceptance, and to complete and deliver the whole of the 

above said works comprised in the Contract within _____1.5______months 

calculated from the last day of the aforesaid period in which the Works are to be 

commenced.  

3.0 If our bid is accepted, we will furnish a performance security in the form of a Bank 

Guarantee (to be approved by you) / Demand draft, to be jointly and severally bound 

with us in amount of 5% of the above-named sum in accordance with the 

Conditions of Contract. 

4.0 We agree to abide by this bid for the period of 120 days from the date of bid opening 

as prescribed in clause 13 of the Instruction to Bidders, and it shall remain binding 

upon us and may be accepted at any time before the expiry of that period.  
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5.0 Unless and until an Agreement is prepared and executed, this Bid, together with 

your written acceptance thereof, shall constitute a binding Contract between us.  

6.0 We understand that you are not bound to accept the lowest or any Bid you may 

receive. 

 
 

 
 
 
Date __________       Signature of bidder with seal  
 

Place _______________ 

 

 

Witnesses: 

1. Signature:  

 Name: 

 Address: 

 

2. Signature: 

 Name: 

 Address: 
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SECTION VI  
(FORM OF BID) 

 

APPENDIX – I  
Important Conditions of Contract 

SL. 

No. 
Description 

Vol-I SEC-II 

Clause No. 
Remarks 

1. Amount of Performance Security 10 5 (Five) % of Total Contract Value 

    

2. 
Minimum amount of Third-Party 
Insurance 

23 NA 

    

3. 
Minimum amount of insurance of 
work 

21 
110 (Hundred & ten) percent of 
contract value 

    

4. 
Period for Commencement, from the 
Date of Letter of Acceptance 

41 15 (Fifteen) Days. 

    

5. Time for Completion 43 1.5 month 

    

6. Rate of Liquidated Damages 47 
0.5 (Zero point five) percent per week 

of total contract value 

    

7. Max. Limit of Liquidated Damages 47 10 (Ten) percent of total contract value 

    

8. Rate of Bonus 48 NOT APPLICABLE 

9. 
Period of Maintenance (Defects 

Liability Period) 
50 12 (Twelve) Months 

10. Percentage Recovery of Retention 60.3 5 (Five) % 

    

11 
 

Max. limit of Retention money 60.3 5 (Five) % 

    

12. Max. amount of Secured Advance 60.2 NA 

    

13. Max. amount of Mobilisation Advance 60.5 

NA 

 
 

14. 
Time within which the payment would 
be made after submission of 

measurement / bill 

60 30 (Thirty) days 

    

15. Price Variation 71 NA 

    

16. 
Contractor’s Profit & Overhead Cost 
for settling extra items 

53.1 15 (fifteen) percent 

 
Date :_____________        

 
Place: ___________________                                        Signature of Bidder with Seal 
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SECTION VI  
(FORM OF BID) 

 

APPENDIX – II  
BIDDING TERMS DEVIATION STATEMENT FORM 

 
1.) The following are the particulars of deviations from the requirements of the bidding 

conditions/ terms: 
 

CLAUSE DEVIATION REMARKS (INCLUDING JUSTIFICATION) 

   

   
   
   
   
 
 
 
 
 
 
The terms and conditions prescribed in the bidding document shall prevail over those of any 

other document forming a part of our bid, except only to the extent of deviations furnished in 
this statement. 

 
 
 
 
 
Dated:_____________ Signature and Seal of Bidder 
 
 

Place: ________________ 
 
 
Note: - 
Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “NO DEVIATIONS”. 
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SECTION VI  
(FORM OF BID) 

 

APPENDIX – III  
TECHNICAL DEVIATION STATEMENT FORM 

 

1.) The following are the particulars of deviations from the requirements of the tender 
technical specifications: 

 

CLAUSE DEVIATION REMARKS (INCLUDING 

JUSTIFICATION) 

   

   
   
   
   
 
 

 
 
 
 
The technical specification furnished in the bidding document shall prevail over those 
of any other document forming a part of our bid, except only to the extent of deviations 
furnished in this statement. 
 
 
 
Dated: ________________ Signature and Seal of Bidder 
 

 
Place: ______________________ 
 
 
 

Note:- 
Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “NO DEVIATIONS”. 
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SECTION VI  
(FORM OF BID) 
APPENDIX - IV  

LIST OF APPROVED MAKES FOR CIVIL WORKS 
 
The following is the list of products and name of the approved manufacturer against each 
product. The contractor shall quote rates for the various items of works using these products 
based on maximum two makes out of these approved manufacturers selected & filled up in the 
format given below by the bidder. Any other make of product, not approved below, shall not be 
allowed for use in this work unless specifically approved in writing separately by the purchaser 
after establishing its technical suitability, price applicable & effect on price quoted by 
contractor for the item where this item is being used. If the bidder has selected no make, the 
purchaser shall be at liberty to advice the contractor to use any of the approved manufacturers 
given below for any product of this contract.  
No. Description First preferred make  Second preferred make   

            

1.00 CONCRETE 
      

 
Concrete Admixtures Sika Fosroc BASF Approved 

equivalent 

  

 
Cementitious non 

shrink Grout 

Fosroc Sika  
   

 
Grey Cement 

(OPC/PPC/PSC) 

Grade 43/53 

Ultratech Birla Super ACC Ramco 
  

Coromandal Zuari Lafarge 
   

JK Vasavdatta 
    

 
Bricks Red Bricks- 1st Class bricks as per Local market Availability.  
Sand Yellow river sand-Best as per Local market Availability.  
Aggregate Blue/ Black-Best as per Local market Availability.  
Floor Hardner Fosroc Sika    

 

 
Integral Water 

Proofing Compound 

Sika Fosroc 
 

Approved 

equivalent 

 
 

 
Reinforcement Steel 

(TMT-500D min) 

Tata Sail Vizag RINL Jindal 
 

 
Structural Steel/ 

hollow tube section 

Tata SAIL, Jindal Vizag RINL Essar APL-APOLLO 

 
Anti-Termite 

Treatment Of 

Buildings 

Pest Control 

India 

Approved 

Equivalent 

 
  

 

 
Anchor fasteners Hilti Fischer 

 
Anchorman 

  

 
SBR Latex Fosroc BASF 

 
Approved 

equivalent 

  

2.00 DOORS & WINDOWS  
Fire door Shaktimat Approved 

Equivalent 

    

 
Aluminium Sections Jindal Hindalco Indal 

   

 
Glass Modi Saint Gobin Triveni Sejal 

  

Asahi India 
     

 
Glasswool Up Twiga Approved 

Equivalent 

    

 
Ply & Boards / Flush 

door shutters / Block 

boards 

Greenply Kutty Century Nuwud Anchor Durian  
Kitply 

     

 
Pressed Steel Door / 

Windows Frames & 

Shutters 

Perfect (Pil) 

(Ahmedabad) 

Agew Ranchi 

Windows (New 

Delhi) 

   

 
Hardware (Door 

Fittings) 

GKW Palladium Efficient 

Gadgets 

   

Nettle Fold 
     

 
Adhesives Fevicol SH Araldite 

 
Movicol Vamicol Bal  

EPDM Gasket Dow Cornings Approved 

Equivalent 

    

 
Veeners 3 /4 mm and 

paper 

Euro Greenply Anchor Kenwood Durian 
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Laminates 1 and 1.5 

mm 

Greenlam Century Kitply Merino Decolam Formica 

 
ACP Panels Alucobond Alstrong 

 
Eurobond Primebond Panicbond  

DoorLock Dorset Godrej Ozone 
   

 
Hydraulic Door 

Closer 

Everite Hyper Sterling Ozone Dorset Enox 

 
Floor Spring Dorma Hafele Geze Ozone Dorset Enox  
Patch Fittings Ozone Enox Zaha 

   

 
Glass door Handles Kich Dunex 

 
Ozone Dorset Zaha  

Mortice Handles Kich Dunex Godrej Ozone Dorset Zaha        
Prelaminated Particle 

board 

Tesa Century ply Archid ply 
   

RCC Ventilators Best as per Local market Availability 
  

3.00 FINISHING 
      

 
Cement Paint Super Snocem Nitcocem 

 
Decocem 

  

 
PAINTS - Plastic 

Emulsion / Acrylic 

Emulsion / Synthetic 

Enamel / OBD / 

Luster 

Asian Paints ICI Berger Jenson 

Nicholson 

Sherwin 

Willams 

 

 
EXTERNAL PAINT Asian Apex 

Ultima 

ICI Dulex 

weathershild 

Max 

Berger 

Weathercoat 

longlife 

Sherwin 

Willams 

  

 
Snowcem JK Johnson Victoria Surya Asian 

 

 
Elastomeric Paint BASF ICI Jotun Asian Choksi 

 

 
Epoxy Paint Asian Apurva 

Buildcare 

Shalimar 
   

 
PU Paint BASF Apurva 

Buildcare 

 
Asian 

  

 
Thermo Plastic Paint Shalimar Asian 

    

 
Primer / PUTTY Birla ICI Berger Jenson 

Nicholson. 

  

 
Wood preservative Woodguard Termiseal MRF 

   

 
Fire retradrant paint Shalimar paints Noble Fire tard 

   

 
False Ceiling 

(Calcium Silicate 

Board) 

Ramco Approved 

Equivalent 

    

 
Board Partition 

(Calcium Silicate 

Board) 

Ramco Approved 

Equivalent 

 
Everest 

  

 
Silicon Sealant Dow corning Wacker 

    

 
Polysulphide Sealant Fosroc Choksey 

chemicals 

    

 
Gypsum Plaster Gyproc Of India 

Gypsum 

Approved 

Equivalent 

 
Hindustan Taparaia Agrawal 

     
Diamond 

  

 
Gypsum Board Indian Gypsum Boral 

 
Mada 

  

       
SS Pipes Jindal   Remi Suraj Arvind         

4.00 Flooring 
      

 
Ceramic / Vitrified 

Tile 
KAJARIA/SOMANI/H&R JHONSON/NITCO / ORIENT  

  

H & R Johnson Naveen Kajaria 
   

 
PVC Vinyl Flooring Armstrong RMG Bhor 

   

 
Raised Flooring Unifloor Approved 

Equivalent 

    

 
Epoxy Flooring Apurva 

Buildcare 

Cipy Poly 

Urethenes 

Sika 
   

 
Paver Block GICO Tulsi    

 

        
5.00 ROOFING 

      

 
Ac Sheet & 

accessories 

Everest Charminar Ramco Utkal 
  

 
Galvalume Precoated 

Profile Sheets 

TATA BLUE 

SCOPE 

CRIL Jindal Interarch Unimetal Metacolor 

 
Gi Fittings R' Brand Unik 

 
Zoloto KS 

 

 
GI Pipes Tata Approved 

 
Jindal Surya Zenith 
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Equivalent  
Polycarbonate Sheet LEXAN PALRAM 

    

 
GI Shutter Standard ISI Mark 

   

6.00 ROAD 
      

 
Bitumen 

Impregnated Board 

Shalitax Seleflex 

premoulded 

filler board 

Jolly Board Bengal 

bitumen 

  

        
7.00 WATER SUPPLY WORK & SANITARY WORKS  

PVC / UPVC / 

CPVC Pipes And 

Fittings 

Supreme Astral Finolex  Kisan 
  

  
Prince 

     

 
PVC Sheets Finolex Approved 

Equivalent 

    

 
PVC Water Stops Maruti Approved 

Equivalent 

    

 
PVC Water Tank Sintex Approved 

Equivalent 

 
Dolphin Sarita Fusion 

 
SS Sink Nirali Approved 

Equivalent 

 
Neelkanth 

  

 
Vitreous China, 

Sanitaryware 

Hindustan Parryware Cera 
 

SONCERA 
 

 
Ball Cock Leader Sant zoloto Prayag 

  

 
Brass / Gun Metall 

Valves 

Leader Sant zoloto Audco BDK 
 

 
Ci Pipes & Fittings, 

Manhole Cover & 

Frames 

Neco Approved 

Equivalent 

    

 
Cp Brass Fitting & 

Toilet Accessories 

Jaquar ESS ESS Hindustan Parko Gem 
 

 
Mirror Modi Saint Gobain Asahi India 

   

 
Butterfly Valves Leader Sant Audco   

 

  
Danfoss Zoloto 

    

 
Wafer Type check 

Valves 

Leader Sant Audco    

  
Danfoss zoloto 

    

 
Pressure Reducing 

Valve 

OR - TBS Zoloto 
 

Vartsila 
  

 
Ball Valve Leader Sant zoloto 

   

 
Solenoid Valve Danfoss 

  
Avcon Rotex Herion  

CP Grating for floor 

Trap / Drain/ Butter 

fly Jat / Pipe Clamps 

Chilly Approved 

Equivalent 

    

 
Strainers Sant Leader Zoloto 

   

 
Insulation Superlon Armaflex Rocklloyd 

   

 
Foot Valves TBS Normex 

    

 
Air release valve Leader Sant Audco Zoloto 

  

  
Danfoss 

     

 
Anti vibration 

Mounting 

Kanwal Resistoflex 
    

 
Pipe protection wrap Pipkote Restech IWL 

   

 
Hume Pipes Indian Hume 

Pipe Co. 

Approved 

Equivalent 

 
  

 

 
White Cement Birla White JK White 

    

 
Brass Sensor / 

Electrod 

Danfoss Gems Sensor 
    

 
Pressure Switch Danfoss 

     

10 Electrical 
      

 
Conduit Standard ISI Mark 

    

 
Wire Havells Polycab R R Kabel KEI 

  

Modular switch Board Anchor Polycab Roma Phenolex Havells 
 

Vapour Proof LED 20 watt Philips Havells Polycab Wipro Bajaj 

We have noted the above and confirm that our tender is based on above approved makes.  
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SECTION- VII 
SCHEDULE OF MATERIAL 

TO BE ISSUED BY JMF 
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SECTION VII  
 

SCHEDULE OF MATERIAL TO BE ISSUED BY JMF 

 
 
No material shall be issued by JMF unless otherwise specified in the bidding 
document. All the materials/goods & services are to be arranged by the 

bidder/contractor for proper completion of the works as per specification, terms 
& conditions of the bidding document/contract.  
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SECTION- VIII 

SCHEDULE OF SUPPLEMENTARY 
INFORMATION 
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SECTION - VIII, 

SCHEDULE OF SUPPLEMENTARY INFORMATION 

 
The bidder shall provide the Supplementary Information as Annexed in the form of 
schedules mentioned hereunder. All this supplementary information shall be 
considered for the bid evaluation and same in the contract execution. If the requisite 
information is not supplied by the bidder, then the bid may be considered non-
responsive and shall be rejected. 
 

a) Schedule I Major items of Constructional plant to be 
deployed by the bidder 

    
b) Schedule II Key Personnel.  
    
c) Schedule III Nominated Sub-Contractors. 
    
d) Schedule IV Major works successfully completed during the 

last five years. 
    
e) Schedule V Statement of Bonus earned/ Liquidity damages 

paid in the last five years. 
    
f) Schedule VI Statement of Arbitration & Disputes in the last 

five years. 
    
g) Schedule VII Financial and Business Capability 
    
h) Schedule VIII Works in hand 
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SCHEDULE - I 
 

• Major items of Constructional plant to be deployed by the bidder. 

 
S. 
No. Description of Equipment 

Nos available with 
the Bidder in 
working condition 

Nos. proposed to 
be deployed at 
site. 

 For Civil Works   

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

13.    

  
For Internal Electrification Works 
 

1.  

2.  

3.  

 
 
 
 

Signature and seal of Bidder 
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SCHEDULE – II –  

KEY PERSONNEL 

 
    

1. Technical Personnel No. of persons 
employed with 
the bidder 

 

     
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    

    
    
    
    
    
    
 
 
 
 
 
 
 
 Signature and seal of Bidder 
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SCHEDULE – III –  
Nominated Sub-contractor 

 
(List of works of value more than 10% of the contract value proposed to be sublet) 

 
Sl. 
No. 

Description Approx. 
Value Rs. 

Name of the 
Sub-

contractor 

Place where similar 
works previously 

executed. 

     

     
     
     
     
     
     

     
     
     
     
     

 
 
 
 
 
 
 
  
 
 
 

Signature and seal of Bidder 
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SCHEDULE – IV 

 
Major works successfully completed during the past five years: 

 
 

Sr. 
No. 

Name of 
work 

Place 
Contract 

Ref. 

Name 
of 

Client 

Value 
of Work 

Time of 
Completion 

Date of 
Completion 

        

        
        
        
        
        

 

 
 
 
 
 
 
 
 

 

 
 
 

Note: Documentary evidence for above information to be attached separately in the form of 

completion certificate, purchase order, TDS certificate, details of payments etc. issued by the 
client. 

 
 
 
 

 Signature and seal of Bidder 
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SCHEDULE – V 

 
Statement of Bonus earned/ Liquidity damages (L.D.) paid in the past five years: 

 
S. 
N. 

Name 
of Work 

Place Contract 
ref. 

Name of 
Owner 

Value of 
Work (Rs. 

Lakh) 

Time of 
Completion 

(Months) 

Bonus/ 
L.D. 

      Contract Actual  

         

         

         

         

         
         

         
         
         

 
 
 
 
 
 
  
 
 
 

 
Signature and seal of Bidder 
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SCHEDULE – VI 

 
Statement of Arbitration & disputes in the last five years. 

 
S. 
N. 

Name 
of Work 

Place Contract 
reference 

Name 
of 

Client 

Value of 
Work  

(Rs. Lakh) 

Nature of 
Dispute 

Award of 
Arbitration 

        

        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 

Signature and seal of Bidder 
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SCHEDULE – VII 

 
Financial and Business Capability. 

 
1. Audited annual accounts/ Accounts audited 

under section 44AB of Income Tax Act of past 3 
years 

:  

    
2. Where accounts are not required to be audited 

following information shall be given for last three 
years duly attested by a Charted Accountant/ 
Manager of nationalised Bank. 

:  

    
a. Share Capital :  
    
 Free Reserves :  
    
 Other Reserves :  
    

b. Term loans from financial institutions & banks :  
    

c. Current Liabilities :  
    
 Bank Cash Credits :  

    
 Others (Including sundry creditors) :  
    

d. Provisions :  
    

e. Contingent Liabilities including claims not 
acknowledged 

:  

    
f. Fixed Assets :  
    
 Gross :  
    
 Net :  
    

g. Cash and Bank Balances :  
    

h. Inventories :  
    
i. Debtors & Advances considered good    
    
 More than 6 months :  
    

 Less than 6 months :  
    
j. Profit before tax :  
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k. Loss, if any :  
    

    
3. Other information   
    
 Name of the Bankers :  
    
 Bank facilities including credit limits :  
    

4. Projected turn over for the next two years   
    
 Year 1 :  
    
 Year 2 :  
    
    
 
 

   

 
NOTE:  

 
Wherever required documentary evidence may be attached separately. 

 

 
 
  
 

Signature and seal of Bidder
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SCHEDULE - VIII,  

WORKS IN HAND 

 
Sl. 
No 

Name of 
Work 

Contract 
reference 

and date  

Name 
of 

Client 

Place of 
Contract 

Value of 
Contract 

(Rs. Lakh) 

Completion  

      Period 
(Months) 

Expected 
date of 

completion 

        

        

        

        

        

        

        

        

        

        

        

        

        

 
 
 
 
  
  

 
 
 

Signature and seal of Bidder  
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SECTION- IX 
FORM OF AGREEMENT 
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SECTION IX- 

FORM OF AGREEMENT FOR CIVIL CONSTRUCTION WORK 
 (To be submitted by successful bidder after award of contract On Non-Judicial Stamp Paper of minimum value of 

Rs. 100/- or as per stamp act of Local State Government)  
 
THIS AGREEMENT is made and executed at Ranchi on the day of 2018 between the 
Jharkhand State Cooperative Milk Producers’ Federation Ltd, and having its registered 
office at Farmers’ Training Centre Campus, Sector-II, Dhurwa, Ranchi - 834004, (herein 
after referred to as JMF, which expression shall, unless repugnant to the context or 
meaning thereof, include the successors and assignees of JMF) of the ONE PART and 
_________________________________________________ (herein after referred to as the 
Contractor, which expression, shall, unless repugnant to the context or meaning 
thereof, include the heirs, successors, assignees, executors and administrators of the 
Contractor) of the OTHER PART. 
 
WHEREAS JMF is desirous that certain Works should be executed, viz 
_________________________________________________________________ 
___________________________________ and has, by Letter of Acceptance/Work Order 
Acceptance dated _____________, accepted a bid by the Contractor in response to JMF’s 
bidding document ref no. __________________________ For carrying out the above job at a 
cost Rs._________________ (hereinafter referred as contract price), NOW THIS 

AGREEMENT WITNESSETH AS FOLLOWS: 

 
1.0  In this agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

 
2.0  The following documents shall be deemed to form and be read and construed as 

a part of this agreement, viz 
i. This Form of Agreement  
ii. The Letter of Acceptance/Work Order Acceptance  
iii. The said bid and Appendix  
iv. The Schedule of Quantities 
v. The Technical Specifications  
vi. The Drawings  
vii. The Schedule of Supplementary information 
viii. Special Conditions of Contract 
ix. General Conditions of Contract 
x. Schedule of Materials to be issued by Project Authority / Consultant 
xi. Form of Bank Guarantees  
xii. Work Order No.______________________ 

 
3.0  The aforesaid documents shall be taken as complementary and mutually 

explanatory of one another, but in the case of ambiguities and discrepancies 
shall take precedence in the order set out above. 

 
4.0  In consideration of the payment to be made by JMF to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the PA to execute, 
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complete and maintain the works in conformity in all respects with the provisions 
of the Contract and bidding document.  

 

5.0  JMF hereby covenants to pay the Contractor in consideration of the execution, 
completion and maintenance of the works the Contract Price at the times and in 
the manner prescribed by the Contract. 

 
IN WITNESS WHEREOF the parties hereto have caused this agreement to be executed 
in accordance with their respective laws the day, month and year first above written. 
 
 
Signed, sealed & delivered by the  
Authorised Signatory for  
JMF 
 
 
 
 
Authorised Signatory    Authorised Signatory 
JMF   Contractor 
 
In the presence of:   In the presence of: 
 
WITNESS     WITNESS       

 

1)  Signature    1) Signature  

  Name      Name  

  Address     Address 

 

2.  Signature     2. Signature 

  Name      Name 

  Address     Address  

 
 
  
 
 
 
 
 
 

Signed, sealed & delivered 
by the Authorised 
Signatory for the 
Contractor 
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SECTION- X 
ACCEPTABLE FORM OF BANK GUARANTEE 
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 SECTION X 
Acceptable Forms of Bank Guarantees 

 

 

 Table of contract 
 

 
S. No. Description Page No. 

 

1.0 For Performance Security 95 - 97 
 
 

2.0 For Retention Money  99 - 100 
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1.0 Bank Guarantee FORMAT (For Performance Security) 
(On Non-Judicial Stamp Paper of Rs. 100 or as per the Stamp Act of Local State Govt.) 

 
THE JHARKHAND STATE COOPERATIVE 
MILK PRODUERS’ FEDERATION LTD. 
SEC -2, H.E.C., DHURWA, RANCHI, 
JHARKHAND - 834004 

 
Dear Sir / Madam, 
 

Bank Guarantee No  :     Date: 

Amount INR : Rs. _______________/- 

Guarantee Cover from dated :  

Last date for Lodgement of Claim : 
 

 

THIS DEED OF Guarantee executed by [ NAME OF BANK ], a banking company constituted 

under the Companies Act, 1956 and deemed to be a constitute under the Companies Act, 1956 

and deemed to be a banking company under the Banking Regulation Act, 1949 having its 

registered office and head office at _______________________________________(Hereinafter 
referred to as “Bank”) in favour of THE JHARKHAND STATE COOPERATIVE MILK 

PRODUCERS’ FEDERATION LTD., SECTOR- 2, H.E.C., DHURWA, RANCHI - 834004 

,JHARKHAND, (Hereinafter referred to as “Beneficiary”) for an amount not exceeding Rs. 
___________________/- (Rupees ____________________________________ only) at the request of 

M/S. ____________________________________________________________ (Hereinafter referred 

to as “The Supplier/Contractor’’) 

 

This Guarantee is issued subject to the condition that the liability of the bank under this 

Guarantee is limited to maximum of Rs. ___________________/- (Rupees 

___________________________________ only) and the guarantee shall remain in full force up to 

______________ (expiry date) and cannot be invoked otherwise than be a written demand under 

this guarantee served on the bank on or before the ____________ (last claim date). The 

beneficiary on its own interest is advised to seek a confirmation of the issuance of this 

guarantee from the controlling office / head office enclosing a copy of the same. 

 

THE H.O. ADDRESS: 

NAME OF BANK: 

BRANCH ADDRESS: 

STATE:           

PIN: 

E-mail: 

Ph: 

This Guarantee consists of 3 pages including this page. 
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Whereas M/s. THE JHARKHAND STATE COOPERATIVE MILK PRODUCERS’ FEDERATION 
LTD., SECTOR -2, H.E.C., DHURWA, RANCHI -834004 (hereinafter called the “Beneficiary”) has 
placed a Purchase Order No. ________________ Dated: ______________ with M/s. 
___________________________________. (Hereinafter referred to as “The Supplier/ Contractor”) for 

supply of _________________________________ as per the terms & conditions of the Purchase 
Order(s). 

AND WHEREAS the said Beneficiary has called upon the same Supplier to give a Performance 
Bank Guarantee of Rs._______________/- (Rupees _______________________________________ only) 
towards due and faithful performance of suppliers obligation under the above mentioned 

contract. 

We, [NAME OF BANK] having our office at _______________________________. Hereinafter referred 
to as “Bank” (Which expression shall, where the context so admits, administrators and 
assignees etc.) do hereby unconditionally and irrevocably furnish this guarantee bond and we 
agree, guarantee and undertake that we shall forthwith immediately and immediately upon 

receipt of written intimation/demand/letter/claim from your company without any deduction, 
reservation, protest, demur, delay or reference to M/s ______________________________, the 
aforesaid sum Rs.______________/- (Rupees ____________________________________ only)  (being 
10 % of the Purchase Order value) immediately upon demand being made as aforesaid, without 
in any manner referring to, or seeking consent of or instructions from the supplier/contractor 

and without in any manner, explicitly or by conduct, issuing notice of our intent to honour our 
commitment under this guarantee or on the issue of any instructions to the contrary issued by 
the contractor/supplier, any such demand made by the company on the bank shall be 
conclusive and dispute pending before and court, tribunal, arbitrator or any other authority or 
and instructions. Letter contrarily issued be the contractor to be in force and enforceable till it 

is specifically discharged by the company during its validity period. 

This guarantee shall not be affected by and change in the constitutions of the Bank of the 
Beneficiary or the Supplier/Contractor nor shall this guarantee be affected by any change in 
the constitution of the Beneficiary/ Supplier/ Contractor by enforceable by such body or 
corporation. 

The Beneficiary may without affecting Bank’s liabilities & obligations hereunder grant time or 
other indulgence to or compound with the Supplier or enter into any agreement of the terms 
and conditions or agree to vary any of the terms and conditions of the said order. 

This guarantee is given to ensure the performance of the said contract within the completion 
time stipulated AND Supplier/Contractor meet all warranty obligations during Defect Liability 

period. In case of non-fulfilling the warranty obligations found by the Supplier/Contractor 
during the Bank guarantee Period, the Beneficiary can invoke the bank guarantee amount in 
written intimation/demand/letter/claim to Bank without any deduction, reservation, protest, 
demur, delay or reference to M/s ___________________________________, the aforesaid sum Rs. 
_______________/- (Rupees _____________________________________ only) (being 10 % of the 

Project/ PO/WO value) immediately. 

AND WHEREAS the said Beneficiary has agreed to accept a guarantee from us, we, the said 
banker do hereby undertake to pay the Beneficiary immediately upon receipt of a demand to 
the extent of Rs. ___________________/- (Rupees ______________________________________ only) 
against any loss or damage caused to or suffered by the Beneficiary by reason of the non-

performance as per the PO in the period of this guarantee i.e. up to _________________. 

Notwithstanding anything contained herein – 
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1. Our liability under the bank guarantee shall not exceed of Rs. _________________/- 

(Rupees _____________________________ only) 

2. This guarantee shall be valid till _______________. 

3. We shall be liable to pay the guaranteed amount or any part thereof under this bank 

guarantee only and only if you serve upon as written claim or demand on or before 

_______________. 

4. Thereafter all your right under this guarantee shall be forfeited and we shall be realised 

from all our liabilities hereunder irrespective of whether the guarantee in original is 

returned to us or not. 

5. All disputes would be settled within Ranchi Jurisdiction of court of law only. 

 

 
  SIGNATURE 
 
PLACE  BANK SEAL 
 
DATE BANK CODE NO. 
 

 
NOTE: 

1: The contractor should ensure that the seal and the code no. of the signatory are put by 

the bankers, before submission of the bank guarantees. 

2: The value of stamp duty should be minimum Rs. 100 or as per latest Stamp Act of Local 

State Government from where the Bank Guarantee is issued 

REMARKS: The submitted Bank Guarantees should be confirmed through “Structured 

Financial Messaging System (SFMS)”, at following Bank Account of beneficiary. 

Beneficiary Name The Jharkhand State Cooperative Milk Producers Federation Limited 

Bank A/c No. 029205005542 

IFSC Code ICIC0000292 

Bank Name ICICI Bank 

Bank Address Lalpur Ranchi 

*Bank Charges, if any on this account will be borne by the beneficiary 

If the issuing bank is not having the SFMS facility, the Bank Guarantees need to be confirmed 

by its controlling office i.e. Administrative/Regional/Zonal Office to the following address: 

Beneficiary Name The Jharkhand State Cooperative Milk Producers Federation Limited 

Beneficiary Address 
Accounts Department,  
Medha Dairy Plant, Near Birsa Munda Central Jail, Post Office-Dhurva, 

P.S.: Khelgaon, Ranchi -835217 (Jharkhand). 
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1.0 Bank Guarantee FORMAT (for Retention Money)  
(On Non-Judicial Stamp Paper of Rs. 100 or as per the Stamp Act of Local State Govt.) 

 
THE JHARKHAND STATE COOPERATIVE 
MILK PRODUERS’ FEDERATION LTD. 
SEC -2, H.E.C., DHURWA, RANCHI- 834004 

 
Dear Sir / Madam, 

 
Bank Guarantee No  :     Date: 
Amount INR : Rs. _______________/- 
Guarantee Cover from dated :  

Last date for Lodgement of Claim : 
 

This deed of Guarantee made this _________ day of ________ (two thousand ____________) 
by____________________ (Name and the address of the Bank), hereinafter referred to as "the 
Bank", which express where the context and the meaning so require, include its legal 
representatives, successors and assignees of the Bank and Jharkhand state Cooperative Milk 
Producers’ Federation Ltd., (hereinafter referred to as the JMF) which expression shall unless 
repugnant to the context and the meaning thereof include its legal representative, successors 
and assignees. 

WHEREAS the JMF has placed its Contract order bearing no. ______ dated __________ on (name 
and address of the party) hereinafter called the Contractor, for the construction 
of____________________________________________________ 

AND WHEREAS the JMF has agreed to pay to the Contractor the retention money i.e. 5% of 
the value of the Contract on submission of a Bank Guarantee of equal amount, which will be 
kept valid up to _______________. 

In consideration of the JMF having agreed to pay to the Contractor Rs.__________ 
(Rupees___________________________________ only) being the retention money we (the Bank), 
hereby undertake and guarantee to make repayment to the JMF of the said amount without 
any demur or any part thereof which does not become payable to the Contractor by the JMF in 
accordance with and subject to the terms and conditions of the said Contract. The Bank further 
undertakes not to revoke this guarantee during its currency except with the previous consent of 
the JMF in writing and this guarantee shall be a continuous and irrevocable guarantee up to a 
sum of Rs.__________ (Rupees ____________________ only). 

The Bank shall not be discharged or released from this guarantee by any arrangement between 
the Contractor and the JMF with or without the consent of the Bank or any alterations in the 
obligations of the parties or by an indulgence, forbearance shown by the JMF to the Contractor 
and the same shall not prejudice or restrict remedies against the Bank nor shall the same in 
any event be a ground of defence by the Bank against the JMF. We (name of bank) do hereby 
undertake to pay an amount equal to Rs. _____________ being the amount due and payable 
under this guarantee without any demur, merely on a demand from the JMF stating that the 
amount claimed is due to the JMF. In case, the JMF puts-forth a demand in writing on the 
bank for the payment of amount in full or in the part against this bank guarantee, the bank 
shall consider that such demand by itself is conclusive evidence and proof that the contractor 
has failed in compliance with the terms and conditions stipulated by JMF in the contract and 
payment shall be made to JMF without raising any dispute regarding the reasons for any such 
lapse/ failure on the part of the contractor. 

This guarantee shall be in addition to and without prejudice to any other securities or remedies 
which the JMF may have or hereinafter possess in respect of the works executed or intended to 
be executed and the JMF shall be under no obligation to marshal in favour of the bank any 
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such securities or funds or assets that the JMF may be entitled to receive or have a claim upon 
and the JMF at its absolute discretion may vary, exchange, renew, modify or refuse to complete 
to enforce or assign any security or instrument. 

The Bank agrees that the amount hereby guaranteed shall be due and payable to the JMF on 
JMF's serving us with a notice before expiry of Bank Guarantee requiring the payment of the 
amount and such notice shall be deemed to have been served on the Bank either by actual 
delivery thereof to the Bank or by dispatch thereof to the Bank by registered post at the address 
of the said Bank.  

We, _____________, undertake to renew the bank guarantee provided the request for renewal is 
made by the contractor before the expiry of bank guarantee. 

In order to give full effect to the provisions of this guarantee the Bank hereby waives all rights 
inconsistent with the above provisions and which the Bank might otherwise as guarantor be 
entitled to claim and enforce. 

Notwithstanding anything stated hereinbefore: (I) our liability under this guarantee is restricted 
to Rs. ____________ (Rupees _________________________ ________________________________ only), (ii) 
The guarantee shall remain in force till _______ _____and (iii) The Bank is liable to pay the 
guarantee amount or any part thereof under the bank guarantee only if the JMF serves upon 
the Bank a written claim or demand on or before________________. 

 
Place  Signature 
 
Date  Bank Seal 
 Bank Code no. 
 
NOTE: 

1: The contractor should ensure that the seal and the code no. of the signatory are put by 
the bankers, before submission of the bank guarantees. 

2: The value of stamp duty should be minimum Rs. 100 or as per latest Stamp Act of Local 
State Government from where the Bank Guarantee is issued 

REMARKS: The submitted Bank Guarantee should be confirmed through “Structured 

Financial Messaging System (SFMS)”, at following Bank Account of beneficiary. 

Beneficiary Name The Jharkhand State Cooperative Milk Producers Federation Limited 

Bank A/c No. 029205005542 

IFSC Code ICIC0000292 

Bank Name ICICI Bank 

Bank Address Lalpur Ranchi 

*Bank Charges, if any on this account will be borne by the beneficiary 

If the issuing bank is not having the SFMS facility, the Bank Guarantee needs to be confirmed 

by its controlling office i.e. Administrative/Regional/Zonal Office to the following address: 

Beneficiary Name The Jharkhand State Cooperative Milk Producers Federation Limited 

Beneficiary Address 

Accounts Department,  

Medha Dairy Plant, Near Birsa Munda Central Jail, Post Office-Dhurva, 
P.S.: Khelgaon, Ranchi -835217 (Jharkhand). 
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SECTION- XI 
SCHEDULE OF QUANTITIES/ PRICE BID FORMAT 

"For Civil Renovation & Upgradation Works at Dhurwa Office, Ranchi, as per Schedule of 

Quantity (SOQ)") 

Name of Bidder:  ………………………………………………. Your Ref: 

Sl No. Description of Items Unit Qty. 
Unit 
Rate 
(Rs.) 

Amount 
(Rs.) 

1 P& F 4" PVC Pipe Nos. 5   

2 P& F 4" PVC Bend Nos. 3   

3 P& F 4"x4' PVC Pipe DS Nos. 2   

4 P& F 4" Shu Nos. 2   

5 P& F 4"x3 N Trap Nos. 2   

6 P& F 3" PVC Pipe DS Nos. 3   

7 P& F 3/4" UPVC Pipe Nos. 10   

8 P& F 3/4" UPVC Elbo Nos. 9   

9 P& F 3/4"x1/2" UPVC Brass Elbow Nos. 6   

10 P& F 3/4"x1/2" UPVC Brass Tee Nos. 6   

11 P& F 3/4" UPVC Tee Nos. 3   

12 P& F 1/2" PVC Plug Nos. 5   

13 P& F Commode Nos. 1   

14 P& F Basin medium Size Nos. 2   

15 P& F 2 in 1 Bib cok Nos. 1   

16 P& F Bib Cock Nos. 1   

17 P& F Angle Cock Nos. 2   

18 P& F Connection Pipe Nos. 2   

19 P& F West Pipe Nos. 1   

20 P& F CP West Nos. 1   

21 P& F CP Nipple Nos. 4   

22 P& F CP Cap Nos. 4   

23 P& F 4" Hole Jali Nos. 2   

24 P& F 3" Tee Nos. 1   

25 P& F 3" Shoe Nos. 2   

26 P& F 3" Band Nos. 2   

27 P& F Concealed Stop Cock Nos. 1   

28 
P&F Medium Size Urinal along with Flush/Tap, 
west pipe & all other required items 

Nos. 3   

29 P&F of Granite Partition in between urinals Nos. 3   

30 Dismantling of PCC along with shifting of debris Cum. 15.32   

31 P& F 12mm Plaster in 1:6 ratio Sqm 68   
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32 P& A Putty on new wall Sqm 68   

33 P& A Acrylic Emulsion Paint Sqm 68   

34 
P& F Aluminium Door of size 1x2.1m with required 
fittings 

Nos. 1   

35 P& F Brick Work (Fly Ash Brick)-5" Sqm 35   

36 P& F Exhaust Fan 6" Nos. 2   

37 P& F Tap (G/f washroom) Nos. 3   

38 P& F Mirror of Standard quality of size 450x600MM Nos. 1   

39 P& F of Standard quality Towel Ring Nos. 1   

40 
P& F Aluminium Partition in Hall with ACP & Glass 
with minimum section of 75x50x1.2mm (general 
store) 

Sqm 23   

41 
P& F Aluminium Door of size 1x2.1m with required 
fittings 

Nos. 1   

42 
Dismantling of outer plaster of parapet at first floor 
including shifting of debris 

Sqm 50   

43 
P& F 12mm Plaster in 1:6 ratio on parapet at first 
floor including all 

Sqm 60   

44 Do, P& A Rustic Paint Sqm 50   

45 Do, P& A Acrylic Emulsion Paint Sqm 50   

46 

Providing and laying in position cement concrete of 

specified grade excluding the cost of centring and 

shuttering All work up to plinth level: 1:3:6 (1 

Cement: 3 coarse sand (zone-III): 6 graded stone 

aggregate 20 mm nominal size) for Plinth Protection 

around the Building 

Cum. 2   

47 

P&F RCC work in beams, suspended floors, roofs 

having slope up to 15° landings, balconies, shelves, 

chajas, lintels, bands, plain window sills, staircases 

and spiral stair cases above plinth level up to floor 

five level, excluding the cost of centring, shuttering, 

finishing and reinforcement, with 1:1.5:3, 1 cement: 

1.5 coarse sand(zone-l): 3 graded stone aggregate 20 

mm nominal size). 

Cum. 1   

48 

Providing & fixing of MS Structural steel work for 

Providing Shade to DG in single section, fixed with 

or without connecting plate, including cutting, 

hoisting, fixing in position and applying a priming 

coat of approved steel primer and two coat of 

approved enamel colour all complete. Item includes 

MS Hollow Section, MS pipe, C Channel of different 

Size, MS Angles and different Size of MS Section. 

Make: Tata/ Sail/ Jindal 

Kg. 250   

49 

Providing and fixing of precoated galvanised iron 
profile sheets (size, shape and pitch of corrugation 
as approved by Engineer-in-Charge) of total coated 
thickness 0.50mm (base metal of minimum 0.45mm 
thickness with total coating thickness of 0.05mm) 
with zinc coating 120 grams per sqm as per IS: 277, 
in 240 mpa steel grade, 5-7 microns epoxy primer 

SQM 18   
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on both side of the sheet and polyester top coat 15-
18 microns. Sheet should have protective guard film 
of 25 microns minimum to avoid scratches during 
transportation and should be supplied in single 
length up to 12 metre or as desired by Engineer-in-
charge. The sheet shall be fixed using self-drilling 
/self-tapping screws of size (5.5x 55 mm) with 
EPDM seal, complete upto any pitch in horizontal/ 
vertical or curved surfaces, excluding the cost of 
purlins, rafters and trusses and including cutting to 
size and shape wherever required.                          
Make: Tata/ Sail/ Jindal 

50 
Drilling up to 150 mm depth for grouting of 16mm 
dia Bolt by use of Hilti RE-500 chemical for fixing 
MS plates. 

Nos. 24   

51 

Dismantling tile work in floors and roofs laid in 
cement mortar including stacking material within 
50 metres lead. For thickness of tiles 10 mm to 25 
mm 

Sqm 200   

52 
P& F of Floor & Wall Tiles in New Female Toilet & 
Guest House 

Sqm 220   

53 

P& F of Mosquito proof aluminium Jali & 
aluminium Frame along with minimum 4 numbers 
of screw with gujja in outer side of window up to 
first floor 

Sqft 511   

 Total  

 CGST @9%  

 SGST @9%  

 Sub Total  

 Labour Cess @1%  

 Total Amount  

Amount in Words: INR ……………………………………………………………………….            

 

Date: 

Place:                                                                                Signature & Stamp of Bidder           

Approved Make:     

o MS Materials/ Sheet: Tata/ Sail Jindal     

o Cement: Ultratech/ ACC/ Nuvoco     

o Plumbing Materials: Phenolex/ Supreme/ Parryware/ Kajaria/ Jaquar/ Prince    

o Paint/ Primer/ Rustic: Asianpaint/ Berger/ Dulux/ JK     

o Aluminium Section: Jindal/ Hindalco/ Tata     

o Tiles: Johnson/ Kajaria/ Somany/ Orient Bell/ Nitco     

 

Note: JMF reserves the right to cancel any one or multiple items of this tender.    


