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INVITATION FOR BIDS 
for  

 
Single Stage – Two Envelop Bid 

Tender No. JMFPE0128/2025-26-013 

 
Date of Publication of Tender : 26 May 2025 
Last date for submission of Bids : 06 Jun 2025 till 03:00 PM 

 

Opening of Technical Bids:   Opening of Financial Bids: 
Date: 06 June at 03:30 PM             Shall be notified to eligible bidders after  
At Medha Dairy Plant.     Evaluation of Technical Bid.  
Hotwar, (Khelgaon), Ranchi,  
Jharkhand - 835217 

 

Name of Tenderer: _______________________________________ 

Address: _______________________________________________ 

_______________________________________________________ 

Tel./ Mob. no: ___________________________________________ 

Email __________________________________________________ 
 

Tender Fee: 1,000/-                                  EMD: Rs. 10,000/- 

Filled in tender document duly signed & stamped in all pages of tender document should reach us on or before 
due date. 
 
All rights reserved. This material is confidential and proprietary of The Jharkhand State Co-operative Milk Producers’ 
Federation Ltd (JMF) and no part of this material should be reproduced, published in any form by any means, electronic or 
mechanical including photocopy or any information storage or retrieval system nor should the material be disclosed to third 
parties without the written authorization of JMF.  

CIVIL WORKS FOR CONSTRUCTION OF 
CALF AND COW SHED AT MEDHA DAIRY 
PLANT, HOTWAR 
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CHECKLIST 
(TO BE SUBMITTED BY THE BIDDER ALONG WITH TECHNICAL BID) 

S. No. Item 
Submitted 
Yes/ No 

Remarks if any 

(*) Checklist is Mandatory to fill and attached with technical Bid. 

1. 
EMD (Bid security) in original or 
payment by NEFT/RTGS submitted to 
JMF, Ranchi before last date of receipt 

  

2. 
Cost of the Tender document submitted 
to JMF, Ranchi before last date of 
receipt of bids 

  

3. Submitted following documents: 

i. 
Certificate of incorporation of the firm 
(Company act/Partnership etc.) 

  

ii. 
Registration certificate of GSTIN, PAN, 
PF, ESI, Registration if any 

  

iii. 
Profit & Loss Statement, Balance sheet 
for last 3 financial years including audit 
report 

  

iv. 
Copy of the Income Tax Returns for 
three previous years for income tax 
purpose. 

  

v. 

Copy of TDS certificate issued by the 
client to substantiate the claim for the 
value of works executed in the private 
sector. 

  

vi. 
Copy of form 26AS for the last three 
financial years. 

  

4. 
Technical & Bidding Terms Deviation if 
any 

  

5. Whether Bidder is MSME ?   

6. 
Power of attorney submitted (If bid is 
signed by other than Director/MD) 
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TENDER NOTICE  

 
 

Sealed tenders are invited from eligible bidders/civil contractors 
for construction of Calf & Cow Shed at Medha Dairy Plant 
Hotwar Premise as per enclosed/attached SoQ.  
 

Interested bidders should download the Tender /Bid Document 
and shall submit duly filled, signed and stamped along with 
required Tender fee and EMD.  

Tender /Bid Document is uploaded on JMF website 
www.jmf.coop. 

Bids submitted shall be as per Scope/ Technical specifications, 
the Schedule of Quantities and the set of Terms and Conditions 
specified in this document.  

Bidders are requested to visit the website regularly as any 
corrigendum / addendum may be published in JMF website and 
not in any other media/ newspapers. 
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SECTION-I-  
BID INVITATION DETAIL 

1.0 DESCRIPTION OF WORK:  
The Jharkhand State Cooperative Milk Producers’ Federation Ltd., (JMF) 
having its Head Office at Farmers’ Training Centre Campus Sector-II, Dhurwa, 
Ranchi- 834004”, invites sealed item rate bids from eligible bidders for the 
following works: 

CIVIL WORKS FOR CONSTRUCTION OF CALF AND COW 
SHED AT MEDHA DAIRY PLANT, HOTWAR. 

 [2.0  BID DETAIL/ SCHEDULE:  

(a) Ref: Tender /Bid No.  JMFPE0128/2025-26-013 

(b) Price of bidding document 
(inclusive of GST Tax) 

Rs. 1,000/- 

(c) 
Date of commencement of sale of 
bidding document 

26 May 2025 

(d) 
Last date for the sale of bidding 
document 

06 June 2025 till 01:00 PM 

(e) Last Date and time for receipt of 
bids 

06 June 2025 till 03:00 PM 

(f) 
Time and date of opening of bids 
(Technical Bids) 

06 June 2025 at 03:30 PM  

(g) 
Place of opening of bids / Address 
for communication  

Medha Dairy Plant,  
Beside Birsa Munda Central Jail, Hotwar, 
Ranchi-835217 
Tel: 0651- 2270046 

(i) Time of Completion  01 Month 

(j) Amount of Bid Security  Rs. 10,000/- 

3.0 BIDDING STAGE:   SINGLE STAGE 2-ENVELOPE BIDDING 

3.1 The bidder has to submit their Technical and Price bids at the same time in 
two separate envelopes, and both the envelops to be put in a third envelop 
super scribing clearly- “Ref. TENDER No. ……… and Tender Subject: 
…………………………………………” and should submit at the address 
mentioned in tender document.  

3.2 Bids can be sent by post/ courier or submitted by hand at our office by time 
as specified in tender notice. Bids received late shall be rejected. For bids 
submitted by post or Courier, it is bidder’s responsibility that bid reaches our 
office on or before the scheduled time and date. 
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3.3 The Technical bids will be opened on the bid opening date/time as mentioned 
in the bidding document. After evaluation of technical bids, the price bid of 
responsive bidders will be opened under intimation to technically qualified 
bidders, who may also attend the price bid opening, if they so desire.  

3.4 Interested eligible bidders may obtain further information from and inspect 
the bidding documents at the office of the JMF, at the address given below: 

Head (Purchase),  
Beside Birsa Munda Central Jail, Hotwar, Ranchi, (Jharkhand)- 835217 
Ph.: +91-(0651) 2270046, Email: purchase@jmf.coop 

 

4.0 ADDITIONAL INFORMATION:  

Detailed Scope of Work/T&C as well as the technical specifications are 
contained this bidding document. 

BoQ/ SoQ   : Enclosed as Section-XII 

5.0 REQUEST FOR BIDDING DOCUMENT:  

A complete set of bidding documents may be purchased by any interested 
eligible bidder on the submission of a written application in duplicate, to the 
JMF and upon the payment of a non-refundable bidding document cost (if any) 
with a demand draft ot through NEFT/RTGS in favour of Jharkhand State 
Cooperative Milk Producers’ Federation Ltd., Ranchi for value mentioned in 
bidding document. 

Alternatively, the bidders can download the entire bidding document from the 
website of JMF (www.jmf.coop ). Bidders who choose to download the tender 
from JMF website and submit their bid, have to attach demand draft / 
Online Transaction Slip equivalent to the price of bidding document at 
the time of submitting their bids.  

6.0 PURCHASE OF BIDDING DOCUMENT IN PERSON:  

Bidders who desire to obtain bidding document in person by submitting 
written request and paying through demand draft may do so on any working 
day from 11.00 hrs. to 17.00 hrs. Only during the period of sale of bid 
documents as specified in clause 2.0 hereof. Demand draft shall be prepared 
in favour of Jharkhand State Cooperative Milk Producers’ Federation Ltd., 
Ranchi. 

7.0 PURCHASE OF BIDDING DOCUMENT BY COURIER/POST:  

Bidders may send request along with demand draft/ Online Transaction 
details in favour of Jharkhand State Cooperative Milk Producers’ Federation 
Ltd., Ranchi of value equal to price of bidding document to the address of 
communication during the period of sale of bid document. JMF shall not take 
the responsibility for any delay in receipt of the bidding document if it is sent 
by courier /post. 

8.0    DOWNLOADING THE DOCUMENT: https://jmf.coop/tender/  
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9.0  BID SECURITY: All bids must be accompanied by a bid security in the 
acceptable form as specified in the bidding document and must be delivered to 
the address of communication as stated above in clause 2.0 (g) on or before 
the last date and time of receipt of bids as given in clause 2.0 (e) above. 

10.0 OPENING OF BIDS:  

Bids will be opened in the presence of those bidders or their authorised 
representatives who choose to attend at the office of the Jharkhand State 
Cooperative Milk Producers’ Federation Ltd., Ranchi. 

 

13.0 TENDER DRAWINGS:  
Detailed Drawing/s are not attached with this bidding document and the 
same shall be available for reference at the office of the Jharkhand State 
Cooperative Milk Producers’ Federation Ltd., Ranchi, at the address of 
communication on all working days. 

14.0 Statutory Compliances/ Requirement of the Tender in Short: 

i. Contractor has to submit test report of Sand, Bricks (red) & Aggregate & 
manufacturer certificate of Cement & TMT bars prior to use. 

ii. Contractor has to submit mining challan of Bricks, Sand & Aggregate used in 
the project, else penalty/deductions as per rules of GoJ will be applicable in 
final settlement of bill. 

iii. Labour cess as applicable will be deducted from final bill. 

iv. Full filling all the statutory Compliances/ requirements post issue of the work 
order of this tender will be responsibilities of the contractor. 

v. Contractor has to provide Measurement Book (MB Book) for measurements of 
all the work done of the project. 

 

15.0 The Jharkhand State Cooperative Milk Producers’ Federation Ltd., Ranchi at 
its sole discretion & without assigning any reason thereof reserves the right 
to accept and / or reject any or all the bids. 

 

Issued by  
Managing Director, 

The Jharkhand State Cooperative 
Milk Producers’ Fed Ltd., Ranchi 
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SECTION II. INSTRUCTIONS TO BIDDERS  

Table of Clauses 
Clause no. Description 
 

A. GENERAL 
1 Instructions 
2 General Information  
3 Sources of Funds  
4 Eligibility and Qualification Requirements 
5 Cost of Bidding  
6 Project Site Visit  

   

B. PREPARATION OF BIDS 
7 Language of Bid 
8 Documents Comprising the Bid  
9 Bid Prices  
10 Currency of Bid & Payment  
11 Bid Validity  
12 Bid Security  
13 Variations in Bidding Conditions  
14 Pre-Bid Meeting  
15 Format and Signing of Bids  
  

C. SUBMISSION OF BIDS 
16 Sealing and Marking of Bids 
17 Deadline for Submission of Bids  
18 Late Bids  
19 Modification and withdrawal of Bids  
  

D. BID OPENING AND EVALUATION 
20 Bid Opening  
21 Process to be Confidential  
22 Clarification of Bids  
23 Determination of Responsiveness  
24 Correction of Errors  
25 Conversion to Single Currency  
26 Evaluation and Comparison of Bids  
  

E. AWARD OF CONTRACT 
27 Award Criteria  
28 JMF's Right to accept any bid and to reject any or all bids.  
29 Notification of Award  
30 Signing of Agreement  
31 Performance Security  
32 License / Permit for Goods/Services 
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SECTION - II –  

INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1.0 Instructions:  

The set of bidding documents issued for the purpose of bidding. The Bidder is 
expected to examine carefully all instructions, conditions, forms, terms, 
specifications and drawings in the bidding documents.  

Failure to comply with the requirements of bid submission will be at the 
bidder's own risk. Pursuant to Section-II, clause-4.6, bids which are not 

substantially responsive to the requirements of the bidding documents will be 
rejected. 

2.0 General Information:  

1.1    (a) Description of 
Job/Works 

: CIVIL WORKS FOR CONSTRUCTION OF CALF 

AND COW SHED AT MEDHA DAIRY PLANT, 

HOTWAR. 

          (b) Owner : Managing Director,  
The Jharkhand State Cooperative Milk 
Producers’ Federation Ltd., Ranchi. 

1.2 Location and Area: 
  
 (a) Project Site  : Medha Dairy Plant,  

Beside Birsa Munda Central Jail, Hotwar, 
Ranchi, Jharkhand- 835217  

 

  (b)  Nearest Railway Station : Ranchi & Hatia.  

  (c)  Nearest Airport  : Ranchi 

  (d)  Nearest Major Town : Ranchi  
  

1.3 Period of Completion:  

The Period of completion shall be as mentioned in the table in Section I 
Clause 2.0, from the date of notification of award plus period of 
commencement from the date of letter of acceptance as indicated in 
Appendix- I of Form of Bid (Section VI), which shall include the non-
working periods during monsoon and festivals. 

3.0 Source of Funds: N/A 
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4.0 ELIGIBILTY AND QUALIFICATION REQUIREMENTS:  

4.1 This invitation for bid is open to all bidders from all eligible sources. 

4.2 All goods and services to be supplied under this Contract shall have their 
origin in eligible source and all expenditures made under the Contract will be 
limited to such goods and services. 

4.3 For the purpose of this clause, "Origin" means the place where the goods are 
mined, grown or produced or from which the services are supplied. Goods are 
produced when, through manufacturing or processing or substantial and 
major assembling of components, a commercially recognised product results 
that is substantially different in basic characteristics or in purpose of utility 
from its components. 

4.4 The origin of goods and services is distinct from the nationality of the bidder. 

4.5 To be eligible for the award of Contract, bidders shall provide evidence 
satisfactory to the Jharkhand State Cooperative Milk Producers’ Federation 
Ltd., of their eligibility under clause 4.6 below, and adequacy of resources to 
carry out the Contract effectively. To this end, all bids submitted shall include 
the following information: 

(A)  Copies of original documents or certified true copies, defining the 
constitution or legal status, place of registration and principal place of 
business of the company or firm or partnership. 

(B)  Power of Attorney or a true copy thereof duly attested in case an 
authorised representative has signed the bid. 

(C)  Details of the experience and past performance of the bidder on works of 
similar nature within the past three years, and details of current work 
in hand and other Contractual commitments shall be submitted as per 
formats given in Schedule III and Schedule IV of Section VIII 
respectively of this bidding document. 

(D)  Statement of arbitration/disputes in which the bidder is involved as 
prescribed in the Schedule VI of Section VIII of this bidding 
document. 

4.6 For the purposes of this particular Contract bidders shall meet the 
following qualifying criteria as minimum: 

a) That, bidder in the same name & style, should be in business at least for 
three years at the time of bid opening. In case of change of name of the 
bidder by merger /acquisitions/change in status, the bidder may be 
eligible based on the documentary evidence. 

b) That, bidder should have valid registration under various act they may be 
applicable for the supply/contract proposed. This shall include but not 
limited to Income tax, Companies Act, Goods & Service Tax (GST), Welfare 
Cess Act apart from any other applicable tax-imposed time to time by 
State/Central Govt. and Employee State Insurance, Contract Labour, 
Provident Fund etc. 
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c) That, bidder’s financial turn-over in the same name & style during each of 
the last three financial years (2021-22, 2022-23,2023-24) should not be 
less than Rs.5.0 Lakh.  

d) The bidder should submit copies of:  

i. Balance Sheets, P&L Statements for three previous years (2021-22, 
2022-23,2023-24)  

ii. Income Tax Returns for three previous years (2021-22, 2022-
23,2023-24) for income tax purpose. 

iii. Copy of TDS certificate issued by the client to substantiate the 
claim for the value of works executed in the private sector. 

iv. Copy of form 26AS for the last three financial years. 

e) Even though the bidder meets the specified criteria, it may be 
disqualified if it has: 

i. Made untrue or false declaration in the forms, statements and 
attachments submitted in proof of their qualification and / or 

ii. Record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion 
or financial failure etc. 

5.0 Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and 
submission of his bid and the Jharkhand State Cooperative Milk Producers’ 
Federation Ltd. hereinafter referred to as ‘JMF’ will in no case be responsible 
or liable for these costs, regardless of the conduct or outcome of the bidding 
process. 

6.0 Project Site Visit:  

6.1 The bidder is advised to visit and examine the site of works and its 
surroundings and obtain for himself on his own responsibility all information 
that may be necessary for preparing the bid and entering into a Contract.  

6.2 The bidder and any of his personnel or agent(s) will be granted permission by 
the JMF to enter upon the premises and lands for the purpose of such 
inspection but only upon the express condition that the bidder, his personnel 
and agent(s) from and against all liabilities in respect thereof and will be 
responsible for personal injury (whether fatal or otherwise), loss of or damage 
to property and any other loss or damage, costs and expenses however 
caused, which but for the exercise of such permission would not have arisen. 

6.3 Each of the civil contracts, if executed at site under the circumstances of an 
operating plant which cannot be closed down for any reason, the site works of 
every nature has to be planned and executed with the knowledge of 
operational and processing routines at existing plant, as the plant will 
continue uninterrupted throughout the year. The execution of contract will be 
done with clear under-standing that their all staff and workers will have to 
strictly abide by the security rules and procedures that is followed by plant 
authorities during the concurrency of the contract. 
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B.  PREPARATION OF BIDS 
 

7.0  Language of Bid: 

The bid prepared by the bidder and all correspondence & documents relating 
to the bid exchanged by the bidder and the JMF shall be written in the English 
language. Supporting documents and the printed literature furnished by the 
bidder with the bid may be in another language provided if required an English 
translation of the same is provided. For the purpose of the interpretation of the 
bid, the English language shall prevail. 

8.0  Documents Comprising the Bid: 

The bid to be prepared by the bidder shall comprise the following: 

a) Documents as per eligibility & qualification requirements (Section-II-Cl. 4.0) 

b) The Form of Bid along with Appendixes (Refer Section VI) thereto duly filled; 

c) The Tender Document Fee (if any) and Bid Security (EMD); 

d) The Schedule of Quantities duly filled (Refer Section XII); (in separate sealed 
envelope)  

e) The Schedule of Supplementary Information (Refer Section VIII), the 
information on eligibility and qualifications; 

f) The complete bidding document duly signed and stamped by bidder  

9.0  Bid Prices: 

9.1  Unless stated otherwise in the bidding documents, the Contract shall be for 

the whole works as described in the Invitation for bid based on the schedule 
of unit rates and prices submitted by the bidder. 

9.2 The bidder shall fill in rates and prices for all items of works described in the 
schedule of quantities. Items against which no rate is entered by the bidder 
shall not be paid for by the JMF when executed and shall be deemed to have 
covered by the other rates in the schedule of quantities.  

9.3 All applicable prevailing duties, taxes, work contract tax, GST (Goods & 
Service Tax), turn over tax and other levies shall be payable by the bidder 
under the Contract or for any other cause, and shall be included in the rates 
and the prices and total bid price submitted by the bidder and the evaluation 
and the comparisons of bids by the JMF shall be made accordingly. 

9.4 Fixed Prices: The rates and prices quoted by the bidder shall be fixed for the 

entire duration of the Contract and shall not be subjected to adjustment on 
any account.  

9.5 Price Variation: NA 
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10.0 Currency of Bid & Payment: The unit rates and prices shall be quoted by 
the bidder entirely in Indian currency and all payment shall be made in Indian 
currency only. 

11.0 BID VALIDITY:  

11.1   The Bid shall remain valid for a period of 120 (One Hundred Twenty) days 
from the date of bid opening as mentioned above.  

11.2   In exceptional circumstances, prior to expiry of the original bid validity 
period, the JMF may request the bidder for a specified extension in the 
period of validity. The request and the response thereto shall be made in 
writing. A bidder may refuse the request without forfeiting his bid security. 
A bidder agreeing to the request shall not be permitted to modify his bid, but 
shall be required to extend the validity of his bid security correspondingly.  

12.0 TENDER FEE / BID SECURITY:  

12.1 The bidder shall furnish, as part of the bid, Tender document Fee /bid 
security of the amount as specified in this bid document.  

12.2 The Tender Fee/ Bid Security shall be denominated in Indian Rupees only, 
and shall be in one of the following forms. 

a) A Demand Draft issued by a Nationalized Bank/ Schedule Bank / Foreign 
Bank having branches in India, or payment through NEFT/RGS shall be in 
favour of “The Jharkhand State Cooperative Milk Producers’ Federation 
Ltd”., payable at Ranchi  

b) In case of Tender Fee/ EMD submitted through NEFT/RTGS: 
1. Beneficiary Name : The Jharkhand State Co-op. Milk Producers’ Federation Ltd 

2. Bank & Branch  : State Bank of India, HEC SECTOR II, RANCHI 
3. A/c No  : 33842021519 

4. RTGS/IFSC Code : SBIN0005596 

12.3 Any bid not accompanied by Tender Fee (if any) and bid security pursuant 
shall be rejected by JMF as non-responsive. 

12.4  The bid securities of the unsuccessful bidders shall be refunded as 
promptly as possible, but not later than 30 days after the expiry of the 
period of bid validity as prescribed in these documents. 

12.5  The bid security of the successful bidder(s) shall be refunded when the 
bidder has signed the Agreement and furnished the required performance 
security. 

12.6  No interest shall be paid by the JMF on the bid security furnished by the 
bidder. 

12.7  The bid security may be forfeited 

(a) If a bidder withdraws his bid during the period of bid validity; or  

(b) In the case of a successful bidder, if he fails within the time limit to: 

(i) Sign the agreement, or 

(ii) Furnish the required performance security 
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13.0  Variation in Bidding Conditions: 

The bidder shall submit offer which comply fully with the requirements of 
the bidding documents, including the basic technical design as indicated 
or mentioned in the drawings / specifications. Conditional bids are liable 
to be considered as non-responsive. 

14.0 PRE-BID MEETING: Not Applicable for this bid. 

15.0 Format and Signing of Bids:  

15.1 The bidder shall prepare and submit the original copy of the documents 
comprising the bidding documents purchased by him.  

15.2 All pages of the bidding documents shall be signed by person(s) duly 
authorised, to bind the bidder to the Contract. Proof of authorisation 
shall be in the form of a written power of attorney which shall 
accompany the bid. All pages of the bid documents, where entries and 
amendments had been made, shall additionally be initialled by the 
person(s) signing the bids.  

15.3 The complete bid shall be without alterations, interlineations or 
erasures except those in accordance with instructions issued by the 
JMF, or as necessary to correct errors made by the bidder in which case 
such corrections shall be initialled by the person(s) signing the bid. No 
over writing shall be permitted.  

15.4 Only one bid may be submitted by each bidder. No bidder shall be 
allowed to participate in the bid in the name of another for the same 
Contract in any relation whatsoever.  

15.5 The bidder shall quote the rate of each item both in figures and words. 

C.  SUBMISSION OF BIDS  

16.0 Sealing and Marking of Bids: 

16.1 The bidder shall submit the bid in two envelops. The first envelop shall 
contain only the bid security with “BID SECURITY” clearly marked on the 
envelope whereas the second envelope shall contain the main bid duly 
marked as “BID” These two inners envelop shall be put in a third outer 
envelope. The bidder shall seal the bid in inner and outer envelope, duly 
marking the envelopes as “ORIGINAL”. 

Bidders who choose to download the tender from our website and 
submit their bid, have to attach demand draft equivalent to the price 
of bidding document at the time of submitting their bids.  
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16.2 The inner and the outer envelope shall be addressed to the address as 
given in the address for communication in clause 2.0 (g) of Bid Invitation 
detail and shall bear the following identifications: 

 i) Tender subject as stated in the Section-I –‘Bid Invitation Detail’. 

ii)  Tender Reference No. as given in Section-I, Clause 2.0 (a) of the Bid. 

iii) Words “DO NOT OPEN BEFORE” (Mention the date and time of opening of 
the bid as given in clause 2.0 Section-I of the Bid) 

16.3 The inner envelope shall indicate the name and the address of the bidder to 
enable the bid to be returned unopened in case it is declared late or is 
otherwise unacceptable. 

16.4 If the outer envelope is not sealed and as marked as instructed above, the 
JMF shall not assume any responsibility for the misplacement or premature 
opening of the bid submitted. The bids received in open condition shall be 
recorded as “received open” and may be considered, provided it is received 
before the specified date and time.  

17.0 Deadline for Submission of Bids: 

17.1 Bids must be received by the JMF at the address of communication on or 
before the date and time of submission as stated in clause 2.0 in the Bid 
Invitation Detail. 

17.2 The JMF may, at its discretion, extend the deadline for the submission of bids 
by issuing an amendment in accordance with clause 11 hereof, in which case 
all rights and obligations of JMF and the bidders previously subject to the 
original deadline shall thereafter be subject to the new deadline as extended. 

18.0 Late Bids: 

Any bid received by the JMF later than the dead line for the submission of 
bids as prescribed by the JMF in accordance with clause 17 shall be 
returned unopened to the bidder. 

19.0 Modification and Withdrawal of Bids 

19.1 The bidder may modify or withdraw his bid after bid submission provided that 
the modifications or notice of withdrawal is received in writing by the JMF 
prior to the prescribed dead line for the submission of bids.  

19.2 The bidder’s modification or notice of withdrawal shall be prepared sealed, 
marked and delivered in accordance with the provisions of clause 17 for the 
submission of bids, with the inner envelope additionally marked 
“MODIFICATION” OR “WITHDRAWAL” as appropriate. 

19.3 Subject to clause 17.1, no bid shall be modified subsequent to the deadline 
for the submission of bids. 

19.4 Withdrawal of the bid during the interval between the deadline for the 
submission of bids & the expiry of the period of bid validity shall result in the 
forfeiture of the Bid Security pursuant to clause 12. 
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D.  BID OPENING AND EVALUATION 

20.0 Bid Opening 

20.1 The JMF will open the bids, including submissions made pursuant to clause 
17 in the presence of bidder's representatives who choose to attend, at the 
office of the Jharkhand State Cooperative Milk Producers’ Federation Ltd., in 
the address of the communication at the time and date stated in the clause 
2.0 in the Bid Invitation Detail. The bidder's representatives who are present 
shall sign a register evidencing their attendance. 

20.2 Bids submitted pursuant to clause 18 shall not be opened.  

20.3 The JMF will examine the timely submitted bids to determine whether they 
are complete whether the requisite bid security have been furnished, whether 
the documents have been properly signed, and whether the bids are generally 
in order.  

21.0 Process to be Confidential: 

21.1 After the public opening of bids, information relating to the examination 
clarification, evaluation and comparison of bids and recommendations 
concerning the award of Contract shall not be disclosed to bidders or other 
persons not officially concerned with such process until the award of the 
Contract to the successful bidder has been announced. 

21.2 Any effort by a bidder to influence the JMF in the process of examination, 
clarification, evaluation and comparison of bids and in the decision 
concerning the award of Contract may result in the rejection of the bidder's 
bid. 

22.0 Clarification of Bids: 

To assist in the examination, evaluation and comparison of bids, the JMF 
may ask the bidders individually for clarification of their bids, including break 
down of unit rates. The request for clarification and the response shall be in 
writing but no change in the price or substance of the bid shall be sought, 
offered or permitted except as required to confirm the correction of arithmetic 
errors discovered by the JMF during the evaluation of the bids. 

23.0 Determination of Responsiveness 

23.1 Prior to the detailed evaluation of the bids the JMF will determine whether 
each bid is substantially responsive to the requirements of the bidding 
documents. 

23.2 For the purpose of this clause, a substantially responsive bid is one which 
conforms to all terms, conditions and specifications of the bidding documents 
without material deviation or reservation. 

23.3 If a bid is not substantially responsive to the requirements of the bidding 
documents, it will be rejected by JMF and may not be subsequently made 
responsive by the bidder having corrected or withdrawn the non-conforming 
deviation or reservation. 
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24.0 Correction of Errors: 

24.1 Bids determined to be substantially responsive will be checked by the JMF for 
any arithmetic errors in computation and summation. Errors will be corrected 
as follows: 

24.2 “Where there is a difference between rates in figures and in words, the rates 
that corresponds to the amounts worked out by the bidders, shall be taken as 
correct. However, when the amount of an item is not worked out or it does not 
correspond with the rates written either in figures or words, then the rates 
quoted by the bidder in words shall be taken as correct. When the rates 
quoted by the bidders in figures and words tallies but the amount is not 
worked out correctly, the rate quoted by the bidders shall be taken as correct 
and not the amount.” 

24.3 The amount stated in the form of bid will be adjusted by the JMF in 
accordance with the above procedures for the correction of errors and, with 
the concurrence of the bidder, shall be considered as binding upon the 
bidder. If the bidder does not accept the corrected amount of bid his bid shall 
be rejected and the bid security shall be forfeited. 

25.0 Conversion to Single Currency:  

All bid prices shall be submitted in Indian currency only. 

26.0 Evaluation and comparison of the Bids: 

26.1 The JMF evaluate and compare only bids determined to be substantially 
responsive to the requirements of the bidding documents in accordance with 
clause 4.0. 

26.2 In evaluating bids, the JMF will determine for each bid the evaluated price by 
adjusting the bid price making any correction for errors pursuant to clause 
25.0 

26.3 The JMF reserves the right to accept or reject any variation, deviation or 
alternative offers. Variations, deviations and alternative offers and other 
factors which are in excess of the requirement of the bidding documents or 
otherwise result in the accrual of unsolicited benefits to the JMF shall not be 
taken in to account in bid evaluation. 

E.  AWARD OF CONTRACT 

27.0 Award Criteria: 

Subject to clause 29, the JMF shall award the Contract to the bidder whose 
bid has been determined to be substantially responsive to the bidding 
documents, technically acceptable and who has offered the lowest Evaluated 
bid price pursuant to clause 26, and provided further that the bidder has the 
capability and the resources to carry out the Contract effectively and has 
adequate technical and financial competence including record of satisfactory 
performance. 
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28.0 JMF'S Right to accept any Bid and to reject any or all bids. 

The JMF reserves the right to accept or reject any bid and to annul the 
bidding process and reject all bids, at any time prior to the award of the 
Contract, without thereby incurring any liability to the affected bidder(s) or 
any obligation to inform the affected bidder(s) of the grounds for the JMF's 
action. 

29.0 Notification of Award 

29.1 Prior to the expiry of the period of bid validity prescribed in the bid 
documents, the JMF will notify the successful bidder in writing that his bid 
has been accepted. This letter (hereinafter and in the Conditions of Contract 
referred to as "Letter of Acceptance") shall name the sum which the JMF 
will pay to the Contractor in consideration of the execution, completion and 
the maintenance of the works by the Contractor as prescribed by the Contract 
(hereinafter and in the Conditions of the Contract referred to as the "Contract 
price") 

29.2 The notification of the award will constitute the formation of the Contract. 

29.3 Upon the furnishing by the successful bidder of a performance security in 
accordance with the clause 32 the JMF may notify the unsuccessful bidders 
that their bids have been unsuccessful. 

30.0 Signing of Agreement: 

After notification to successful bidder about the acceptance of submitted bid, 
the bidder should submit Form of Agreement provided in the bidding 
documents within 15 days (Section VIII), incorporating all agreements 
between the parties. 
 

31.0 Performance Security: Within 21 days of the receipt of the notification of the 
Award of the Contract from the JMF the successful bidder shall furnish to the 
JMF a performance security for an amount of 5% (five percent) of the total 
Contract cost. 

32.0 License and Permit for Goods/Services: Unless stated otherwise, no 
license or permit shall be provided by Purchaser/ Owner/Project Authority 
for the Goods/Services being provided by contractor against this bid. 

33.0 ADDRESS FOR COMMUNICATION: 

Group Head (Purchase) 
The Jharkhand State Coop Milk Producers’ Federation Ltd 
Beside Birsa Munda Central Jail, Hotwar, Ranchi-834012 (Jharkhand). 
Ph.: +91-(0651) 2270046,  
Email: purchase@jmf.coop 
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DEFINITIONS AND INTERPRETATIONS 
 

1.0  DEFINATION AND INTERPRETATION:  

In the Contract, as hereinafter defined, the following words and expressions 
shall have the meanings hereby assigned to them, except where the context 
otherwise requires: -  

1.1  OWNER shall mean JMF and shall include its successors and assignees, 
as well as its authorised representatives. 

1.2  CONSULTANT: NA. 

1.3  JMF shall mean the Jharkhand state Cooperative Milk Producers’ 
Federation Ltd. 

1.4  ENGINEER shall mean the Engineer or any other authorised 
representative of the JMF. 

1.5  Architect shall mean the architect appointed by JMF. 

1.6  Structural Consultants shall mean the Structural Consultants appointed 
by JMF. 

1.7  Bidder shall be the firm/party/individual who submits the bid against the 
Invitation for Bid. 

1.8  Contractor shall mean the successful bidder whose Bid has been 
accepted by the Owner and on whom a work order has been placed and 
shall include his heirs, legal representatives and assignees. 

1.9  Sub-Contractor: NA. 

1.10  Contract price/rate shall mean the prices/rates of the accepted Bid. 

1.11  Contract shall mean the work order along-with articles of agreement, the 
conditions, the appendix, the schedule of quantities, and/or specifications 
attached herewith. 

1.12 "Notice in writing" shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have 
been received) by courier/registered/ordinary post to the last known 
address or the registered office of the addressee and shall be deemed to 
have been received when in the ordinary course of post, it would have 
been delivered. 

1.13 “Engineer –In-charge” means the site engineer designated as such or 
other Engineer appointed from time to time by purchaser. 

 
1.14  Site shall mean the actual place of the proposed project where work is to be 

executed under the Contract. It shall also include any other land allotted by 
the JMF for the Contractor's use. 

 
1.15 Month shall mean from the beginning of a given date of a calendar month 

to the end of the preceding date of the next calendar month.  
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1.16  Week shall mean seven consecutive days.  

1.17  Day shall mean a day from midnight to midnight. 

1.18  Building shall mean the proposed building (s), roads, fencing, sanitary 
and water supply, underground/overhead water tank etc. under the 
Contract.  

1.19  Bid Security shall mean the sum paid along with the bid as a token to 
bind the Contract. 

1.20  Award shall mean the written acceptance of Bid by the owner given to the 
successful bidder. 

1.21  Performance Security shall mean the amount pledged with the JMF 
while signing the agreement for faithful and satisfactory performance of 
the Contract. 

1.22  Constructional Plant shall mean all appliances or things of whatsoever 
nature required in or about the execution and maintenance of the Works 
but does not include the materials or other things required /intended to 
form or forming part of the Works. 

1.23  Specifications shall mean the specification referred to in the bid and any 
modification thereof or addition thereto as may from time to time be 
furnished or approved in writing by the JMF/Engineer. 

1.24  Drawings shall mean drawings referred to in the specifications and any 
modification of such drawings approved in writing by the Engineer and 
such other drawings as may from time to time be furnished or approved in 
writing by the JMF/Engineer.  

1.25  Temporary Works shall mean temporary works of every kind required in 
or about the execution or maintenance of works.  

1.26  Permanent Works shall mean the permanent works to be executed and 
maintained in accordance with the Contract. 

1.27  Works shall include both temporary works and permanent works.  

1.28  Approved/Approval shall mean approval in writing, including subsequent 
written confirmation of previous verbal or written approval. 

1.29 I.S.S. shall mean Indian Standard Specifications 

1.30  Government shall mean the Government of India or any other State 
Government. 

1.31  Tender shall mean the Bid. 

1.32  Headings and Marginal notes: All headings of and notes to the clauses of 
these Conditions of Contract or of and to the Specifications or any other bid 
document are solely for the purpose of giving concise indication and not a 
summary of the contents thereof, and they shall never be deemed to be the 
part of or be used in the interpretation or construction thereof or of the 
Contract. 
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1.33  Singular and Plural. In this Contract document unless otherwise stated 
specifically the singular shall include the plural and vice-versa wherever 
the context so requires. 

1.34 Cost: The cost shall be deemed to include overhead costs whether on or off 
the site.  

1.35 Purchaser: The organization who is purchasing the goods/services. 

ENGINEER & ENGINEER'S REPRESENTATIVE 

2.0  Duties and Powers of the Engineer and the Engineer's Representative:  

2.1  The field management shall be the responsibility of the Engineer. The 
Engineer shall carry out such duties as taking decisions and issuing 
certificates and orders as specified in the Contract. The Engineer is 
empowered to take decisions on the following matters: 

(a)  Approval of subletting of any part of the works pursuant to clause 4.0 
hereof; 

(b) Certification of additional sums under sub-clause 53(2) hereof; 

(c)  Determination of an extension of time pursuant to clause 44.0 hereof; 

(d) Issuance of a variation order pursuant to clause 52.0 hereof; 

(e) Fixing rates or prices for the additional works executed under the Contract 
pursuant to clause 52.0 hereof.  

2.2 The Engineer's Representative shall be responsible to the Engineer and his 
duties are to watch and supervise the works and to test and examine any 
materials to be used or workmanship employed with the works. The 
Contractor shall get the materials or the workmanship tested, as instructed 
by the Engineer's Representative, at his own cost. He shall have no authority 
to relieve the Contractor of any of his duties or obligations neither under the 
Contract nor, except as expressly provided hereunder or elsewhere in the 
Contract, to order any work involving delay or any extra payment by the 
Project Authority/ JMF, nor to make any variation of or in the works. 

2.3  The JMF may from time to time in writing delegate to the Engineer's 
Representative any of the powers and authorities vested in the Engineer. Any 
written instruction or approval given by the Engineer's Representative to the 
Contractor within the terms of such delegations, but not otherwise, shall bind 
the Contractor as though it had been given by the Engineer provided always 
as follows: 

(a) Failure of the Engineer's Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, removal 
or breaking up thereof.  

(b) If the Contractor shall be dissatisfied by reason of any decision of the 
Engineer's Representative, he shall be entitled to refer the matter to the 
Engineer, who shall there upon confirm, reverse or vary such decision. 
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3.0 Inspection of Works: 

3.1  The JMF and his representatives shall have full power and authority to 
inspect the works at any time wherever the work is in progress either on the 
site or at the Contractor's premises/ workshop wherever situated, premises/ 
workshop of any person, firm or corporation where the work in connection 
with the Contract may be in hand or where from materials are being 
produced or are to be supplied, and the Contractor shall afford or procure for 
the Engineer every facility and assistance to carry out such inspection. The 
Contractor shall at all times during usual working hours and at all other 
times at which reasonable notice of the intention of the Engineer or the 
Engineer's Representative to visit the works shall have been given to the 
Contractor, either himself be present to receive the orders and instructions, 
or have a responsible agent /representative duly accredited in writing present 
for the purpose. Orders given to the Contractor's agent/ representative shall 
be considered to have the same force as if they had been given to the 
Contractor himself. The Contractor shall give not less than three days’ notice 
in writing to the Engineer's Representative before covering up or otherwise 
placing beyond the reach of inspection and measurement any work in order 
that the same may be inspected and measured. In the event of breach of the 
above the same shall be uncovered at the Contractor's expenses for carrying 
out such measurement or inspection. 

3.2  No materials shall be removed from the site before obtaining the approval 
in writing of the Engineer. The Contractor is to provide at all times during 
the progress of the work and the maintenance period proper means of 
access with ladders, gangways, etc. and the necessary attendance to move 
and adopt as directed for inspection or measurement of the works by the 
Engineer's Representative. 

3.3  The Contractor shall make available to the Engineer's Representative free 
of cost all necessary instruments and assistance in checking of setting out 
of works and checking of any works made by the Contractor for the 
purpose of setting out and taking measurements of works. 

3.4  Nothing in this clause shall in any way relieve the contractor from any 
warranty or other obligations under the contract. 

4.0  Sub-letting of Work: 

4.1  The Contractor shall not sub-let the whole of the works. Except where 
otherwise provided by the Contract, the Contractor shall not sub-let any part 
of the works without prior written consent of the Engineer, which shall not be 
unreasonably withheld, and such consent, if given shall not relieve the 
Contractor from any liability or obligation under the Contract and he shall be 
responsible for the acts, defaults and negligence of any sub-contractor, his 
agents, servants or workmen as fully as if they were the acts, defaults or 
negligence of the Contractor, his agents, servants or workmen, provided 
always that the provision of labour on a piece work basis shall not be deemed 
to be a sub-letting under this clause.  
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CONTRACT DOCUMENT 
 

5.0  Language and Law of Contract: 

5.1  i)  All written material and correspondence shall be in English.  

 ii)  The law to which the Contract is to be subjected and according to which 
the Contract is construed, shall be the law being in force in India and/or 
the state where the Contract shall be performed.  

5.2  Documents Mutually Explanatory: 

Except if and to the extent otherwise provided by the Contract, the provisions 
of the General Conditions and Special Conditions of the Contract shall prevail 
over those of any other documents forming part of the Contract. Several 
documents forming the Contract are to be taken as mutually explanatory. 
Should there be any discrepancy, inconsistency, error or omission in the 
Contracts or any of them the matter may be referred to Engineer who shall 
give his decisions and issue to the Contractor instructions, directing in what 
manner the work is to be carried out. The decision of the Engineer shall be 
final and conclusive and the Contractor shall carry out the work in 
accordance with this decision. 

5.3  Works shown upon the drawing but not mentioned in the specifications or 
described in the specifications without being shown on the drawings shall 
nevertheless be held to be included in the same manner as if they had been 
specifically shown upon the drawings and described in the specifications. 

6.0  Drawings: their Purpose and the Custody: 

6.1  The Contract drawings read together with the Contract specifications are 
intended to show and explain the manner of executing the work and to 
indicate the type and the class of materials to be used.  

6.2  In case any feature of the work is not set forth in the drawings and 
specifications, the Contractor shall forthwith apply to the Engineer for further 
instructions, drawings or specifications.  

6.3 The drawings shall remain in the sole custody of the Engineer, but two copies 
shall be issued to the Contractor free of charge. One copy of the drawings, 
furnished to the Contractor as aforesaid, shall be kept by the Contractor on 
the site and the same shall at all reasonable times be available for inspection 
and use by the Engineer or the Engineer's Representative and by any other 
person authorized by the Engineer in writing. At the completion of the 
Contract the Contractor shall return to the Engineer all drawings issued 
under the Contract. The drawings and specifications issued are sole property 
of the Purchaser/ Consultants and these cannot be reproduced/ copied or 
used for any other works without a written consent of the Purchaser/ 
Consultant. 

6.4  The Contractor shall give written notice to the Engineer whenever planning or 
progress of the works is likely to be delayed unless any further drawing or 
instruction is issued by the JMF/ Engineer within a reasonable time. The 
notice shall include the detail of the drawing or instruction required and of 
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why and by when it is required and of any delay or disruption likely to be 
suffered if it is late.  

6.5  The contractor shall submit the following information, in triplicate, to the 
Engineer for approval within the time stipulated against each item below:  

a)  A general layout plan of construction plant and equipment for the 
execution of work within seven days from the date of notice to proceed 
with the work; and  

b)  drawings or prints showing the location of major plants and other facilities 
which he proposes to put up at the site, including any changes in the 
general layout, at least Seven days prior to the commencement of the 
respective work.  
 

7.0  Further Drawings and Instructions: 

7.1  The Engineer may also authorize his representatives to perform his duties 
and functions. The Contractor shall carry out and be bound by the same. The 
Engineer shall have full powers and authority to supply to the Contractor 
from time to time, during the progress of the works, such further drawings 
and instructions as shall be necessary for the proper execution of the project. 

 
GENERAL OBLIGATIONS 

 
8.0  Contractor's General Responsibilities: 

8.1  The Contractor shall, subject to the provisions of the Contract, and with due 
care and diligence, execute and maintain the Works and provide all labour, 
including the supervision thereof, materials, Construction Plant and all other 
things, whether of a temporary or permanent nature, required in and for such 
execution and maintenance, so far as the necessity for providing the same is 
specified in or is reasonably to be inferred from the Contract. 

8.2 The Contractor shall take full responsibility for the adequate stability and 
safety of all site operations and methods of construction, provided that the 
Contractor shall not be responsible, except as may be expressly provided in 
the Contract, for the design or specification of the Permanent Works, or for 
the design or specification of any Temporary Works prepared by the Engineer. 

9.0  Contract Agreement: 

9.1  The Contractor shall be called upon so to do enter into and execute a 
Contract Agreement, in the form provided at Section VII (Form of 
Agreement) with such modification as may be necessary. 

10.0  Performance Security: 

10.1  Within 21 days of the receipt of the notification of the Award of the Contract 
from the JMF the successful bidder shall furnish to the JMF a performance 
security for an amount of 5% (five percent) of the total Contract cost. 
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10.2  The proceeds of the performance security shall be payable to the JMF as 
compensation for any loss resulting from the Contractor's failure to complete 
his obligation under the Contract. 

10.3  The performance security shall be denominated in Indian Rupees and shall 
be in any of the following forms: 

a) A Demand draft drawn in favour of the Jharkhand state Cooperative Milk 
Producers’ Federation Ltd, payable at the place mentioned in the address of 
communication stated in the Invitation for Bid (Section O).  

b) A Bank Guarantee issued by a Nationalized Indian Bank or a foreign Bank 
having branches in India. The acceptable form shall be strictly as Provided in 
Section VIII (Acceptable Forms OF Bank Guarantees) of the Bidding 
documents. 

10.4  The Bank Guarantee (B.G.) shall be valid for the entire period of Contract 
including the Period of Maintenance (defects liability period) plus 90 days. 
The B.G. can be initially accepted for a period as per Banking norms, on 
written undertaking of contractor/ bidder that the BG shall be extended 
before its expiry & shall be kept valid till Period of Maintenance (defects 
liability period) plus 90 days. The validity of the bank guarantee shall be 
suitably extended in the event of extension of time of the Contract pursuant 
to clause no. 44 herein. 

10.5  The performance security shall be released by the JMF not later than 60 days 
following the date of delivery of the Maintenance certificate by the Engineer. 

10.6 In the event of increase in the Contract cost, in actual execution, 
proportionate additional performance security shall be provided by the 
Contractor or recovered from the subsequent payments due to the contractor. 

10.7 In the event of decrease in the Contract cost the performance security 
shall be proportionately adjusted on the completion of the work. 

10.8 No interest shall be paid by JMF for the amount deposited as Performance 
security with the JMF. 

11.0  Inspection of Site: 

11.1  The Contractor shall be deemed to have inspected and examined the site and 
its surroundings and information available in connection therewith and to 
have satisfied himself, before submitting his Tender, as to the form and 
nature thereof, including the sub-surface conditions, the hydrological and 
climatic conditions, the extent and nature of work and materials necessary 
for the completion of the Works, the means of access to the Site and 
accommodation he may require and, in general, shall be deemed to have 
obtained all necessary information, subject as above mentioned, as to risks, 
contingencies and all other circumstances which may influence or affect his 
Tender. 

12.0  Sufficiency of Tender: 

12.1  The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his Tender for the Works and of the rates 
and prices stated in the priced Schedule of Quantities and the Schedule of 
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Rates and Prices, if any, which Tender rates and prices shall, except insofar, 
as it is otherwise provided in the Contract, cover all his obligations under the 
Contract and all matters and things necessary for the proper execution and 
maintenance of the Works. 

13.0 Work to be to the Satisfaction of Engineer: 

13.1  The Contractor shall execute and maintain the Works in strict accordance 
with the Contract to the satisfaction of the Engineer and shall comply with 
and adhere strictly to the Engineer's instructions and directions on any 
matter whether mentioned in the Contract or not, touching or concerning the 
Works. The Contractor shall take instructions and directions only from the 
Engineer. 

14.0  Programme to be furnished: 

14.1  The Contractor shall, after the acceptance of his Tender, submit to the 
Engineer for his approval a program showing the order of procedure in which 
he proposes to carry out the Works. The Contractor shall whenever be 
required by the Engineer, also provide in writing for his information a general 
description of the arrangements and methods which the Contractor proposes 
to adopt for the execution of Works. 

14.2 If at any time it should appear to the Engineer that the actual progress of the 
Works does not conform to the approved program referred to in sub-clause 
(1) of this Clause, the Contractor shall produce, at the request of the 
Engineer, a revised programme showing the modifications to the approved 
programme necessary to ensure completion of the Works within the time for 
completion as defined in Clause 43 hereof. 

14.3  The submission to and approval by the Engineer of such programme or the 
furnishing of such particulars shall not relieve the Contractor of any of his 
duties or responsibilities under the Contract. 

14.4  The programme shall be reviewed and revised if required at three monthly 
intervals and shall include a chart of the principal quantities of work forecast 
for execution monthly and a schedule of payments expected to be made to the 
Contractor by the JMF. 

15.0  Contractor's Superintendence: 

15.1  The Contractor shall give or provide all necessary superintendence during the 
execution of the Works and as long thereafter as the Engineer may consider 
necessary for the proper fulfilling of the Contractor's obligations under the 
Contract. The Contractor, or a competent and authorized agent or 
representative approved of in writing by the Engineer, which approval may at 
any time be withdrawn, is to be constantly on the Works and shall give his 
whole time to the superintendence of the same. If such approval shall be 
withdrawn by the Engineer, the Contractor shall, as soon as is practicable, 
having regard to the requirement of replacing him as hereinafter mentioned, 
after receiving written notice of such withdrawal, remove the agent from the 
Works and shall not thereafter employ him on the Works in any capacity and 
shall replace him by another agent approved by the Engineer. Such 
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authorized agent or representative shall receive, on behalf of the Contractor, 
directions and instructions from the Engineer. 

16.0  Contractor's Employees: 

16.1  The Contractor shall provide and employ on the Site in connection with the 
execution and maintenance of the Works:  

a)  Only such technical assistants as are skilled and experienced in their 
respective fields and sub-agents, foremen and leading hands as are 
competent to give proper supervision to the work they are required to 
supervise, and 

b)  Such skilled, semi-skilled and unskilled labour as is necessary for the 
proper and timely execution and maintenance of the Works. 

16.2  It shall be the liability of the Contractor to remove forthwith from the works 
any personnel engaged by the Contractor, in or about the execution or 
maintenance of the works, who, misconduct himself or is incompetent or 
negligent in the proper performance of his duties or whose engagement is 
otherwise considered to be undesirable and such person shall not be again 
engaged upon the work. Any person so removed, by the Contractor, from the 
works shall be replaced, by the Contractor, as soon as possible by a 
competent substitute.  

17.0  Setting-out: 

17.1  The Contractor shall be responsible for the true and proper setting-out of the 
Works in relation to original points, lines and levels of reference given by the 
Engineer in writing and for the correctness, subject as above mentioned of the 
position, levels, dimensions and alignment of all parts of the Works and for 
the provision of all necessary instruments, appliances and labour in 
connection therewith. If at any time, during the progress of the Works, any 
error shall appear or arise in the position, levels dimensions or alignment of 
any part of the Works, the Contractor, on being required so to do by the 
Engineer shall, at his own cost, rectify such error to the satisfaction of the 
Engineer, unless such error is based on incorrect data supplied in writing by 
the Engineer in which case the expense of rectifying the same shall be borne 
by the JMF. The checking of any setting-out or of any line or level by the 
Engineer shall not in any way relieve the Contractor of his responsibility for 
the correctness thereof and the Contractor shall carefully protect and 
preserve all bench- marks, sight-rails, pegs and other things used in setting- 
out the Works. 

 

18.0 Boreholes and Exploratory Excavation: 

18.1  If, at any time during the execution of the Works, the Engineer shall require 
the Contractor to make boreholes or to carry out exploratory excavation, such 
requirement shall be ordered in writing and shall be deemed to be an addition 
ordered under the provision of Clause 52 hereof, unless a provisional sum in 
respect of such anticipated works shall have been included in Schedule of 
Quantities. 
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19.0  Watching and Lighting: 

19.1  The Contractor shall in connection with the Works provide and maintain at 
his own cost all lights, guards, fencing and watching when and where 
necessary or required by the Engineer, for the protection of the Works, or for 
the safety and convenience of the public or others. 

20.0  Care of Works: 

20.1 From the commencement of the Works until the date stated in the Certificate 
of Completion for the whole of the Works pursuant to Clause 49 hereof the 
Contractor shall take full responsibility for the care thereof. Provided that if 
the Engineer shall issue a Certificate of Completion in respect of any part of 
the Permanent Works the Contractor shall cease to be liable for the care of 
that part of the Permanent Works from the date stated in the Certificate of 
Completion in respect of that part and the responsibility for the care of that 
part shall pass to the Owner/ JMF. Provided further that the Contractor shall 
take the full responsibility for the care of any outstanding work which he 
shall have undertaken to finish during the Period of maintenance until such 
outstanding work is completed. In case any damage, loss or injury shall 
happen to the Works, or to any part thereof, from any cause whatsoever, save 
and except the excepted risks as defined in clause 20.3, while the Contractor 
shall be responsible for the care thereof the Contractor shall, at his own cost, 
repair and make good the same, so that at completion the Permanent Works 
shall be in good order and condition and in conformity in every respect with 
the requirements of the Contract and the Engineer's instructions. In the event 
of any such damage, loss or injury happening from any of the excepted risks, 
the Contractor shall, if and to the extent required by the Engineer and subject 
always to the provision of Clause 66 hereof, repair and make good the same 
as aforesaid at the cost of the JMF. The Contractor shall also be liable for any 
damage to the Works occasioned by him in the course of any operations 
carried out by him for the purpose of completing any outstanding work or 
complying with his obligations under Clause 50 or 51 hereof. 

20.2  The Contractor shall not demolish, remove or alter the structures, trees or 
other facilities on the site without the prior approval of the Engineer. 

20.3  Excepted Risks: 

The "excepted risks" are war, hostilities (whether war be declared or not), 
invasion, act of foreign enemies, rebellion, revolution insurrection or military 
or usurped power, civil war, or unless solely restricted to employees of the 
Contractor or of his sub-contractors and arising from the conduct of the 
Works, riot, commotion or disorder, or a cause solely due to the Engineer's 
design of the Works, or ionizing radiation or contamination by radio-activity 
from any nuclear fuel or from any nuclear waste from the combustion of 
nuclear fuel, radio-active toxic explosive, or other hazardous properties of any 
explosive, nuclear assembly or nuclear component thereof, pressure waves 
caused by aircraft or other aerial devices travelling at sonic or supersonic 
speeds, or any such operation of the forces of nature as an experienced 
Contractor could not foresee, or reasonably make provisions for or insure 
against all of which are herein collectively referred to as "the excepted risks". 
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21.0 Insurance of Works, etc.: 

21.1 Without limiting his obligations and responsibilities under Clause 20 hereof, 
the Contractor shall prior to the commencement of the Works insure in the 
joint names of the JMF and the Contractor by naming JMF as the beneficiary 
against all losses or damages from whatever cause arising, other than the 
excepted risks, for which he is responsible under the terms of the Contract 
and in such manner that the JMF and the Contractor are covered for the 
period stipulated in Clause 20.1 hereof for loss or damage arising from a 
cause, occurring prior to the commencement of the Period of maintenance. 

a)  The Works for the time being executed to the estimated current Contract 
cost thereof plus 10 percent thereon to allow for any additional costs and 
professional fees resulting from the loss or damage.  

b) The Constructional Plant and other things brought on to the Site by the 
Contractor to the replacement value of such Constructional Plant and 
other things.  

c) It shall be the responsibility of the Contractor to notify the insurer of any 
change in nature and extent of the Works and to ensure the adequacy of 
the insurance cover at all times in accordance with the provisions of this 
Clause.  

 Such insurance shall be effected with an insurer and the Contractor shall, 
produce to the Engineer/JMF the policy or policies of insurance and the 
receipts for payments of the current premiums. 

 

22.0  Damage to Persons and Property: 

22.1 The Contractor shall, except if and so far as the Contract provides otherwise, 
indemnify the JMF against all losses and claims in respect of injuries or 
damage to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and 
against all claims, proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation or 
damages for or with respect to: - 

a)  The permanent use or occupation of land by the Works or any part 
thereof. 

b) The right of the JMF to execute the Works or any part thereof on, over, 
under, in or through any land.  

c)  Injuries or damage to persons or property which are the unavoidable 
result of the execution or maintenance of the Works in accordance with 
the Contract. 

d)  Injuries or damage to persons or property resulting from any act or neglect 
of the Engineer or other Contractors, not being employed by the 
Contractor, or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the 
injury or damage was contributed to by the Contractor, his servants or 
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agents such part of compensation as may be just and equitable having 
regard to the extent of the responsibility of the Engineer or other 
Contractors for the damage or injury.  

22.2  The contractor shall indemnify JMF against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the 
provision to sub-clause (1) of this Clause. 

 

23.0  Third Party Insurance: NA 

 

24.0  Accident or Injury to Workmen: 

24.1 The JMF shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workman or other person in the employment of the Contractor or any sub- 
Contractor. The Contractor shall indemnify and keep indemnified the JMF 
against all such damages and compensation, save and except as aforesaid, 
and against all claims, proceedings, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto. Where any case is instituted against 
the JMF, the Contractor shall implead himself as a party as if the case has 
been instituted against the Contractor.  

24.2 The Contractor shall insure against such liability with an insurer and shall 
continue such insurance during the whole of the time that any persons are 
employed by him on the Works and shall, produce to the Engineer/ JMF such 
policy of insurance and the receipts for the payment of the current premium. 
Provided always that, in respect of any persons employed by any sub-
contractor, the Contractor's obligation to insure as aforesaid under this sub-
clause shall be satisfied if the sub-contractor shall have insured against the 
liability in respect of such persons in such manner that the JMF is 
indemnified under the policy, but the Contractor shall require such sub-
contractor to produce to the Engineer/ JMF such policy of insurance and 
receipt for the payment of the current premium. 

24.3 Employee State Insurance (ESI) Act:  

The Contractor shall accept full and exclusive liabilities for the compliance 
with all obligations imposed by the ESI Act 1948, and the Contractor shall 
further defend, indemnify and hold JMF harmless from any liabilities or 
penalties which may be imposed by the Central, State or local authorities by 
reason of any asserted violation by Contractor or sub-contractor of the ESI 
Act, 1948 and also from all claims, suits or proceedings that may be brought 
against JMF arising under, growing up or by reason of the work provided for 
by this Contract whether brought by the employees of the Contractor, by the 
third parties, or by Central or State Govt. authorities or any political sub-
division thereof. The Contractor shall fill in with the ESI the declaration form 
and all other forms which may be required in respect of the Contractor's or 
sub-contractor's employees and who are employed by for the works provided 
for or those covered by ESI from time to time under the agreement. The 
Contractor shall deduct and secure the agreement of the sub-contractor and 
deduct the employee’s contribution as per the first schedule of the ESI Act 
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from wages and affix the employees' contribution cards at wages payment 
intervals. The Contractor shall remit and secure that agreement of the sub- 
contractor to remit, the employees’ contribution as required by the Act. The 
Contractor shall maintain all codes and records as required under Act in 
respect of the employees and payment and the Contractor shall secure the 
agreement of the sub-contractor to maintain such records. Any expense 
incurred for the contribution or maintaining records shall be to the 
Contractor's account.  

The JMF shall retain such amount as may be necessary from the total 
Contract cost until the Contractor shall furnish satisfactory proof the whole 
contribution as required by the ESI Act have been paid.  

 

25.0  Remedy on Contractor's Failure to Insure: 
 
25.1  If the Contractor shall fail to effect and keep in force the insurances referred 

to in Clauses 21, 23 and 24 hereof, or any other insurance which he may be 
required to effect under the terms of the Contract, then and in any such case 
the JMF may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to 
time deduct the amount so paid by the JMF as aforesaid from any payment 
due or which may become due to the Contractor, or recover the same as a 
debt to the Contractor, or recover the same as a debt due from the 
Contractor. 

 
26.0  Giving of Notices and Payment of Fees: 

26.1 The Contractor shall give all notices and pay all fees required to be given 
or paid by any National or State Statute, Ordinance, or Law, or any 
regulation, or bye-law of any local or other duly constituted authority in 
relation to the execution of the Works and by the rules and regulations of 
all public bodies and companies whose property or rights are affected or 
may be affected in any way by the Works. 

26.2  The Contractor shall conform in all respects with the provisions of any 
such Statute, Ordinance or Law as aforesaid and the regulations or bye-
laws of any local or other duly constituted authority which may be 
applicable to the Works and with such rules and regulations of public 
bodies and companies as aforesaid and shall keep the JMF indemnified 
against all penalties and liability of every kind for breach of any such 
Statute, Ordinance or Law, regulation or bye-law.  

26.3  The JMF will repay or allow to the Contractor all such sums as the 
Engineer/JMF shall certify to have been properly payable and paid by the 
Contractor in respect of such fees.  

 
27.0 Fossils etc.: 

27.1  All fossils, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological interest discovered on the 
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site of the Works shall as between the JMF and the Contractor be deemed 
to be the absolute property of the JMF. The Contractor shall take 
precautions to prevent his workmen or any other persons from removing 
or damaging any such article or thing and shall immediately upon 
discovery thereof and, before removal, acquaint the Engineer of such 
discovery and carry out the Engineer's orders as to the disposal of the 
same. 

 

28.0  Patent Rights and Royalties: 
 
28.1  The Contractor shall save harmless and indemnify the JMF from and against 

all claims and proceedings for or on account of infringement of any patent 
rights, design trademark or name or other protected rights in respect of any 
Constructional Plant, machine work, or material and for in connection with 
the Works or any of them and from and against all claims, proceedings, 
damages, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. Except where otherwise specified, the Contractor shall pay 
all tonnage and other royalties, rent and other payments or compensation, if 
any, for getting stone, sand, gravel, clay or other materials required for the 
Works or any of them. 

 
29.0  Interference with Traffic and Adjoining Properties: 

 
29.1  All operations necessary for the execution of the Works shall, so far as 

compliance with the requirements of the Contract permits, be carried on so as 
not to interfere unnecessarily or improperly with the convenience of the 
public, or the access to, use and occupation of public or private roads and 
footpaths to or of properties whether in the possession of the JMF or of any 
other person. The Contractor shall save harmless and indemnify the JMF in 
respect of all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of, or in relation to, any such matters in so far as the 
Contractor is responsible therefore. 

 
30.0  Extraordinary Traffic: 

30.1  The Contractor shall use every reasonable means to prevent any of the 
highways or bridges communicating with or on the routes to the Site from 
being damaged or injured by any traffic of the Contractor or any of his sub-
contractors and, in particular, shall select routes, choose and use vehicles 
and restrict and distribute loads so that any such extraordinary traffic as will 
inevitably arise from the moving of plant and material from and to the Site 
shall be limited, as far as reasonably possible, and so that no unnecessary 
damage or injury may be occasioned to such highways and bridges. 

30.2 Should it be found necessary for the Contractor to move one or more loads of 
Constructional Plant, machinery or pre- constructed units or parts of units of 
work over a part of a highway or bridge, the moving whereof is likely to 
damage any highway or bridge unless special protection or strengthening is 
carried out, then the Contractor shall before moving the load on to such 
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highway or bridge give notice to the concerned authority of the weight and 
other particulars of the load to be moved and his proposals for protecting or 
strengthening the said highway or bridge and obtain approval from that 
concerned authority at his own cost . He shall keep the Engineer informed of 
the action taken.  

30.3 If during the execution of the Works or at any time thereafter the Contractor 
shall receive any claim arising out of the execution of the Works in respect of 
damage or injury to highways or bridges he shall immediately report the same 
to the Engineer and thereafter shall negotiate the settlement of and pay all 
sums due in respect of such claim and shall indemnify the JMF in respect 
thereof and in respect of all claims, proceedings, damages, costs, charges and 
expenses in relation thereto. 

30.4  Where the nature of the Works is such as to require the use by the Contractor 
of water-borne transport the foregoing provisions of this Clause shall be 
construed as though "highway" included a lock, dock, sea wall or other 
structure related to a waterway and "vehicle" included craft, and shall have 
effect accordingly. 

 

31.0  Opportunities for other Contractors: 

31.1 The Contractor shall, in accordance with the requirements of the Engineer, 
afford all reasonable opportunities for carrying out their work to any other 
Contractors employed by the JMF and their workmen and to the workmen of 
the JMF and of any other duly constituted authorities who may be employed 
in the execution on or near the Site of any work not included in the Contract 
or of any Contract which the JMF may enter into in connection with or 
ancillary to the Works. If, however, the Contractor shall, on the written 
request of the Engineer, make available to any such other Contractor, or to 
the JMF or any such authority, any roads or ways for the maintenance of 
which the Contractor is responsible, or permit the use by any such of the 
Contractor's scaffolding or other plant on the Site, or provide any other 
service of whatsoever nature for any such, the JMF shall pay to the 
Contractor in respect of such use or service such sum or sums as shall, in the 
opinion of the Engineer, be reasonable. 

32.0  Contractor to Keep Site Clear: 

32.1  During the progress of the Works the Contractor shall keep the site 
reasonably free from all unnecessary obstructions and shall store or dispose 
of any Constructional Plant and surplus materials and clear away and remove 
from the site any wreckage, rubbish or Temporary Works no longer required., 

 
33.0  Clearance of Site on Completion: 

33.1  On the completion of the Works the Contractor, at his own cost, shall clear 
away and remove from the Site all Constructional Plant, surplus materials, 
rubbish and Temporary Works of every kind, and leave the whole of the Site 
and Works clean and in a workmanlike condition to the satisfaction of the 
Engineer. However, for removal of surplus excavated earth & existing 
material, payment shall be made separately as per relevant tender item. 
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L A B O U R 
 

34.0 Engagement of Labour: 

34.1 The Contractor shall make his own arrangements for the engagements of all 
labour, local or otherwise, and, save insofar as the Contract otherwise 
provides, for the transport, housing feeding and payment thereof. The 
Contractor to the extent possible and reasonable to employ staff and labour 
with required qualifications and experience from source within India.  

34.2 JMF at their own discretion and convenience make available at the site, land 
for Contractor's field office, godown, workshop and assembly yard required for 
the execution of the Contract. The Contractor shall at his own cost construct 
all these temporary buildings and provide suitable water supply and sanitary 
arrangement approved by the Engineer. 

34.3  The personnel so engaged by the Contractor shall be the employees of the 
Contractor and there shall exist no probity of Contract between the personnel 
so engaged and JMF. 

34.4  On completion of the works undertaken by the Contractor, he shall remove all 
temporary buildings erected by him and have the site cleaned as directed by 
the Engineer. If the Contractor shall fail to comply with these requirements, 
the Engineer may at the expenses of the Contractor remove such surplus and 
rubbish materials and dispose off the same as he deems fit and get the site 
cleared as aforesaid; the Contractor shall forthwith pay the amount of all 
expenses so incurred and shall have no claim in respect of any such surplus 
material disposed off as aforesaid. The owner reserves the right to ask the 
Contractor any time during the tendency of the Contract to vacate the land by 
giving 7 days’ notice without giving any reason. 

34.5 Land for residential accommodation for staff and labour may be made 
available at the discretion of the JMF / Engineer. 

34.6  The Contractor shall, so far as is reasonably practicable, having regard to 
local conditions, provide on the Site, to the satisfaction of the Engineer an 
adequate supply of drinking and other water for the use of the Contractor's 
staff and work people. 

34.7  The Contractor shall not, otherwise than in accordance with the Statutes, 
Ordinances and Government Regulations or Orders for the time being in 
force, import, sell, give, barter or otherwise dispose of any alcoholic liquor, or 
drugs or permit any such importation, sale, gift, barter or disposal by his 
sub-contractors, agents or employees. 

34.8  The Contractor shall not give, barter or otherwise dispose of to any person or 
person, any arms or ammunitions of any kind or permit the same as 
aforesaid. 

34.9  The Contractor shall in all dealings with labour in his employment, have due 
regard to all recognised festivals, days of rest and religious or other customs. 
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34.10 In the event of any outbreak of illness of an epidemic nature, the Contractor 
shall comply with and carry out such regulations, orders and requirements as 
may be made by the Government, or the local medical or sanitary authorities 
for the purpose of dealing with and overcoming the same. 

 

34.11 The Contractor shall at all times take all reasonable precautions to prevent 
any unlawful, riotous or disorderly conduct by or amongst his employees and 
for the preservation of peace and protection of persons and property in the 
neighbourhood of the Works against the same. The Contractor shall be 
responsible to comply with the various labour laws such as Contract Labour 
(R&A) Act, 1970, Payment of Wages Act, Minimum Wages Act, Provident 
Fund Act & Rules etc. in respect of the persons engaged by him. 

34.12The Contractor shall be responsible for observance by his sub-contractors of 
the foregoing provisions. 

 

35.0  Returns of Labour, etc.: 

35.1  The Contractor shall submit to JMF copies of the licence under the Contract 
Labour Act, if required and obtained by the Contractor and his Provident 
Fund Number. The Contractor shall, if required by the Engineer, also deliver 
to the Engineer a return in detail in such form and at such intervals as the 
Engineer may prescribe showing the supervisory staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the 
Site and such information respecting Constructional Plant as the Engineer 
may require. 

35.2  The Contractor shall not employ in connection with the works any person 
who has not completed fifteen years of age. 

35.3 The Contractor shall in respect of labour employed by him comply with or 
cause to be complied with the provision of the various labour laws and rules 
and regulations such as Contract Labour Act(R&A) Act, 1970, Payment of 
Wages Act, Minimum Wages Act, Provident Fund Act & Rules etc. 
applicable to them in regard to all matters provided therein and shall 
indemnify the JMF in respect of all claims that may be made against the JMF 
for non-compliance thereof by the Contractor. 

35.4 Notwithstanding anything contained herein, the Engineer may take such 
actions as may be necessary for compliance of the various labour laws and 
recover the costs thereof from the Contractor.  

35.5 In the event of the Contractor committing a default or breach of any of the 
provisions of labour laws and rules and regulations as applicable, shall pay 
penalties as imposed by the statutory Authorities and shall indemnify and 
keep indemnified the JMF/Owner all such penalties and compensations.  
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MATERIALS AND WORKMANSHIP 
 

36.0  Materials and Workmanship: 

36.1  All materials and workmanship shall be of the respective kinds described in 
the Contract and in accordance with the Engineer's instructions and shall be 
subjected from time to time to such tests as the Engineer may direct at the 
place of manufacture or fabrication, or on the Site or at such other place or 
places as may be specified in the Contract, or at all or any of such places. The 
Contractor shall provide such assistance, instruments, machines, labour and 
materials as are normally required for examining, measuring and testing any 
work and the quality, weight or quantity of any material used and shall 
supply samples of materials before incorporation in the Works for testing as 
may be selected and required by the Engineer. 

36.2  All samples shall be supplied by the Contractor at his own cost if the supply 
thereof is clearly intended by or provided for in the Contract. 

36.3 The cost of conducting any test ordered by the Engineer to ascertain the 
quality of the materials and the workmanship shall be borne by the 
Contractor. 

 

37.0 Inspection of Operations: 

37.1  The Engineer and any person authorised by him shall at all times have 
access to the Works and to all workshops and places where work is being 
prepared or from where materials, manufactured articles or machinery are 
being obtained for the Works and the Contractor shall afford every facility 
for and every assistance in or in obtaining the right to such access. 

 

38.0  Examination of Work Before Covering up: 

38.1  No work shall be covered up or put out of view without the approval of the 
Engineer and the Contractor shall afford full opportunity for the Engineer 
to examine and measure any work which is about to be covered up or put 
out of view and to examine foundations before permanent work is placed 
thereon. The Contractor shall give due notice to the Engineer whenever 
such work or foundations is or are ready or about to be ready for 
examination and the Engineer shall, unless he considers it unnecessary 
and advises the Contractor accordingly, attend for the purpose of 
examining and measuring such work or of examining such foundations.  

38.2  The Contractor shall uncover any part or parts of the Works or make 
openings in or through the same as the Engineer may from time to time 
direct and shall reinstate and make good such part or parts to the 
satisfaction of the Engineer. If any such part or parts have been put out of 
view after compliance with the requirement of clause 38.1 and are found 
to be executed in accordance with the Contract , the expenses of 
uncovering, making openings in or through, reinstating and making good 
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the same shall be borne by the JMF, but in any other case all costs shall 
be borne by the Contractor. 

 

39.0  Removal of Improper Work and Materials: 

39.1  The Engineer shall during the progress of the Works have power to order 
in writing from time to time. 

a)  The removal from the Site, within such time or times as may be 
specified in the order, of any materials which, in the opinion of the 
Engineer, are not in accordance with the Contract.  

b) The substitution of proper and suitable materials and 

c) The removal and proper re-execution, notwithstanding any previous test 
thereof or interim payment therefore, of any work which in respect of 
materials or workmanship is not, in the opinion of the Engineer, in 
accordance with the Contract. 

39.2  In case of default on the part of the Contractor in carrying out such order, 
the JMF shall be entitled to employ and pay other persons to carry out the 
same and all expenses consequent thereon or incidental thereto shall be 
recoverable from the Contractor by the JMF or may be deducted by the 
JMF from any payment due or which may become due to the Contractor. 

 

40.0  Suspension of Work: 
 
40.1  The Contractor shall, on the written order of the Engineer, suspend the 

progress of the Works or any part thereof for such time or times and in 
such manner as the Engineer may consider necessary and shall during 
such suspension properly protect and secure the work, so far as is 
necessary in the opinion of the Engineer. The extra cost incurred by the 
Contractor in giving effect to the Engineer's instructions under this Clause 
shall be borne and paid by the JMF unless such suspension is : 
 
a)  Otherwise provided for in the Contract, or 
b)  Necessary by reasons of some default on the part of the Contractor, or 
c)  Necessary by reason of climatic conditions on the Site, or 
d)  Necessary for the proper execution of the Works or for the safety of the 

Works or any part thereof insofar as such necessity does not arise from 
any act or default by the Engineer or the JMF or from any of the 
excepted risks defined in Clause 20 hereof. 

 
Provided that the Contractor shall not be entitled to recover any such 
extra cost unless he gives written notice of his intention to claim to the 
Engineer within seven days of the Engineer's order. The Engineer shall 
settle and determine such extra payment and/or extension of time under 
Clause 44 hereof to be made to the Contractor in respect of such claim as 
shall, in the opinion of the Engineer, be fair and reasonable. 
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40.2  If the progress of the Works or any part thereof is suspended on the 

written order of the Engineer and if permission to resume work is not 
given by the Engineer within a period of fifteen days from the date of 
suspension then, unless such suspension is within paragraph (a), (b), (c) 
or (d) of sub-clause (1) of this Clause, the Contractor may serve a written 
notice on the Engineer requiring permission within ten days from the 
receipt thereof to proceed with the Works, or that part thereof in regard to 
which progress is suspended and, if such permission is not granted within 
the time, the Contractor by a further written notice so served may, but is 
bound to, elect or treat the suspension where it affects only part of the 
Works as an omission of such part under Clause 52 hereof, or, where it 
affects the whole Works, as an abandonment of the Contract by the Project 
Authority/ JMF. 

 
COMMENCEMENT TIME AND DELAYS 

 
41.0  Commencement of Works: 

 
41.1  The Contractor shall commence the Works on Site within the period 

named in the Appendix to the Tender (Form of Bid) after the receipt by 
him of a written order to this effect from the Engineer and shall proceed 
with the same with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer, or be wholly beyond the 
Contractor's control. 

 
42.0  Possession of Site:  
 
42.1  Save insofar as the Contract may prescribe, the extent of portions of the 

Site of which the Contractor is to be given possession from time to time 
and the order in which such portions shall be made available to him and, 
subject to any requirement in the Contract as to the order in which the 
Works shall be executed, the JMF will, with the Engineer's written order to 
commence the Works, give to the Contractor possession of so much of the 
Site as may be required to enable the Contractor to commence and 
proceed with the execution of the Works in accordance with the 
programme referred to in Clause 14 hereof, if any, and otherwise in 
accordance with such reasonable proposals of the Contractor as he shall, 
by written notice to the Engineer, make and will, from time to time as the 
Work proceed, give to the Contractor possession of such further portions 
of the Site as may be required to enable the Contractor to proceed with the 
execution of the Works with due dispatch in accordance with the said 
programmes or proposals, as the case may be. If the Contractor suffers 
delay from the failure on the part of the JMF to give possession in 
accordance with the terms of this Clause, the Engineer shall grant an 
extension of time for the completion of the Works as, in his opinion shall 
be fair. 
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42.2  The Contractor shall bear all costs and charges for special or temporary 
way leaves required by him in connection with access to the Site. The 
Contractor shall also provide at his own cost any additional 
accommodation outside the Site required by him for the purposes of the 
Works. 

 
43.0  Time for Completion: 

43.1  Subject to any requirement in the Contract as to completion of any section of 
the Works before completion of the whole, the whole of the Works shall be 
completed, in accordance with the provisions of Clause 49 hereof, within the 
time stated in the Contract or such extended time as may be allowed under 
Clause 44 hereof. 

43.2 Upon acceptance of the bid, the contractor shall submit to JMF for his 
approval a comprehensive work programme in the form of Bar chart 
indicating the critical activities as well. After approval by JMF, the contractor 
shall strictly adhere to the sequence of activities stated therein. The 
contractor shall review the actual progress of work in each month, in relation 
to the approved programme and shall inform JMF. The submission to and 
approval by the JMF of the programme shall not relieve the contractor of any 
of his duty and responsibility under the contract. 

 

44.0  Extension of Time of Completion: 

44.1 Should the amount of extra or additional work of any kind or any cause of 
delay referred to in these Conditions, or exceptional adverse climatic 
conditions, or other special circumstances of any kind whatsoever which may 
occur, other than through a default of the Contractor, be such as fairly to 
entitle the Contractor to an extension of time for the completion of the Works, 
the Engineer shall determine the amount of such extension and shall notify 
the JMF and the Contractor accordingly. Provided that the Engineer is not 
bound to take in account any extra or additional work or other special 
circumstances unless the Contractor has within thirty days after such work 
has been commenced, or such circumstances have arisen, or as soon 
thereafter as is practicable, submitted to the Engineer full and detailed 
particulars of any extension of time to which he may consider himself entitled 
in order that submission may be investigated at the time. 

 
45.0  No Night Work: 

 
45.1  Subject to any provision to the contrary contained in the Contract, none of 

the Permanent Works shall, save as hereinafter provided, be carried on 
during the night without the permission in writing of the Engineer except 
when the work is unavoidable or absolutely necessary for the saving of life 
or property or for the safety of the Works, in which case the Contractor 
shall immediately advise the Engineer. Provided always that the provisions 
of this Clause shall not be applicable in the case of any work which it is 
customary to carry out by rotary or double shifts.  
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46.0  Rate of Progress: 

 
46.1  If for any reason, which does not entitle the Contractor to an extension of 

time, the rate of progress of the Works or any section is at any time, in the 
opinion of the Engineer, too slow to ensure completion by the prescribed time 
or extended time for completion, the Engineer shall so notify the Contractor 
in writing and the Contractor shall thereupon take such steps as are 
necessary and the Engineer may approve to expedite progress so as to 
complete the Works or such section by the prescribed time or extended time. 
The Contractor shall not be entitled to any additional payment for taking 
such steps. If, as a result of any notice given by the Engineer under this 
Clause, the Contractor shall seek the Engineer's permission to do any work at 
night, such permission shall not be unreasonably refused. 

 
47.0  Liquidated Damages for Delay: 

 
47.1 If the Contractor shall fail to achieve completion of the Works within the time 

prescribed in the Appendix to the Form of Bid, then the Contractor shall 
pay to the JMF the sum at the rate of 0.5% (zero point five percent) of the 
amended up-to date total contract cost as liquidated damages for such 
default and not as a penalty for each completed week ( week comprising of 7 
days including holidays and any incomplete week shall be ignored for the 
calculation of liquidated damages ) which shall elapse between the time 
prescribed by clause 43 hereof and the date of certified completion of the 
particular Works. The JMF may without prejudice to any other method of 
recovery, deduct the amount of such damages from any payment in its 
hands, due or which may become due to the Contractor. The payment or 
deduction of such damages shall not relieve the Contractor from his 
obligation to complete the Works, or from any other of his obligations and 
liabilities under the Contract. 

 
47.2 The aggregate maximum of the liquidated damages payable to the JMF under 

this clause shall be subject to a maximum of 10% (ten percent) of the total 
order / Contract cost (i.e. value indicated in letter of acceptance or any 
subsequent amendment, accepted by the contractor). 

47.3  If, before the completion of the whole of the Works any part or section of the 
Works has been certified by the Engineer as completed, pursuant to Clause 
49 hereof, and occupied by the Owner/JMF, the liquidated damages for delay 
shall, for any period of delay after such certificate be reduced in the 
proportion which the value of the part or section so certified bears to the 
value of the whole of the Works. 

 
47.4  The criteria for deriving the liquidated damage shall be the actual value of 

works executed and the amended time of completion. 
 

48.0 Bonus for early completion: NOT APPLICABLE  



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

Tender No. JMFPE0128/2025-26-013        Page 47 of 113       SIGNATURE & STAMP OF BIDDER 

49.0  Certification of Completion of Works: 

49.1  When the whole of the Works have been virtually completed and have 
satisfactorily passed any final test that may be prescribed by the Contract, 
the Contractor may give a notice to that effect to the Engineer accompanied 
by an undertaking to finish any outstanding work during the period of 
Maintenance. Such notice and undertaking shall be in writing and shall be 
deemed to be a request by the Contractor for the Engineer to issue a 
Certificate of Completion in respect of the Works. The Engineer shall, on 
receipt of such notice either issue to the Contractor, a Certificate of 
Completion stating the date on which, in his opinion, the Works were 
virtually completed in accordance with the Contract or give instructions in 
writing to the Contractor specifying all the work which, in the Engineer's 
opinion, requires to be done by the Contractor before the issue of such 
Certificate. The Engineer shall also notify the Contractor of any defects in the 
Works affecting virtual completion that may appear after such instructions 
and before completion of the works specified therein. The Contractor shall be 
entitled to receive such Certificate of Completion, or on the completion, to the 
satisfaction of the Engineer, of the works so specified and making good any 
defects so notified. 

49.2  Similarly, in accordance with the procedure set out in sub- clause (1) of this 
Clause, the Contractor may request and the Engineer shall issue a Certificate 
of Completion in respect of :- 

a) Any section of the Permanent Works in respect of which a separate time 
for completion is provided in the Contract and 

b) Any substantial part of the Permanent Works which has been both 
completed to the satisfaction of the Engineer and occupied by the JMF/ 
Owner.  

49.3 If any part of the Permanent Works shall have been virtually completed and 
shall have satisfactorily passed any final test that may be prescribed by the 
Contract, the Engineer may issue a Certificate of Completion in respect of 
that part of the Permanent Works before completion of the whole of the Works 
and, upon the issue of such Certificate, the Contractor shall be deemed to 
have undertaken to complete any outstanding work in that part of the Works 
during the Period of Maintenance. 

49.4  Provided always that a Certificate of Completion given in respect of any 
section or part of the Permanent Works before completion of the whole shall 
not be deemed to certify completion of any ground or surfaces requiring 
reinstatement, unless such Certificate shall expressly so state. 

 
MAINTENANCE AND DEFECTS (DEFECT LIABILITY) 

 
50.0 Definition of Period of Maintenance: 

50.1  In these conditions the expressions the expression "Period of Maintenance" 
shall mean the period of maintenance named in the appendix to the tender, 
calculated from the date of completion of the works, certified by the engineer 
in accordance with the clause 49 hereof, or, in the event of more than one 
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certificate having been issued by the engineer under the said clause, the 
period of maintenance the expression the " the works" shall be constructed 
accordingly. 

50.2  To the intent that the works shall at or as soon as practicable after the expiry 
of the period of maintenance be delivered to the JMF in the condition required 
by the contract, fair wear and tear expected, to the satisfactory of the 
engineer, the contractor shall finish the work, if any, outstanding at the date 
of completion , as certified under the clause 49 hereof, as soon as practicable 
after which date and shall execute all such work of repair, amendment, 
reconstruction, rectification and making good defects, imperfections, 
shrinkage or other faults as may be required of the Contractor in writing by 
the Engineer during the Period of Maintenance, or within fifteen days after 
its expiry as a result of an inspection made by or on behalf of the Engineer 
prior to its expiry. 

50.3  All such work shall be carried out by the Contractor at his own expense if the 
necessity thereof shall, in the opinion of the Engineer, be due to the use of 
materials or workmanship not in accordance with the Contract, or to neglect 
or failure on the part of the Contractor to comply with any obligation, 
expressed or implied, on the Contractor's part under the Contract. 

50.4  If the Contractor shall fail to do any such work as aforesaid required by the 
Engineer, JMF shall be entitled to employ and pay other persons to carry out 
the same and if such work is work which in the opinion of the Engineer, the 
Contractor was liable to do at his own expense under the Contract, then all 
expenses consequent thereon or incidental thereto shall be recoverable from 
the Contractor by JMF or may be deducted by JMF from any payment due or 
which may become due to the Contractor. 

 
51.0  Contractor to Search: 

 
51.1  The Contractor shall, if required by the Engineer in writing, search under the 

direction of the Engineer for the cause of any defect, imperfection or fault 
appearing during the progress of the Works or in the Period of Maintenance. 
Unless such defect, imperfection or fault shall be one for which the 
Contractor is liable under the Contract, the cost of the work carried out by 
the Contractor in searching as aforesaid shall be borne by JMF. If such 
defect, imperfection or fault shall be one for which the Contractor is liable as 
aforesaid, the cost of the work carried out in searching as aforesaid shall be 
borne by the Contractor and he shall in such case repair, rectify and make 
good such defect, imperfection or fault at his own expense in accordance with 
the provisions of Clause 50 hereof. 

 
ALTERATIONS, ADDITIONS AND OMISSIONS 

 

52.0  Variations: 

52.1  The Engineer shall make any variations of the form, quality or quantity of the 
Works or any part thereof that may, in his opinion, be necessary and for that 
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purpose, or if for any other reason it shall, in his opinion be desirable, he 
shall have power to order the Contractor to do any of the following: - 

 

a)  Increase or decrease the quantity of any work included in the Contract, 

b)  Omit any such work, 

c)  Change the character or quality or kind of any such work, 

d)  Change the levels, lines, position and dimensions of any part of the Works, 
and 

e)  Execute additional work of any kind necessary for the completion of the 
Works,  

f)  Change any specified sequence, method or timing of construction of any 
part of the works, 

No such variation shall in any way vitiate or invalidate the Contract, but the 
value, if any, of all such variations shall be taken into account in ascertaining 
the amount of the Contract Price. 

52.2  No such variations shall be made by the Contractor without an order in 
writing of the Engineer. Provided that no order in writing shall be required for 
increase or decrease in the quantity of any work where such increase or 
decrease is not the result of an order given under this Clause, but is the 
result of the quantities exceeding or being less than those stated in the 
Schedule of Quantities. Provided also that if for any reason the Engineer shall 
consider it desirable to give any such order verbally, the Contractor shall 
comply with such order and any confirmation in writing of such verbal order 
given by the Engineer, whether before or after the carrying out of the order, 
shall be deemed to be an order in writing within the meaning of this clause. 
Provided further that if the Contractor shall within seven days confirm in 
writing to the Engineer and such confirmation shall not be contradicted in 
writing within fourteen days by the Engineer, it shall be deemed to be an 
order in writing by the Engineer. 

 
53.0  Valuation of Variations: 

53.1  All extra or additional work done or work omitted by order of the Engineer 
shall be valued at the rates and prices set out in the Contract if, in the 
opinion of the Engineer, the same shall be applicable. If the Contract does not 
contain any rates or prices applicable to the extra or additional work, then 
suitable rates or prices shall be agreed upon between the Engineer and the 
Contractor. For settling the rates of the extra items, the contractor’s cost for 
overheads and profits shall be taken as 15% (fifteen percent) of the 
materials, labour cost etc. In the event of disagreement, the Engineer shall fix 
such rates or prices as shall, in his opinion, be reasonable and proper. 

53.2  Provided that if the nature or amount of any omission or addition relative to 
the nature or amount of the whole of the Works or to any part thereof shall be 
such that, in the opinion of the Engineer, the rate or price contained in the 
Contract for any item of the Works is, by reason of such omission or addition, 
rendered inapplicable, then a suitable rate or price shall be agreed upon 
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between the Engineer and the Contractor. In case of disagreement the 
Engineer shall work out and fix the rate or the price. 

53.3  In case of any class of work for which there is not such specification supplied 
by JMF as is mentioned in the tender documents such work shall be carried 
out in accordance with Indian Standard Specifications and if the I.S.S. do not 
cover the same the work should be carried out as per the standard 
Engineering practice subject to the approval of the Engineer. 

Provided also that no increase or decrease under clause 53.1 or variation of 
rate or price under clause 53.2 of shall be made unless, as soon after the 
date of the order as is practicable and, in the case of extra or additional work, 
before the commencement of the work or as soon thereafter as is practicable, 
notice shall have been given in writing:- 

a)  By the Contractor to the Engineer of his intention to claim extra payment 
or a varied rate or price or 

b)  By the Engineer to the Contractor of his intention to vary a rate or price. 

53.4  The Contractor shall send to the Engineer once in every month an account 
giving particulars, as full and detailed as possible, of all claims for any 
additional payment to which the Contractor may consider himself entitled 
and of all extra or additional work ordered by the Engineer which he has 
executed during the preceding month. 

No final or interim claim for payment for any such work or expense will be 
considered which has not been included in such particulars. Provided always 
that the Engineer shall be entitled to authorise payment to be made for any 
such work or expense, notwithstanding the Contractor's failure to comply 
with this condition, if the Contractor has, at the earliest practicable 
opportunity, notified the Engineer in writing that he intends to make a claim 
for such work. 

 
PLANT, TEMPORARY WORKS AND MATERIALS 

 
54.0  Plant, etc., Exclusive Use for the Works: 

54.1  All Constructional Plant, Temporary Works and materials provided by the 
Contractor shall, when brought on to the of the Works and the Contractor 
shall not remove the same or any part thereof, except for the purpose of 
moving it from one part of the site to another, without the consent, in writing, 
of the Engineer, which shall not be unreasonably withheld. 

54.2  Upon completion of the Works the Contractor shall remove from the Site all 
the said Constructional Plant and Temporary Works remaining thereon and 
any unused materials provided by the Contractor. 

54.3  JMF shall not at any time be liable for the loss of or damage to any of the 
said Constructional Plant, Temporary Works or materials save as mentioned 
in Clauses 20 and 66 hereof.  

55.0 Approval of Materials, etc., not Implied: 
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55.1  The operation of Clause 54 hereof shall not be deemed to imply any 
approval by the Engineer of the materials or other matters referred to 
therein nor shall it prevent the rejection of any such materials at any time 
by the Engineer. 

 
MEASUREMENT 

56.0  Quantities: 
 
56.1  The quantities set out in the Schedule of Quantities for Civil are the 

estimated quantities of the work, but they are not to be taken as the actual 
and exact quantities of the Works to be executed by the Contractor in 
fulfilment of his obligations under the Contract.  

 
57.0  Works to be Measured: 

 
57.1  The Engineer shall, except as otherwise stated, ascertain and determine by 

measurement the value in terms of the Contract of work done in accordance 
with the Contract. He shall, when he requires any part or parts of the Works 
to be measured, give notice to the Contractor's authorised agent or 
representative, who shall forthwith attend or send a qualified agent to assist 
the Engineer in making such measurement, and shall furnish all particulars 
required by either of them. Should the Contractor not attend, or neglect or 
omit to send such agent, then the measurement made by the Engineer or 
approved by him shall be taken to be the correct measurement of the work. 
For the purpose of measuring such permanent work as is to be measured by 
records and drawings, the Engineer shall prepare records and drawings 
month by month of such work and the Contractor, as and when called upon 
to do so in writing, shall, within fourteen days, attend to examine and agree 
such records and drawings with the Engineer and shall sign the same when 
so agreed. If the Contractor does not so attend to examine and agree such 
records and drawings, they shall be taken to be correct. If, after examination 
of such records and drawings, the Contractor does not agree the same or does 
not sign the same as agreed, they shall nevertheless be taken to be correct, 
unless the Contractor shall, within fourteen days of such examination, lodge 
with the Engineer, for decision by the Engineer, notice in writing of the 
respects in which such records and drawings are claimed by him to be 
incorrect. 

 
58.0  Method of Measurement: 

58.1  The Works shall be measured net, as prescribed in the specification of 
works, notwithstanding any general or local custom, except where 
otherwise specifically described or prescribed in the Contract. Wherever 
not specifically mentioned in the Contract, the mode of measurement as 
prescribed in the relevant IS codes shall be applicable and binding to the 
Contract. Only the latest editions of all the codes of practices including all 
latest official amendments and revisions shall be applicable.  
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58.2  For measurement of items of work in foundation and plinth & in super 
structure the criteria shall be the plinth level of the individual buildings 
covered under this Contract. 

 
NOMINATED SUB-CONTRACTORS 

 

59.0  Definitions of "Nominated Sub-Contractors": 

59.1  All specialists, merchants, tradesmen and others executing any work or 
supplying any goods, materials or services, who may have been or be 
nominated or selected or approved by the Project Authority/ JMF or the 
Engineer, and all persons to whom by virtue of the provisions of the Contract 
the Contractor is required to sub-let any work shall, in the execution of such 
work or the supply of such goods, materials or services, be deemed to be sub-
Contractors employed by the Contractor and are referred to in this Contract 
as "nominated Sub-Contractors". 

 
59.2  The Contractor shall not be required by the Project Authority/ JMF or the 

Engineer or be deemed to be under any obligation to employ any nominated 
Sub-Contractor against whom the Contractor may raise reasonable objection, 
or who shall decline to enter into a sub-contract with the Contractor 
containing provisions: - 

 
a)  That in respect of the work, goods, materials or services the subject of the 

sub-contract, the nominated Sub- Contractor will undertake towards the 
Contractor the like obligations and liabilities as are imposed on the 
Contractor towards the Project Authority/ JMF by the terms of the 
Contract and will save harmless and indemnify the Contractor from and 
against the same and from all claims, proceedings, damages, costs, 
charges and expenses whatsoever arising out of or in connection 
therewith, or arising out of or in connection with any failure to perform 
such obligations or to fulfil such liabilities, and 

 
b)  That the nominated Sub-Contractor will save harmless and indemnify the 

Contractor from and against any negligence by the nominated Sub-
Contractor, his agents, workmen and servants and from and against any 
misuse by him or them of any Constructional Plant or Temporary Works 
provided by the Contractor for the purposes of the Contractor and from all 
claims as aforesaid. 

 
59.3  If in any connection with any Provisional Sum the services to be provided 

include any matter of design or specification of any part of the permanent 
works or of any equipment or plant to be incorporated therein, such 
requirement shall be expressly stated in the Contract and shall be included in 
any nominated Sub-Contract. The nominated Sub-Contract shall specify that 
the nominated Sub-Contractor providing such services will save harmless and 
indemnify the Contractor from and against the same and from all claims, 
proceedings, damages, costs, charges and expenses whatsoever arising out of 
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or in connection with any failure to perform such obligations or to fulfil such 
liabilities. 

 
59.4  For all work executed or goods, materials, or services supplied by any 

nominated Sub-Contractor, there shall be included in the Contract Price :- 
 

a)  The actual price paid or due to be paid by the Contractor, on the direction 
of the Engineer, and in accordance with the Sub-Contract; 

 
b)  The sum, if any, entered in the Schedule of Quantities for labour supplied 

by the Contractor in connection therewith, or if ordered by the Engineer as 
may be determined in accordance with Clause 53 hereof; 

 
c)  In respect of all other charges and profit, a sum being a percentage rate of 

the actual price paid or due to be paid calculated, where provision for 
such is made in a special item provided in the Schedule of Quantities for 
such purpose. 

 
59.5  Before issuing, under Clause 60 hereof, any certificate, which includes any 

payment in respect of work done or goods, materials or services supplied by 
any nominated Sub- Contractor, the Engineer shall be entitled to demand 
from the Contractor reasonable proof that all payments, less retention, 
included in previous certificates in respect of the work or goods, materials or 
services of such nominated Sub-Contractor have been paid or discharged by 
the Contractor, in default whereof unless the Contractor shall 

 
a)  Inform the Engineer in writing that he has reasonable cause for 

withholding or refusing to make such payments and 
 
b)  Produce to the Engineer reasonable proof that he has so informed such 

nominated sub-contractor in writing, 
 

 JMF shall be entitled to pay to such nominated sub- contractor direct, upon 
the certificate of the Engineer, all payments, less retention, provided for in the 
sub-contract, which the Contractor has failed to make to such nominated 
sub-contractor and to deduct by way of set-off the amount so paid by JMF 
from any sums due or which may become due from JMF to the Contractor. 
Provided always that, where the Engineer has certified and JMF has paid 
direct as aforesaid, the Engineer shall in issuing any further certificate in 
favour of the Contractor deduct from the amount thereof the amount so paid, 
direct as aforesaid, but shall not withhold or delay the issue of the certificate 
itself when due to be issued under the terms of the Contract. 

 
59.6  In the event of a nominated sub-contractor, as hereinbefore defined, having 

undertaken towards the Contractor in respect of the work executed, or the 
goods, materials or services supplied by such nominated sub-contractor, any 
continuing obligation extending for a period exceeding that of the Period of 
Maintenance under the Contract, the Contractor shall at any time, after the 
expiry if the Period of Maintenance, assign to the JMF, at its request and cost, 
the benefit of such obligation for the unexpired duration thereof. 
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CERTIFICATES AND PAYMENTS 

 
60.0  Interim Payment Certificate: 

60.1(a) The Contractor shall submit a bill or shall submit measurement of works 
executed for the preparation of the bill on computer of JMF for interim 
payment in 3 copies to the Engineer on a specified date in each month in a 
form approved by the Engineer. The bill for interim payment shall include 
the following items, as applicable, which shall be taken in to account in 
the sequence listed: - 

i)  The estimated Contract cost of the Permanent Works executed since 
the submission of the last bill, obtained by applying the base unit rates 
and prices in the Schedule of Quantities measured by the Engineer 
pursuant to clause 57. Additional part payment of an item in respect of 
initial part certification shall be admissible in the interim payment bill. 

ii)  The estimated Contract cost of the Permanent Works as obtained above 
executed up to the previous bill; 

iii) The cumulative estimated Contract cost at base unit rates and prices of 
the Permanent Works up to the bill in question obtained by adding (i) 
and (ii); 

iv)  The cumulative amounts approved in respect of extra items executed 
up to the bill in question, obtained by applying the rates approved. 

v)  An amount reflecting any changes in cost pursuant to clause 71 (Refer 
Clause 11.0 of Vol I Section I of this bidding document) hereof; 

vi)  Any amount to be withheld under the retention provisions of clause 
60.3; 

vii) Any credit or debit for the period in question in respect of materials on 
site intended for, but not yet incorporated in, the Permanent Works in 
the amount and under the conditions set forth in clause 60.2; 

viii) Any amount to be deducted on account of the mobilisation advance 
under the provisions set forth in clause 60.5. 

ix) Any other sum to which the Contractor may be entitled under the 
Contract. 

x) Deductions of Income tax shall be made on the gross amount of each 
bill as per the provision of the Income tax Act. 

xi) Any amount to be deducted on account of water charges and power 
supply, if any, pursuant to clause 5.4 & 6.2 of Section III, Special 
Conditions of Contract. 

xii) Any amount to be deducted on account of materials issued to the 
Contractor pursuant to clause 7.1 of section III, Special Conditions 
of Contract. 
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60.1(b) Within a reasonable period or any other agreed period of the receipt of the 
said bill with all required supporting documents for interim payment, it 
shall be approved or amended such that, in the Engineer's opinion, the 
certificate reflects the amount due to the Contractor in accordance with 
the Contract. In cases where there is difference of opinion as to the value 
of any item, the Engineer's view shall prevail. 

 

60.2 Secured Advance for Material: Not Applicable 

60.3 Retention Money: 

a) A retention amounting to 5.0% of the amount included in any monthly 
interim payment certificate pursuant to clause 60.1 due to the Contractor 
on account of the Permanent Works executed by him shall be made by the 
Engineer in the first and following certificates until such time as the 
cumulative total of such deductions shall amount to 5% of the total actual 
value of Work to be done;  

b) If the Contractor so requests, JMF may pay the cumulative amount of 
retention money to the Contractor upon lodgement with JMF of a Bank 
guarantee issued by a Nationalised Indian Bank, or a foreign bank 
having branches in India. The acceptable form of Bank guarantee shall 
be strictly as given in Section VIII of the bidding document. 

c) Retention money in full shall be released to the Contractor upon 
successful completion of works along with full and final settlement of the 
contract. Provided always that, if at such time there shall remain to be 
executed by the Contractor any works ordered during such period 
pursuant to clause 50 and 51 hereof, JMF shall be entitled to withhold 
payment until the completion of such works of so much of the balance of 
the retention money as shall, in the opinion of the Engineer, represent the 
cost of the works so remaining to be executed; and 

d)  No interest shall be paid by JMF to the Contractor for the amount 
withheld as Retention Money.  

60.4  The Engineer may by any Interim Payment Certificate make any corrections 
or modifications in any previous bills (other than one purporting to be a Final 
payment certificate) which shall have been issued by him and shall have 
power to modify or withhold any Interim Payment Certificate if the works or 
any part thereof are not being carried out to his satisfaction. 

 

60.5  Mobilisation Advance Loan: Not Applicable for this contract 
 
60.6  All interim payments shall be treated as advance payments. On 

completion of the entire work, the Contractor shall submit his final bill. 
After verifying the final bill, JMF will issue to the Contractor a statement 
(hereinafter called as the Final Account statement). The Contractor shall 
return the Final Account Statement duly signed as an acknowledgement of 
full and final value of work performed under the Contract and full & final 
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settlement of the payment. On receipt of this statement back from the 
Contractor, the final payment shall be released. 

 

61.0 Approval only by Maintenance Certificate: 

61.1  No certificate other than the Maintenance Certificate referred to in Clause 62 
hereof shall be deemed to constitute approval of the Works. 

 
62.0  Maintenance Certificate: 

62.1  The Contract shall not be considered as completed until a Maintenance 
Certificate shall have been signed by the Engineer and delivered to JMF 
stating that the Works have been completed and maintained to his 
satisfaction. The Maintenance Certificate shall be given by the Engineer after 
the expiry of the Period of Maintenance, or, if different periods of maintenance 
shall become applicable to different sections or parts of the Works, the expiry 
of the latest such period, or as soon thereafter as any works ordered during 
such period, pursuant to Clause 50 and 51 hereof, shall have been 
completed to the satisfaction of the Engineer and full effect shall be given to 
this Clause, notwithstanding any previous entry on the Works or the taking 
possession, working or using thereof or any part thereof by JMF.  

62.2 JMF shall not be liable to the Contractor for any matter or thing arising out of 
or in connection with the Contract or the execution of the works, unless the 
Contractor shall have made a claim in writing in respect thereof before the 
issuance of the Maintenance Certificate under this Clause.  

62.3  Notwithstanding the issue of the Maintenance Certificate the Contractor and, 
subject to clause 62.2, JMF shall remain liable for the fulfilment of any 
obligation incurred under the provisions of the Contract prior to the issue of 
the Maintenance Certificate which remains unperformed at the time such 
Certificate is issued and, for the purposes of determining the nature and 
extent of any such obligation, the Contract shall be deemed to remain in force 
between the parties hereto. 

 
REMEDIES AND POWERS 

 
63.0  Default of Contractor: 

63.1  If the Contractor shall become bankrupt, or have a receiving order made 
against him, or shall present his petition in execution levied on his goods, or 
if the Engineer shall certify in writing to JMF that in his opinion the 
Contractor: - 

a) Has abandoned the Contract, or  

b) Without reasonable excuse has failed to commence the works or has 
suspended the progress of the works for 10 days after receiving from the 
Engineer written notice to proceed, or  

c) Has failed to remove materials from the site or pull down and replace work 
for 10 days after receiving from the Engineer written notice that the said 
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materials or work had been condemned and rejected by the Engineer 
under these conditions, or  

d)  Despite previous warnings by the Engineer, in writing, is not executing the 
works in accordance with the Contract, or is persistently neglecting to 
carry out his obligations under the Contract, or  

e)  Has, to the detriment of good workmanship, or in defiance of the 
Engineer's instructions to the contrary, sub-let any part of the Contract. 

Then JMF may, after giving 15 days’ notice in writing to the Contractor, enter 
upon the site and the works and expel the Contractor there from and without 
thereby avoiding the Contract, or releasing the Contractor from any of his 
obligations or liabilities under the Contract, or affecting the rights and powers 
conferred on JMF or the Engineer by the Contract, and may himself complete 
the works or may employ any other Contractor to complete the works. JMF or 
such other Contractor may use for such completion so much of the 
constructional plant, temporary works and materials, which have deemed to 
be reserved exclusively for the execution of the works, under the provisions of 
the Contract, as he or they may think proper, and JMF may at any time, sell 
any of the said Constructional Plant, temporary works and unused materials 
including invocation of bank guarantees and apply the proceeds of sale in or 
towards the satisfaction of any sum(s) due or which may become due to him 
from the Contractor under the Contract . 

63.2  The Engineer shall, as soon as may be practicable after any such entry and 
expulsion by JMF, fix and determine ex parte, or by or after reference to the 
parties, or after such investigation or enquiries as he may think fit to make or 
institute, and shall certify what amount, if any, had at the time of such entry 
and expulsion been reasonably earned by or would reasonably accrue to the 
Contractor in respect of work than actually done by him under the Contract 
and the value of any of the said unused or partially used materials, any 
Constructional Plant and any temporary works.  

63.3  If JMF shall enter and expel the Contractor under this clause, it shall not be 
liable to pay to the Contractor any money on account of the Contract until the 
expiry of Period of Maintenance and thereafter until the costs of execution 
and maintenance, damages for delay in completion, if any, and all other 
expenses incurred by JMF have been ascertained and the amount thereof 
certified by the Engineer. The Contractor shall then be entitled to receive only 
such sum(s), if any, as the Engineer may certify would have been payable to 
him upon due completion by him after deducting the said amount. If such 
amount shall exceed the sum which would have been payable to the 
Contractor on due completion by him, then the Contractor shall, upon 
demand, pay to JMF the amount of such excess and it shall be deemed a debt 
due by the Contractor to JMF and shall be recoverable accordingly.  

63.4  In such event, JMF shall charge 15% overhead to cover the departmental 
charges and the same shall be recovered from the Contractor. 

63.5  No credit shall be allowed to the Contractor in case the amount spent by JMF 
for a particular item which shall be less than the amount payable as per the 
tender amount. 
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64.0  Urgent Repairs: 

64.1  If, by reason of any accident, or failure, or other event occurring to in or in 
connection with the works, or any part thereof, either during the execution of 
the works, or during the Period of Maintenance, any remedial or other work 
or repair shall, in the opinion of the Engineer, be urgently necessary for the 
safety of the works and the Contractor is unable or unwilling at once to do 
such work or repair, JMF may employ and pay other persons to carry out 
such work or repair as the Engineer may consider necessary. If the work or 
repair so done by JMF is work which, in the opinion of the Engineer, the 
Contractor was liable to do at his own expense under the Contract, all 
expenses properly incurred by JMF in so doing shall be recoverable from the 
Contractor by JMF, or may become due from the Contractor. Provided always 
that the Engineer, as the case may be, shall, as soon after the occurrence of 
any such emergency as may be reasonably practicable, notify the Contractor 
thereof in writing. 

 

SPECIAL RISKS  
 

65.0  No Liability for War etc.: 
 

65.1  Notwithstanding anything in the Contract contained: - 

The Contractor shall be under no liability whatsoever whether by way of 
indemnity or otherwise for or in respect of destruction of or damage to the 
works, save to work condemned under the provisions of Clause 39 hereof 
prior to the occurrence of any special risk hereinafter mentioned, or to 
property whether of JMF or of third parties, or for or in respect of injury or 
loss of life which is the consequence of any special risk as hereinafter defined. 
JMF shall indemnify and save harmless the Contractor against and from the 
same and against and from all claims, proceedings, damages, costs, charges 
and expenses whatsoever arising there out or in connection therewith. 

65.2  If the works or any material on the site, or any other property of the 
Contractor used or intended to be used for the purposes of the works, shall 
sustain destruction or damage by reason of any of the said special risks the 
Contractor shall be entitled to payment for: - 

a)  Any permanent work and for any materials so destroyed or damaged, and, 
as so far as may be required by the Engineer, or as may be necessary for 
the completion of the works, on the basis of costs plus such profit as the 
Engineer may certify to be reasonable 

b)  Replacing or making good any such destruction or damage of the works: 

c)  Replacing or making good such materials or other property of the 
Contractor used or intended to be used for the purposes of works. 

65.3  Destruction, damage, injury or loss of life caused by the explosion or impact 
whenever and wherever occurring of any mine, bomb, shell, grenade or other 
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projectile, missile, munitions or explosive of war, shall be deemed to be a 
consequence of the said special risks. 

65.4  JMF shall repay to the Contractor any increased cost of or incidental to the 
execution of the work, other than such as may be attributable to the cost of 
reconstruction work condemned under the provisions of Clause 39 hereof, 
prior to the occurrence of any special risk, which is however, attributable to 
or consequent on or the result of or in any way whatsoever connected with 
the said special risks, subject however to the provisions in this clause 
hereinafter contained in regard to outbreak of war, but Contractor shall as 
soon as any such increase of cost shall come to his knowledge forthwith 
notify the Engineer thereof in writing.  

65.5  The Special Risks are unprecedented flood, earthquake or other convulsion of 
nature, war, hostilities (whether war be declared or not) invasion, act of 
foreign enemies, the nuclear and the pressure wave risk described in clause 
20 hereof, or in so far as it relates to the country in which the works are 
being or are to be executed or maintained, rebellion, revolution, insurrection, 
military or usurped power, civil work, or unless solely restricted to the 
employees of the Contractor or of his Sub-Contractors and arising from the 
conduct of the works, riot, commotion or disorder. 

65.6  If, during the currency of the Contract, there shall be an outbreak of war, 
whether war is declared or not, in any part of the world which, whether 
financially or otherwise, materially affects the execution of the works, the 
Contractor shall, until and unless the Contract is terminated under the 
provision of this Clause, continue to use his best endeavours to complete the 
execution of the works. Provided always that JMF shall be entitled at any time 
after such outbreak of war to terminate the Contract by giving written notice 
to the Contractor and, upon such notice being given, this Contract shall, 
except as to the rights of the parties under this clause and to the operation of 
clause 65.8 hereof, terminate, but without prejudice to the right of either 
party in respect of any antecedent breach thereof.  

65.7  If the Contract shall be terminated under the provisions of the last preceding 
sub-clause the Contractor shall, with all reasonable despatch, remove from 
the site all constructional plant and shall give similar facilities to his sub-
Contractors to do so. 

65.8  If the Contract shall be terminated as aforesaid, the Contractor shall be paid 
by JMF, as in so far as much amount or items shall not have already been 
covered by payments on account made to the Contractor, for all works 
executed prior to the date of termination at the rates and prices provided in 
the Contract and in addition: - 

a)  The amounts payable in respect of any preliminary terms, so far as the 
works or service comprised therein has been carried out or performed, and 
a proper proportion as certified by the Engineer of any such items, the 
work or service comprise in which has been partially carried out or 
performed.  

b)  The cost of materials or goods reasonably ordered for the works which 
shall have been delivered to the Contractor, or of which the Contractor is 
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legally liable to accept delivery, such materials or goods becoming the 
property of JMF upon such payments being made by him.  

c)  A sum to be certified by the Engineer, being the amount of any 
expenditure reasonably incurred by the Contractor in the expectation of 
completing the whole of the works insofar as such expenditure shall not 
have been covered by the payments in this sub-clause before mentioned.  

d)  Any additional sum payable under the provision of the clauses 65.1, 
65.2, and 65.4. 

e)  The reasonable cost of removal of construction plant under clause 65.7 
and, if required by the Contractor, return thereof to the Contractor's main 
plant yard in his country of registration or to any other destination, at no 
greater cost.  

f)  The reasonable cost of repatriation of all the Contractor's staff and 
workmen employed in or in connection with the works at the time of such 
termination.  

Provided always that against any payments due from JMF under this sub-
clause, JMF shall be entitled to be credited with any outstanding balances 
due from the Contractor for advances in respect of constructional plant and 
materials and any other sums which at the date of termination were 
recoverable by the JMF from the Contractor under the terms of the Contract.  

 
66.0  Payment in the Event of Frustration: 

66.1  If a war or other circumstances outside the control of both parties, arises 
after the Contract is made so that either party is prevented from fulfilling his 
Contractual obligation, or under the law governing the Contract, the parties 
are released from further performance, then the sum payable by JMF to the 
Contractor in respect of the work executed shall be the same as that which 
would have been payable under clause 65 hereof if the Contract had been 
terminated under the provisions of clause 65 hereof.  

67.0  Settlement of Disputes: 

67.1 If the Contractor considers any work demanded of him to be outside the 
requirements of the Contract, or considers any drawings, record or ruling of 
the Engineer on any matter in connection with or arising out of the Contract 
or the carrying out of the work to be unacceptable, he shall promptly ask the 
Engineer in writing, for written instructions of decision. There upon the 
Engineer shall give his written instructions or decision within a period of 
fifteen days of such request. 

67.2 Upon the receipt of the written instructions or decisions the Contractor shall 
promptly proceed without delay to comply with such instructions or 
decisions. 

67.3  If the Engineer fails to give his instructions or decisions in writing within a 
period of fifteen days after being requested, or if the Contractor is dissatisfied 
with the instructions and decisions appeal to JMF which shall afford an 
opportunity to the Contractor to be heard and to offer an evidence in support 
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of his appeal. JMF shall give a decision within a period of twenty days after 
the Contractor has given the said evidence in support of his appeal. 

67.4  If the Contractor is dissatisfied with this decision, the Contractor within a 
period of twenty days from the receipt of the decision shall indicate his 
intention to refer the dispute to Arbitration, failing which the said decision 
shall be final and conclusive. 

68.0  Arbitration: 

 In the event of any dispute in the interpretation of the terms and conditions of 
this order/ agreement or difference of opinion between the parties or any point 
in the order / contract arising out of or in connection with the agreement/ 
accepted order/ contract or with regard to performance of any obligation 
hereunder by either party, the parties hereto shall use their best efforts to 
settle such disputes or difference of opinion amicably by mutual negotiations. 
In case no agreement is reached, either party may forthwith give to the order, a 
notice in writing of the existence of such question, dispute or difference of 
opinion and the same shall be referred to the adjudication of sole arbitrator to 
be appointed by “JMF” whose decision in the matter shall be final and binding 
on the parties. The arbitration proceedings shall be governed under the 
provisions of the Indian Arbitration and Conciliation Act of 1996 and the 
rules thereunder or any statutory notification thereof for the time being in 
force. In the order/ contract, the venue of such arbitration shall be Ranchi 
(Jharkhand) and courts at Ranchi alone shall have jurisdiction regarding any 
matter arising out of order/ contract.  

69.0  Notices: 

69.1  All certificates, notices or written orders to be given by JMF or by the 
Engineer to the Contractor under the terms of the Contract shall be served by 
sending by post to or delivering the same to the Contractor's principal place of 
business, or such other address as the Contractor shall nominate for this 
purpose. 

69.2  All notices to be given to JMF or to the Engineer under the terms of the 
Contract shall be served by sending by post or delivering the same to the 
respective addresses nominated for that purpose. 

69.3  Either party may change a nominated address to another address in the 
country where the works are being executed by prior written notice to the 
other party and the Engineer may do so by prior written notice to both 
parties.  

70.0  Default of JMF: 

70.1  In the event of JMF: - 

a) Failing to pay to the Contractor the amount due under any certificate of 
the Engineer within 60 days after the same shall have become due under 
the terms of the Contract, subject to any deduction that the JMF is 
entitled to make under the Contract, or  

b) Interfering with or obstructing or refusing any required approval to the 
issue of any such certificate, or  
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c) Giving to the Contractor a formal notice that for any unforeseen reasons, it 
is impossible for JMF to meet its Contractual obligations. 

The Contractor shall be entitled to terminate his employment under the 
Contract after giving thirty days prior written notice to JMF, with a copy to 
the Engineer. 

70.2  Upon the expiry of the fourteen days’ notice referred to in clause 70.1, the 
Contractor shall, notwithstanding the provisions of clause 54.1 hereof, with 
all reasonable despatch, remove from the site all constructional plant brought 
by him thereon.  

70.3 In the event of such termination JMF shall be under the obligations to the 
Contractor in regard to payment as if the Contract had been terminated 
under the provisions of clause 65 hereof, but, in addition to the payments 
specified in clause 65.8 hereof, JMF shall pay to the Contractor the amount 
of any loss or damage to the Contractor arising out of or in connection with or 
by consequence of such termination, as are deemed reasonable & fair.  

 

71.0 Changes in Cost and Legislation: (Refer Clause 11.0 of Vol I Section I 
of this bidding document) 

 

72.0  Taxation: 

72.1  The prices bid by the Contractor shall include all prevailing taxes, duties 
including but not limited to GST (Goods & Service Tax)/ Income Tax etc. that 
may be levied according to the laws and regulations on the constructional 
plant, material and supplies acquired for the purpose of the Contract and on 
the services performed under the Contract. Nothing in the contract shall 
relieve the Contractor from his responsibility to pay any tax that may be 
levied on profits made by him in respect of the Contract. Any variation after 
the receipt of bids on account of change in government taxes, cess and duties 
namely, GST (Goods & Service Tax) for the goods supplied and services 
provided, shall be considered for reimbursement on documentary evidence. 
Further, any altogether new tax imposed on such contract after the bid 
opening date shall be considered for payment / reimbursement upon 
documentary evidence. 

72.2  The Contractor's staff, personnel and labour will be liable to pay personnel 
income taxes in respect of such of their salaries and wages as are chargeable 
under the laws and regulations for the time being in force, and the Contractor 
thereof as may be imposed on him by such laws and regulations. 

 

73.0  Bribery and Collusion: 

73.1  JMF shall be entitled to terminate the Contract and recover from the 
Contractor the amount of any loss resulting from such termination if the 
Contractor shall have offered or given to any person any gift or consideration 
of any kind as an inducement or reward for doing, or for bearing to do any 
action in relation to obtaining, or in the execution of Contract or any other 
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Contract with JMF, or if any of the like acts shall have been done by any 
person employed by the Contractor or acting on his behalf (whether with or 
without the knowledge of the Contractor), or if the Contractor shall have come 
in to any agreement with another Contractor(s) whereby an agreed quotation 
or estimate shall be offered as a bid to JMF by one or more Contractors. 

73.2  In the event of such termination, the Contractor shall: 

a)  Proceed as provided in sub clause 65.7 hereof, and  

b) Be paid by JMF as provided in sub clause 65.8 hereof, provided that 
any loss referred herein shall first be deducted. 

 

74.0  Termination of Contract for JMF's Convenience: 

74.1  JMF shall be entitled to terminate this Contract at any time for its own 
convenience after giving 15 days prior notice to the Contractor, with a 
copy to the Engineer.  

74.2  In the event of such termination the Contractor: 

a) Shall proceed as provided in sub clause 65.7 hereof, and 

b) Shall be paid by JMF as provided in sub clause 65.8 hereof.  
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SECTION IV  
 

SPECIAL CONDITIONS OF CONTRACT  
 

Table of clauses 
S.NO. DESCRIPTION 

  
1. General  
  

2. Taxes  
  

3. Time of Completion 
  

4. Engineer's Office Accommodation  
  

5. Water for Construction and Other Use 
  

6. Power Supply  
  
7 Materials to be Issued by the Owner  
  
8 Works in existing plant 
  

9. Cement /steel consumption, reconciliation, variation for 
cement/steel arranged and supplied by contractor 

10. Storage of Building material and construction equipment 

11. Rate of progress-contractor’s schedule 

12. 
 
 

Mode (Drawings / specifications) of execution 
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Section IV 
 

SPECIAL CONDITIONS OF CONTRACT 

1.0  General:  

    The following Special conditions of Contract shall supplement the General 
conditions of Contract, given in Section II. Wherever there is a conflict the 
provision herein shall prevail over those in the General conditions of 
Contract. 

2.0  Taxes: 

  The rates shall include all taxes. The bidder shall include in his rates all types 
of taxes including GST, turnover tax, Income tax and octroi as per the 
prevailing laws of the Central & the Government of the State, where the 
Contract is to be performed. Any variation in existing tax rates shall neither 
be recovered nor considered for payment/ reimbursement. However, any 
altogether new tax imposed on such contract after the bid opening date shall 
be considered for payment / reimbursement upon documentary evidence. 

 

3.0  Time of Completion: 

  The Contractor shall execute the Contract up to 10% increase in the value of 
the works within the specified completion period of the Contract and no 
extension of time shall be granted. In case the increase in the value exceeds 
10% of the Contract amount, proportionate extension of time shall be 
granted, for the entire amount of increase over the original Contract value. 

 
4.0  Engineer's Office Accommodation & Project’s Name Board:  

 

4.1 The Contractor shall at his own cost provide a temporary furnished office 
accommodation in the form of either three nos. of containers each 20 feet 
(one for JMF, one for consultant, one for common meeting room) or 
approx. 60 Sq.m building area at the approved location and as per 
approved plan along with toilet facility and shall provide electrical 
connection, Fans and Air conditioners to the same. Free electricity shall be 
provided during the duration of contract. The structure shall be removed 
after the completion of work, by the Contractor, at his own cost. However, 
this requirement shall be applicable only if the estimated contract amount 
is more than Rs. 100 lakh.  

4.2 The contractor at his own cost shall also provide near the entrance of the 
project site, a suitable name board fabricated from MS sheet with support 
structure, duly painted and lettering, indicating the name of project, 
owner, turnkey consultant, architect, civil contractor and mechanical 
contractor etc., as per drawing and details approved by purchaser’s site 
engineer. However, this requirement shall be applicable only if the 
estimated contract amount is more than Rs. 100 lakhs. 
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5.0  Water for Construction and Other Use: 

5.1  Unless otherwise specified the Contractor shall make his own arrangement 
for water for the work and nothing extra shall be paid for the same.  

5.2  The water used by the Contractor shall be fit for drinking as well as 
construction purposes to the satisfaction of the Site Engineer/Project 
Authority. 

5.3 The Contractor may be allowed to construct temporary tube well /wells in the 
Project site for getting water after he has got written consent of JMF. The 
Contractor shall be required to provide necessary arrangements to avoid any 
accident or damage to the buildings, roads, and service lines adjacent to the 
tube wells/wells sunk. The Contractor shall dismantle the tube well/well on 
completion of work and restore the ground to its original condition at his own 
cost. 

5.4  In case JMF supplies water, it shall be on the following conditions: 
 

1. Water charges shall be recovered from each RA bill @ 0.5% of net 
amount of work done of such bill. 

 
2. The water shall be provided at one point in the site at the discretion of the 

Engineer. The Contractor shall make its own arrangement for water 
connection and distribution pipe lines in the construction area. 

 
3. JMF shall not guarantee the maintenance of uninterrupted water supply. 

It will be the responsibility of the Contractor to make alternative 
arrangements for water supply at his own cost in the event of any break 
down so that the progress of work is not affected for want of water. No 
claim or damage or refund of water charges shall be entertained on 
account of such break down. 

 
6.0  Power (Electricity) Supply: 

6.1  Unless otherwise specified the Contractor shall have to make his own 
arrangements for the power supply at his cost. All the electrical works 
shall be done as per INDIAN ELECTRICITY RULES. The temporary lines 
shall be removed by the Contractor at his cost after the completion of the 
work or if there is any hindrance, to the other works due to the alignment 
of these lines, during the Contract period. 

6.2  In case the ELECTRIC power supply is provided by JMF, it shall be on the 
following conditions: - 

1. Electricity charges shall be recovered from each RA bill @ 0.5% of 
net amount of work done of such bill. 

2. The supply shall be made at one point in the site at the direction of the 
Engineer. The Contractor shall make his own arrangement to receive, 
carry and distribute the power wherever it is required within the site as 
per INDIAN ELECTRICITY RULES. 
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3. JMF shall not guarantee the maintenance of uninterrupted electricity 
supply and voltage fluctuations etc. It will be the responsibility of the 
contractor to make alternative arrangements for electricity supply at 
his own cost in the event of any breakdown so that the progress of 
work is not affected for want of electricity. No claim or damage or 
refund of electricity charges shall be entertained on account of the 
above. 

4. The temporary supply lines shall be removed and the site shall be 
cleared by the Contractor after the completion of the work at his own 
cost. 

7.0  Materials to be issued by JMF: (Not applicable for this contract) 
 

8.0 Works in Existing Plant: 

  In cases where the works against this contract have to be carried out by 
successful bidder in an existing plant/building, the contractor has to follow 
all the related rules & regulations of the plant & to plan his activities in 
consultation with JMF’s site in-charge so that regular operation/activities 
of the plant are not affected. There can be restrictions on the movement of 
workers, stacking of materials & to ensure cleanliness of the area. If any 
shut down is required by the contractor to work in a operating plant, the 
same shall be taken through JMF site in-charge after providing details & it 
has to be ensured that work is completed within the agreed shutdown 
period.  

 Contractor has to provide and erect 3m height barricade using Suitable 
New/ old colour coated/ GI sheet and supporting structure All around 
the proposed buildings as decided by the Engineer in Charge and as per 
project requirement. No additional payment will be given for the 
barricade works. After completion of the project Work the same need 
to be dismantled and taken back by the Contractor as decided by the 
Engineer in charge.  

9.0 Cement/steel Consumption, Reconciliation and Variation for 
Cement/Steel Arranged & Supplied by Contractor: 

9.1 Cement: On completion of work, the theoretical cement consumption shall be 
worked out. Over the theoretical consumption, a variation up to – 2.5% 
(minus two-point five percent) is permissible. The difference in quantity of 
cement bags actually consumed less than the permissible variation shall be 
recovered at the rate twice the average (for the contract duration) market 
rate of one cement bag. Nothing extra will be paid for over consumption 
of cement above the theoretical cement consumption. 

 9.2    Reinforcement & Structural Steel: Material supplied shall confirm for 
weight per meter as per relevant I S Code. Variation for underweight shall be 
allowed as per I S Codes. However, no compensation shall be admissible for 
overweight of material, rolling margin, wastage etc. Reconciliation of steel shall 
be done at the final bill stage for quantity received, consumed in works and 
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billed, wastage etc. After reconciliation of steel, it is to be ensured that total 
quantity of steel paid is not more than the total quantity received at site. For 
this purpose, from each consignment / truck load of steel received at site and 
for each diameter/category, samples (3 samples for 10 MT of steel) shall be 
taken jointly & weighed to establish actual unit weight for reconciliation. All 
this information shall be entered in steel register maintained by site engineer of 
JMF.  

10.0 Storage of Building Materials and Construction Equipment: 

10.1 The contractor shall make suitable arrangement at project site for storage of 
all the construction material and construction equipment being supplied by 
him. Suitable watch and ward arrangement shall be made by the contractor. 
This arrangement has to be done by the contractor at his own cost. 

10.2  Cement shall be stored in separate godown with pucca floor, weather proof 
walls and roof. The cement bags shall be stacked horizontally, continuous in 
each line. The stacks shall be in the rows of 12 bags high with a minimum 
clearance space of 600mm between stacks and peripheral walls. The 
capacity of the godown shall be minimum 1000 bags or above as per 
requirement of the project and decided by the Engineer In-charge. The 
cement godown shall be dismantled & site shall be cleared after completion 
of the works.  

10.3 The Pre-painted sheet roofing shall be stacked strictly as per manufacturer’s 
guideline and stored in a covered shed. 

10.4 The fabrication yard for MS sections shall have a levelled pucca floor, and 
should be maintained dust free at all times. The structural sections shall be 
stacked & stored orderly so as to avoid initial warping of the sections.  

 

11.0 Rate of Progress - Contractor’s Schedule: 
The schedule prepared by the Contractor shall be based on the normal day 
of eight hours of working plus a break of one hour. All Sundays and local 
holidays should be considered as the day of rest. The schedule shall thus 
be prepared considering above working conditions. The contractor shall 
plan the resources adequately to meet the schedule date of completion. 

 

12.0 Mode (Drawings/specifications) of Execution: 
The bid drawings/tender drawings displayed/presented for inspection are 
liable to changes and the work shall be executed as per 
construction/execution drawings & details released for execution in 
accordance with technical specifications & schedule of quantities. The 
items not covered under technical specifications, if any, shall be executed 
as per latest applicable BIS code of practice. 

 
. 
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SECTION- V 
TECHNICAL SPECIFICATIONS  
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SECTION-V 

 
All the works are to be executed as per latest 

relevant IS Codes of Civil Engineering 
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SECTION VI – FORM OF BID 

 
CONTENTS 

 
 
SL. NO. DESCRIPTION 

1. Form of bid 

2. Appendix - I important conditions of contract 

3. Appendix II bidding term deviation statement form 

4. Appendix III technical deviation statement form 

5. Appendix IV list of approved makes 
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SECTION VI 
FORM OF BID 

The Appendices (I to IV) of Form of Bid is a part of the bid. Bidders are required to fill up 
all the blank spaces in this Form of Bid and Appendices.  

 
Tender/ Bid Reference No.: ………………………….…………………….. 

Name and address of  
Project Authority / Employer: Managing Director 

The Jharkhand State Cooperative Milk  
       Producers’ Federation Ltd. 
       Farmers’ Training Centre Campus 
       Sector-II, Dhurwa, Ranchi - 834004 
 
 
Description of Works:  ………………………………………………………… 

 ………………………………………………………… 

 ………………………………………………………… 

 

Dear Sirs,  

1.0 Having examined the Drawings, Terms & Conditions of Contract, Technical 
Specifications and Schedule of Quantities for the execution of above-
mentioned works, we, the undersigned offer to execute, complete and 
maintain the whole of the said works in conformity with the said Drawings, 
Terms & Conditions of Contract, Technical Specifications and Schedule of 
quantities for the sum of Rs. __________/- in words 
Rs._________________________________________________________________________
_____________________________________________________________________ ) or 
such other sum as may be ascertained in accordance with the said 
conditions. 

2.0 We undertake, if our bid is accepted, to commence the Works 
within________days of receipt of the Letter of Acceptance, and to complete 
and deliver the whole of the above said works comprised in the Contract 
within ___________months calculated from the last day of the aforesaid 
period in which the Works are to be commenced.  

3.0 If our bid is accepted, we will furnish a performance security in the form of 
a Bank Guarantee (to be approved by you) / Demand draft, to be jointly 
and severally bound with us in amount of 5% of the above-named sum in 
accordance with the Conditions of Contract. 

4.0 We agree to abide by this bid for the period of 120 days from the date of 
bid opening as prescribed in clause 13 of the Instruction to Bidders, and 
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it shall remain binding upon us and may be accepted at any time before 
the expiry of that period.  

5.0 Unless and until an Agreement is prepared and executed, this Bid, 
together with your written acceptance thereof, shall constitute a binding 
Contract between us.  

6.0 We understand that you are not bound to accept the lowest or any Bid you 
may receive. 

 
 
 
 
 
Date __________       Signature of bidder with seal  
 
Place _______________ 

Witnesses: 

1. Signature:  

 Name: 

 Address: 

 

2. Signature: 

 Name: 

 Address: 
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APPENDIX – I  
(FORM OF BID) 

Important Conditions of Contract 
SL. 
No. 

Description Vol-I SEC-II 
Clause No. 

Remarks 

1. Amount of Performance Security 10 5 (Five) % of Total Contract Value 
    

2. 
Minimum amount of Third-Party 
Insurance 

23 NA 

    

3. 
Minimum amount of insurance of 
work 

21 
110 (Hundred & ten) percent of 
contract value 

    

4. 
Period for Commencement, from 
the Date of Letter of Acceptance 

41 15 (Fifteen) Days. 

    
5. Time for Completion 43 01 Month  
    

6. Rate of Liquidated Damages 47 
0.5 (Zero point five) percent per 
week of total contract value 

    

7. Max. Limit of Liquidated Damages 47 
10 (Ten) percent of total contract 
value 

    
8. Rate of Bonus 48 NOT APPLICABLE 

9. 
Period of Maintenance (Defects 
Liability Period) 

50 12 (Twelve) Months 

10. Percentage Recovery of Retention 60.3 5 (Five) % 
    

11 
 

Max. limit of Retention money 60.3 5 (Five) % 

    
12. Max. amount of Secured Advance 60.2 NA 

    

13. 
Max. amount of Mobilisation 
Advance 

60.5 
NA 
 
 

14. 
Time within which the payment 
would be made after submission 
of measurement / bill 

60 30 (Thirty) days 

    
15. Price Variation 71 NA 

    

16. 
Contractor’s Profit & Overhead 
Cost for settling extra items 

53.1 15 (fifteen) percent 

 
Date :_____________        
 
 
Place: ___________________                                        Signature of Bidder with Seal 
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APPENDIX – II  
(FORM OF BID) 

 
BIDDING TERMS DEVIATION STATEMENT FORM 

 
1.) The following are the particulars of deviations from the requirements of the 

bidding conditions/ terms: 
 
CLAUSE DEVIATION REMARKS (INCLUDING 

JUSTIFICATION) 
   
   
   
   
 
 
 
 
 
 
The terms and conditions prescribed in the bidding document shall prevail over 
those of any other document forming a part of our bid, except only to the extent 
of deviations furnished in this statement. 
 
 
 
 
 
 
Dated:_____________ Signature and Seal of Bidder 
 
 
Place: ________________ 
 
 
Note: - 
Where there is no deviation, the statement should be returned duly signed 
with an endorsement indicating “NO DEVIATIONS”. 
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APPENDIX – III  
(FORM OF BID) 

 
TECHNICAL DEVIATION STATEMENT FORM 

 
1.) The following are the particulars of deviations from the requirements of the 

tender technical specifications: 

 
CLAUSE DEVIATION REMARKS (INCLUDING 

JUSTIFICATION) 
   
   
   
   
 
 
 
 
 
 
 
 
 
 
 
The technical specification furnished in the bidding document shall prevail over 
those of any other document forming a part of our bid, except only to the extent 
of deviations furnished in this statement. 
 
 
 
Dated: ________________ Signature and Seal of Bidder 
 
 
Place: ______________________ 
 
Note:- 
 
Where there is no deviation, the statement should be returned duly signed 
with an endorsement indicating “NO DEVIATIONS”. 
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APPENDIX - IV  
(FORM OF BID) 

 
LIST OF APPROVED MAKES FOR CIVIL WORKS 

 
The following is the list of products and name of the approved manufacturer 
against each product. The contractor shall quote rates for the various items of 
works using these products based on maximum two makes out of these 
approved manufacturers selected & filled up in the format given below by the 
bidder. Any other make of product, not approved below, shall not be allowed for 
use in this work unless specifically approved in writing separately by the 
purchaser after establishing its technical suitability, price applicable & effect on 
price quoted by contractor for the item where this item is being used. If the 
bidder has selected no make, the purchaser shall be at liberty to advice the 
contractor to use any of the approved manufacturers given below for any 
product of this contract.  
 
No. Description First preferred make  Second preferred make 

              
1.0
0 

CONCRETE       

 Concrete 
Admixtures 

Sika Fosroc BASF Approved 
equivalent 

  

 Cementitious 
non shrink 
Grout 

Fosroc Sika     

 Grey Cement 
(OPC/PPC/PS
C) Grade 
43/53 

Ultratech Birla Super ACC Ramco   
Coromandal Zuari Lafarge    

JK Vasavdatta     

 Bricks Red Bricks- 1st Class bricks as per Local market Availability. 
 Sand Yellow river sand-Best as per Local market Availability. 
 Aggregate Blue/ Black-Best as per Local market Availability. 
 Floor Hardner Fosroc Sika     
 Integral Water 

Proofing 
Compound 

Sika Fosroc  Approved 
equivalent 

  

 Reinforcement 
Steel (TMT-
500D min) 

Tata Sail Vizag RINL Jindal  

 Structural 
Steel/ hollow 
tube section 

Tata SAIL Vizag RINL Essar APL-
APOLLO 

 Anti-Termite 
Treatment Of 
Buildings 

Pest Control 
India 

Approved 
Equivalent 

    

 Anchor 
fasteners 

Hilti Fischer  Anchorma
n 
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 SBR Latex Fosroc BASF  Approved 
equivalent 

  

2.0
0 

DOORS & 
WINDOWS 

      

 Fire door Shaktimat Approved 
Equivalent 

    

 Aluminium 
Sections 

Jindal Hindalco Indal    

 Glass Modi Saint 
Gobin 

Triveni Sejal   

Asahi India      
 Glasswool Up Twiga Approved 

Equivalent 
    

 Ply & Boards / 
Flush door 
shutters / 
Block boards 

Greenply Kutty Century Nuwud Anchor Durian 
 Kitply      

 Pressed Steel 
Door / 
Windows 
Frames & 
Shutters 

Perfect (Pil) 
(Ahmedaba

d) 

Agew Ranchi 
Windows 

(New 
Delhi) 

   

 Hardware 
(Door Fittings) 

GKW Palladium Efficient 
Gadgets 

   

Nettle Fold      
 Adhesives Fevicol SH Araldite  Movicol Vamicol Bal 
 EPDM Gasket Dow 

Cornings 
Approved 
Equivalent 

    

 Veeners 3 /4 
mm and paper 

Euro Greenply Anchor Kenwood Durian  

 Laminates 1 
and 1.5 mm 

Greenlam Century Kitply Merino Decolam Formica 

 ACP Panels Alucobond Alstrong  Eurobond Primebon
d 

Panicbon
d 

 DoorLock Dorset Godrej Ozone    
 Hydraulic 

Door Closer 
Everite Hyper Sterling Ozone Dorset Enox 

 Floor Spring Dorma Hafele Geze Ozone Dorset Enox 
 Patch Fittings Ozone Enox Zaha    
 Glass door 

Handles 
Kich dunex  Ozone Dorset Zaha 

 Mortice 
Handles 

Kich dunex Godrej Ozone Dorset Zaha 
      

 Prelaminated 
Particle board 

Tesa Century 
ply 

Archid ply    

RCC Ventilators Best as per Local market Availability   
3.0
0 

FINISHING       
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 Cement Paint Super 
Snocem 

Nitcocem  Decocem   

 PAINTS - 
Plastic 
Emulsion / 
Acrylic 
Emulsion / 
Synthetic 
Enamel / OBD 
/ Luster 

Asian 
Paints 

ICI Berger Jenson 
Nicholso

n 

Sherwin 
Willams 

 

 EXTERNAL 
PAINT 

Asian Apex 
Ultima 

ICI Dulex 
weathershil

d Max 

Berger 
Weatherco
at longlife 

Sherwin 
Willams 

  

 Snowcem JK Johnson Victoria Surya Asian  
 Elastomeric 

Paint 
BASF ICI Jotun Asian Choksi  

 Epoxy Paint Asian Apurva 
Buildcare 

Shalimar    

 PU Paint BASF Apurva 
Buildcare 

 Asian   

 Thermo Plastic 
Paint 

Shalimar Asian     

 Primer / 
PUTTY 

Birla ICI Berger Jenson 
Nicholson

. 

  

 Wood 
preservative 

Woodguard Termiseal MRF    

 Fire retradrant 
paint 

Shalimar 
paints 

Noble Fire tard    

 False Ceiling 
(Calcium 
Silicate Board) 

Ramco Approved 
Equivalent 

    

 Board 
Partition 
(Calcium 
Silicate Board) 

Ramco Approved 
Equivalent 

 Everest   

 Silicon Sealant Dow 
corning 

Wacker     

 Polysulphide 
Sealant 

Fosroc Choksey 
chemicals 

    

 Gypsum 
Plaster 

Gyproc Of 
India 
Gypsum 

Approved 
Equivalent 

 Hindustan Taparaia Agrawal 

     Diamond   
 Gypsum Board Indian 

Gypsum 
Boral  Mada   

       SS Pipes Jindal   Remi Suraj Arvind 
        4.0 Flooring       
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0 
 Ceramic / 

Vitrified Tile 
RAK Restile Somani    
H & R 
Johnson 

Naveen Kajaria    

 PVC Vinyl 
Flooring 

Armstrong RMG Bhor    

 Raised 
Flooring 

Unifloor Approved 
Equivalent 

    

 Epoxy 
Flooring 

Apurva 
Buildcare 

Cipy Poly 
Urethenes 

Sika    

 Paver Block GICO Tulsi     
        5.0
0 

ROOFING       

 Ac Sheet & 
accessories 

Everest Charminar Ramco Utkal   

 Galvalume 
Precoated 
Profile Sheets 

TATA 
BLUE 
SCOPE 

CRIL Jindal Interarch Unimetal Metacolo
r 

 Gi Fittings R' Brand Unik  Zoloto KS  
 GI Pipes Tata Approved 

Equivalent 
 Jindal Surya Zenith 

 Polycarbonate 
Sheet 

LEXAN PALRAM     

 GI Shutter Standard ISI Mark    
6.0
0 

ROAD       

 Bitumen 
Impregnated 
Board 

Shalitax Seleflex 
premoulde
d filler 
board 

Jolly 
Board 

Bengal 
bitumen 

  

        7.0
0 

WATER 
SUPPLY 
WORK & 
SANITARY 
WORKS 

      

 PVC / UPVC / 
CPVC Pipes 
And Fittings 

Supreme Astral Finolex  Kisan   

  Prince      
 PVC Sheets Finolex Approved 

Equivalent 
    

 PVC Water 
Stops 

Maruti Approved 
Equivalent 

    

 PVC Water 
Tank 

Sintex Approved 
Equivalent 

 Dolphin Sarita Fusion 

 SS Sink Nirali Approved 
Equivalent 

 Neelkanth   

 Vitreous Hindustan Parryware Cera  SONCER  
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China, 
Sanitaryware 

A 

 Ball Cock Leader Sant zoloto Prayag   
 Brass / Gun 

Metall Valves 
Leader Sant zoloto Audco BDK  

 Ci Pipes & 
Fittings, 
Manhole 
Cover & 
Frames 

Neco Approved 
Equivalent 

    

 Cp Brass 
Fitting & 
Toilet 
Accessories 

Jaquar ESS ESS Hindustan Parko Gem  

 Mirror Modi Saint 
Gobain 

Asahi 
India 

   

 Butterfly 
Valves 

Leader Sant Audco    

  Danfoss Zoloto     
 Wafer Type 

check Valves 
Leader Sant Audco    

  Danfoss zoloto     
 Pressure 

Reducing 
Valve 

OR - TBS Zoloto  Vartsila   

 Ball Valve Leader Sant zoloto    
 Solenoid 

Valve 
Danfoss   Avcon Rotex Herion 

 CP Grating for 
floor Trap / 
Drain/ Butter 
fly Jat / Pipe 
Clamps 

Chilly Approved 
Equivalent 

    

 Strainers Sant Leader Zoloto    
 Insulation Superlon Armaflex Rocklloyd    
 Foot Valves TBS Normex     
 Air release 

valve 
Leader Sant Audco Zoloto   

  Danfoss      
 Anti vibration 

Mounting 
Kanwal Resistoflex     

 Pipe protection 
wrap 

Pipkote Restech IWL    

 Hume Pipes Indian 
Hume Pipe 
Co. 

Approved 
Equivalent 

    

 White Cement Birla White JK White     
 Brass Sensor / Danfoss Gems     
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Electrod Sensor 
 Pressure 

Switch 
Danfoss      

10 Electrical       
 Conduit Standard ISI Mark     
 Wire Havells Polycab R R Kabel KEI   
Modular switch 

Board 
Anchor Polycab Roma Phenolex Havells  

Vapour Proof LED 20 watt Philips Havells Polycab Wipro Bajaj 
 
 
We have noted the above and confirm that our tender is based on above approved 
makes. 
  
 
 
 
 
 
Date: ___________ Signature and Seal of Bidder  
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SECTION- VII 
SCHEDULE OF MATERIAL 

TO BE ISSUED BY JMF 
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SECTION VII  
 

SCHEDULE OF MATERIAL TO BE ISSUED BY JMF 
 
 
No material shall be issued by JMF unless otherwise specified in the 
bidding document. All the materials/goods & services are to be arranged by 
the bidder/contractor for proper completion of the works as per 
specification, terms & conditions of the bidding document/contract.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

Tender No. JMFPE0128/2025-26-013        Page 87 of 113       SIGNATURE & STAMP OF BIDDER 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION- VIII 
SCHEDULE OF SUPPLEMENTARY 

INFORMATION 
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SECTION - VIII, 

SCHEDULE OF SUPPLEMENTARY INFORMATION 

 
The bidder shall provide the Supplementary Information as Annexed in the form 
of schedules mentioned hereunder. All this supplementary information shall be 
considered for the bid evaluation and same in the contract execution. If the 
requisite information is not supplied by the bidder, then the bid may be 
considered non-responsive and shall be rejected. 
 

a) Schedule I Major items of Constructional plant to be 
deployed by the bidder 

    
b) Schedule II Key Personnel.  
    
c) Schedule III Nominated Sub-Contractors. 
    
d) Schedule IV Major works successfully completed during the 

last five years. 
    
e) Schedule V Statement of Bonus earned/ Liquidity damages 

paid in the last five years. 
    
f) Schedule VI Statement of Arbitration & Disputes in the last 

five years. 
    
g) Schedule VII Financial and Business Capability 
    
h) Schedule VIII Works in hand 
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SCHEDULE - I 
 
 Major items of Constructional plant to be deployed by the bidder. 
 
Sr. 
No. 

Description of Equipment Nos available with 
the Bidder in 
working 
condition 

Nos. proposed to 
be deployed at 
site. 

 For Civil Works 
 

  

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

13.    

  
For Internal Electrification Works 
 

1.  

2.  

3.  

 
 
 
 

Signature and seal of Bidder 
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SCHEDULE – II –  

KEY PERSONNEL 
 
    
1. Technical Personnel No. of persons 

employed with 
the bidder 

 

     
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
 
 
 
 
 
 
 
 Signature and seal of Bidder 
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SCHEDULE – III –  
Nominated Sub-contractor 

 
(List of works of value more than 10% of the contract value proposed to be 
sublet) 
 

Sl. 
No. 

Description Approx. 
Value Rs. 

Name of 
the Sub-

contractor 

Place where 
similar works 

previously 
executed. 

     

     
     
     
     
     
     
     
     
     
     
     

 
 
 
 
 
 
 
  
 
 
 

Signature and seal of Bidder 
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SCHEDULE – IV 
 

Major works successfully completed during the past five years: 
 
 

Sr. 
No. 

Name 
of 

work 

Place Contract 
Ref. 

Name 
of 

Client 

Value 
of 

Work 

Time of 
Complet

ion 

Date of 
Complet

ion 

        

        
        
        
        
        

 
 
 
 
 
 
 
 
 
 
 
 
 
Note: Documentary evidence for above information to be attached separately in the 
form of completion certificate, purchase order, TDS certificate, details of payments etc. 
issued by the client. 
 
 
 
 

 Signature and seal of Bidder 
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SCHEDULE – V 
 
Statement of Bonus earned/ Liquidity damages (L.D.) paid in the past five 

years: 
 
S. 
N. 

Name 
of 

Work 

Place Contr-
act ref. 

Name 
of 

Owner 

Value 
of 

Work 
(Rs. 

Lakh) 

Time of Completion 
(Months) 

Bonus
/ L.D. 

      Contract Actual  
         
         
         
         
         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 

Signature and seal of Bidder 
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SCHEDULE – VI 
 

Statement of Arbitration & disputes in the last five years. 
 
S. 
N. 

Name 
of Work 

Place Contract 
reference 

Name 
of 

Client 

Value of 
Work  

(Rs. Lakh) 

Nature of 
Dispute 

Award of 
Arbitration 

        

        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 

Signature and seal of Bidder 
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SCHEDULE – VII 
 

Financial and Business Capability. 
 
1. Audited annual accounts/ Accounts audited 

under section 44AB of Income Tax Act of past 
3 years 

:  

    
2. Where accounts are not required to be 

audited following information shall be given 
for last three years duly attested by a Charted 
Accountant/ Manager of nationalised Bank. 

:  

    
a. Share Capital :  
    
 Free Reserves :  
    
 Other Reserves :  
    

b. Term loans from financial institutions & 
banks 

:  

    
c. Current Liabilities :  
    
 Bank Cash Credits :  
    
 Others (Including sundry creditors) :  
    

d. Provisions :  
    

e. Contingent Liabilities including claims not 
acknowledged 

:  

    
f. Fixed Assets :  
    
 Gross :  
    
 Net :  
    

g. Cash and Bank Balances :  
    

h. Inventories :  
    
i. Debtors & Advances considered good    
    
 More than 6 months :  
    
 Less than 6 months :  
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j. Profit before tax :  
    

k. Loss, if any :  
    
    

3. Other information   
    
 Name of the Bankers :  
    
 Bank facilities including credit limits :  
    

4. Projected turn over for the next two years   
    
 Year 1 :  
    
 Year 2 :  
    
    
 
 

   

 
NOTE:  
 
Wherever required documentary evidence may be attached separately. 

 
 
 
  
 

Signature and seal of Bidder



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

Tender No. JMFPE0128/2025-26-013        Page 97 of 113       SIGNATURE & STAMP OF BIDDER 

 
SCHEDULE - VIII,  

WORKS IN HAND 
 

Sl. 
No 

Name of 
Work 

Contract 
reference 
and date  

Name 
of 

Client 

Place of 
Contract 

Value of 
Contract 

(Rs. 
Lakh) 

Completion  

      Period 
(Months) 

Expected 
date of 
completion 

        

        

        

        

        

        

        

        

        

        

        

        

        

 
 
 
 
  
  
 
 
 

Signature and seal of Bidder  
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SECTION- IX 
FORM OF AGREEMENT 
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SECTION IX- 

FORM OF AGREEMENT FOR CIVIL CONSTRUCTION WORK 
 (To be submitted by successful bidder after award of contract On Non-Judicial Stamp Paper of minimum 

value of Rs. 100/- or as per stamp act of Local State Government)  
 
THIS AGREEMENT is made and executed at Ranchi on the day of 2018 between 
the Jharkhand State Cooperative Milk Producers’ Federation Ltd, and having its 
registered office at Farmers’ Training Centre Campus, Sector-II, Dhurwa, Ranchi 
- 834004, (herein after referred to as JMF, which expression shall, unless 
repugnant to the context or meaning thereof, include the successors and 
assignees of JMF) of the ONE PART and 
_________________________________________________ (herein after referred to as the 
Contractor, which expression, shall, unless repugnant to the context or 
meaning thereof, include the heirs, successors, assignees, executors and 
administrators of the Contractor) of the OTHER PART. 
 
WHEREAS JMF is desirous that certain Works should be executed, viz 
_________________________________________________________________ 
___________________________________ and has, by Letter of Acceptance/Work 
Order Acceptance dated _____________, accepted a bid by the Contractor in 
response to JMF’s bidding document ref no. __________________________ For 
carrying out the above job at a cost Rs._________________ (hereinafter referred as 
contract price), NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1.0  In this agreement, words and expressions shall have the same meanings 

as are respectively assigned to them in the Conditions of Contract 
hereinafter referred to. 

 
2.0  The following documents shall be deemed to form and be read and 

construed as a part of this agreement, viz 
i. This Form of Agreement  
ii. The Letter of Acceptance/Work Order Acceptance  
iii. The said bid and Appendix  
iv. The Schedule of Quantities 
v. The Technical Specifications  
vi. The Drawings  
vii. The Schedule of Supplementary information 
viii. Special Conditions of Contract 
ix. General Conditions of Contract 
x. Schedule of Materials to be issued by Project Authority / Consultant 
xi. Form of Bank Guarantees  
xii. Work Order No.______________________ 

 
3.0  The aforesaid documents shall be taken as complementary and mutually 

explanatory of one another, but in the case of ambiguities and 
discrepancies shall take precedence in the order set out above. 
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4.0  In consideration of the payment to be made by JMF to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the PA to 
execute, complete and maintain the works in conformity in all respects 
with the provisions of the Contract and bidding document.  

 
5.0  JMF hereby covenants to pay the Contractor in consideration of the 

execution, completion and maintenance of the works the Contract Price at 
the times and in the manner prescribed by the Contract. 

 
IN WITNESS WHEREOF the parties hereto have caused this agreement to be 
executed in accordance with their respective laws the day, month and year first 
above written. 
 
 
Signed, sealed & delivered by the  
Authorised Signatory for  
JMF 
 
 
 
 
Authorised Signatory    Authorised Signatory 
JMF   Contractor 
 
In the presence of:   In the presence of: 
 
WITNESS     WITNESS       

 

1)  Signature    1) Signature  

  Name      Name  

  Address     Address 

 

2.  Signature     2. Signature 

  Name      Name 

  Address     Address  

 
 
  
 

Signed, sealed & delivered 
by the Authorised 
Signatory for the 
Contractor 
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SECTION- X 
ACCEPTABLE FORM OF BANK 

GUARANTEE 
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 SECTION X 
Acceptable Forms of Bank Guarantees 

 
 

 Table of contract 
 

 
S. No. Description Page No. 

 
1.0 For Performance Security 103 – 106 

 
 

2.0 For Retention Money  107 - 109 
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1.0 Bank Guarantee FORMAT (For Performance Security) 
(On Non-Judicial Stamp Paper of Rs. 100 or as per the Stamp Act of Local State Govt.) 

 
THE JHARKHAND STATE COOPERATIVE 
MILK PRODUERS’ FEDERATION LTD. 
SEC -2, H.E.C., DHURWA, RANCHI, 
JHARKHAND - 834004 
 
Dear Sir / Madam, 
 
Bank Guarantee No  :     Date: 
Amount INR : Rs. _______________/- 
Guarantee Cover from dated :  
Last date for Lodgement of Claim : 
 
 
THIS DEED OF Guarantee executed by [ NAME OF BANK ], a banking company 
constituted under the Companies Act, 1956 and deemed to be a constitute 
under the Companies Act, 1956 and deemed to be a banking company under the 
Banking Regulation Act, 1949 having its registered office and head office at 
_______________________________________(Hereinafter referred to as “Bank”) in 
favour of THE JHARKHAND STATE COOPERATIVE MILK PRODUCERS’ 
FEDERATION LTD., SECTOR- 2, H.E.C., DHURWA, RANCHI - 834004 
,JHARKHAND, (Hereinafter referred to as “Beneficiary”) for an amount not 
exceeding Rs. ___________________/- (Rupees 
____________________________________ only) at the request of M/S. 
____________________________________________________________ (Hereinafter 
referred to as “The Supplier/Contractor’’) 
 
This Guarantee is issued subject to the condition that the liability of the bank 
under this Guarantee is limited to maximum of Rs. ___________________/- 
(Rupees ___________________________________ only) and the guarantee shall 
remain in full force up to ______________ (expiry date) and cannot be invoked 
otherwise than be a written demand under this guarantee served on the bank on 
or before the ____________ (last claim date). The beneficiary on its own interest is 
advised to seek a confirmation of the issuance of this guarantee from the 
controlling office / head office enclosing a copy of the same. 
 
THE H.O. ADDRESS: 
NAME OF BANK: 
BRANCH ADDRESS: 
STATE:           
PIN: 
E-mail: 
Ph: 

This Guarantee consists of 3 pages including this page. 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

Tender No. JMFPE0128/2025-26-013        Page 104 of 113       SIGNATURE & STAMP OF BIDDER 

Whereas M/s. THE JHARKHAND STATE COOPERATIVE MILK PRODUCERS’ 
FEDERATION LTD., SECTOR -2, H.E.C., DHURWA, RANCHI -834004 
(hereinafter called the “Beneficiary”) has placed a Purchase Order No. 
________________ Dated: ______________ with M/s. 
___________________________________. (Hereinafter referred to as “The Supplier/ 
Contractor”) for supply of _________________________________ as per the terms & 
conditions of the Purchase Order(s). 

AND WHEREAS the said Beneficiary has called upon the same Supplier to give a 
Performance Bank Guarantee of Rs._______________/- (Rupees 
_______________________________________ only) towards due and faithful 
performance of suppliers obligation under the above mentioned contract. 

We, [NAME OF BANK] having our office at _______________________________. 
Hereinafter referred to as “Bank” (Which expression shall, where the context so 
admits, administrators and assignees etc.) do hereby unconditionally and 
irrevocably furnish this guarantee bond and we agree, guarantee and undertake 
that we shall forthwith immediately and immediately upon receipt of written 
intimation/demand/letter/claim from your company without any deduction, 
reservation, protest, demur, delay or reference to M/s 
______________________________, the aforesaid sum Rs.______________/- (Rupees 
____________________________________ only)  (being 10 % of the Purchase Order 
value) immediately upon demand being made as aforesaid, without in any 
manner referring to, or seeking consent of or instructions from the 
supplier/contractor and without in any manner, explicitly or by conduct, issuing 
notice of our intent to honour our commitment under this guarantee or on the 
issue of any instructions to the contrary issued by the contractor/supplier, any 
such demand made by the company on the bank shall be conclusive and dispute 
pending before and court, tribunal, arbitrator or any other authority or and 
instructions. Letter contrarily issued be the contractor to be in force and 
enforceable till it is specifically discharged by the company during its validity 
period. 

This guarantee shall not be affected by and change in the constitutions of the 
Bank of the Beneficiary or the Supplier/Contractor nor shall this guarantee be 
affected by any change in the constitution of the Beneficiary/ Supplier/ 
Contractor by enforceable by such body or corporation. 

The Beneficiary may without affecting Bank’s liabilities & obligations hereunder 
grant time or other indulgence to or compound with the Supplier or enter into 
any agreement of the terms and conditions or agree to vary any of the terms and 
conditions of the said order. 

This guarantee is given to ensure the performance of the said contract within the 
completion time stipulated AND Supplier/Contractor meet all warranty 
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obligations during Defect Liability period. In case of non-fulfilling the warranty 
obligations found by the Supplier/Contractor during the Bank guarantee Period, 
the Beneficiary can invoke the bank guarantee amount in written 
intimation/demand/letter/claim to Bank without any deduction, reservation, 
protest, demur, delay or reference to M/s ___________________________________, 
the aforesaid sum Rs. _______________/- (Rupees 
_____________________________________ only) (being 10 % of the Project/ 
PO/WO value) immediately. 

AND WHEREAS the said Beneficiary has agreed to accept a guarantee from us, 
we, the said banker do hereby undertake to pay the Beneficiary immediately 
upon receipt of a demand to the extent of Rs. ___________________/- (Rupees 
______________________________________ only) against any loss or damage caused 
to or suffered by the Beneficiary by reason of the non-performance as per the PO 
in the period of this guarantee i.e. up to _________________. 

Notwithstanding anything contained herein – 

1. Our liability under the bank guarantee shall not exceed of Rs. 
_________________/- (Rupees _____________________________ only) 

2. This guarantee shall be valid till _______________. 

3. We shall be liable to pay the guaranteed amount or any part thereof under 
this bank guarantee only and only if you serve upon as written claim or demand 
on or before _______________. 

4. Thereafter all your right under this guarantee shall be forfeited and we 
shall be realised from all our liabilities hereunder irrespective of whether the 
guarantee in original is returned to us or not. 

5. All disputes would be settled within Ranchi Jurisdiction of court of law 
only. 

 

 
  SIGNATURE 
 
PLACE  BANK SEAL 
 
DATE BANK CODE NO. 
 
 
NOTE: 
1: The contractor should ensure that the seal and the code no. of the 
signatory are put by the bankers, before submission of the bank guarantees. 

2: The value of stamp duty should be minimum Rs. 100 or as per latest 
Stamp Act of Local State Government from where the Bank Guarantee is issued 
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REMARKS: The submitted Bank Guarantees should be confirmed through 
“Structured Financial Messaging System (SFMS)”, at following Bank Account of 
beneficiary. 

Beneficiary Name 
The Jharkhand State Cooperative Milk Producers 
Federation Limited 

Beneficiary Bank A/c No. 029205005542 

IFSC Code ICIC0000292 

Beneficiary Bank Name ICICI Bank 

Beneficiary Bank Address Lalpur Ranchi 

*Bank Charges, if any on this account will be borne by the beneficiary 

If the issuing bank is not having the SFMS facility, the Bank Guarantees need to 
be confirmed by its controlling office i.e. Administrative/Regional/Zonal Office to 
the following address: 

Beneficiary Name 
The Jharkhand State Cooperative Milk Producers 
Federation Limited 

Beneficiary Address 

Accounts Department,  
Medha Dairy Plant, Near Birsa Munda Central 
Jail, Post Office-Hotwar , P.S.: Khelgaon, Ranchi -
835217 (Jharkhand). 
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2.0 Bank Guarantee FORMAT (for Retention Money)  
(On Non-Judicial Stamp Paper of Rs. 100 or as per the Stamp Act of Local State Govt.) 

 
THE JHARKHAND STATE COOPERATIVE 
MILK PRODUERS’ FEDERATION LTD. 
SEC -2, H.E.C., DHURWA, RANCHI- 834004 
 
Dear Sir / Madam, 
 
Bank Guarantee No  :     Date: 
Amount INR : Rs. _______________/- 
Guarantee Cover from dated :  
Last date for Lodgement of Claim : 
 
This deed of Guarantee made this _________ day of ________ (two thousand 
____________) by____________________ (Name and the address of the Bank), 
hereinafter referred to as "the Bank", which express where the context and the 
meaning so require, include its legal representatives, successors and assignees 
of the Bank and Jharkhand state Cooperative Milk Producers’ Federation Ltd., 
(hereinafter referred to as the JMF) which expression shall unless repugnant to 
the context and the meaning thereof include its legal representative, successors 
and assignees. 
 
WHEREAS the JMF has placed its Contract order bearing no. ______ dated 
__________ on (name and address of the party) hereinafter called the Contractor, 
for the construction of____________________________________________________ 
 
AND WHEREAS the JMF has agreed to pay to the Contractor the retention 
money i.e. 5% of the value of the Contract on submission of a Bank 
Guarantee of equal amount, which will be kept valid up to _______________. 
 
In consideration of the JMF having agreed to pay to the Contractor Rs.__________ 
(Rupees___________________________________ only) being the retention money we 
(the Bank), hereby undertake and guarantee to make repayment to the JMF of 
the said amount without any demur or any part thereof which does not become 
payable to the Contractor by the JMF in accordance with and subject to the 
terms and conditions of the said Contract. The Bank further undertakes not to 
revoke this guarantee during its currency except with the previous consent of 
the JMF in writing and this guarantee shall be a continuous and irrevocable 
guarantee up to a sum of Rs.__________ (Rupees ____________________ only). 
 
The Bank shall not be discharged or released from this guarantee by any 
arrangement between the Contractor and the JMF with or without the consent of 
the Bank or any alterations in the obligations of the parties or by an indulgence, 
forbearance shown by the JMF to the Contractor and the same shall not 
prejudice or restrict remedies against the Bank nor shall the same in any event 
be a ground of defence by the Bank against the JMF. We (name of bank) do 
hereby undertake to pay an amount equal to Rs. _____________ being the amount 
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due and payable under this guarantee without any demur, merely on a demand 
from the JMF stating that the amount claimed is due to the JMF. In case, the 
JMF puts-forth a demand in writing on the bank for the payment of amount in 
full or in the part against this bank guarantee, the bank shall consider that such 
demand by itself is conclusive evidence and proof that the contractor has failed 
in compliance with the terms and conditions stipulated by JMF in the contract 
and payment shall be made to JMF without raising any dispute regarding the 
reasons for any such lapse/ failure on the part of the contractor. 
 
This guarantee shall be in addition to and without prejudice to any other 
securities or remedies which the JMF may have or hereinafter possess in respect 
of the works executed or intended to be executed and the JMF shall be under no 
obligation to marshal in favour of the bank any such securities or funds or 
assets that the JMF may be entitled to receive or have a claim upon and the JMF 
at its absolute discretion may vary, exchange, renew, modify or refuse to 
complete to enforce or assign any security or instrument. 
 
The Bank agrees that the amount hereby guaranteed shall be due and payable 
to the JMF on JMF's serving us with a notice before expiry of Bank Guarantee 
requiring the payment of the amount and such notice shall be deemed to have 
been served on the Bank either by actual delivery thereof to the Bank or by 
dispatch thereof to the Bank by registered post at the address of the said Bank.  
 
We, _____________, undertake to renew the bank guarantee provided the request 
for renewal is made by the contractor before the expiry of bank guarantee. 
 
In order to give full effect to the provisions of this guarantee the Bank hereby 
waives all rights inconsistent with the above provisions and which the Bank 
might otherwise as guarantor be entitled to claim and enforce. 
 
Notwithstanding anything stated hereinbefore: (I) our liability under this 
guarantee is restricted to Rs. ____________ (Rupees _________________________ 
________________________________ only), (ii) The guarantee shall remain in force 
till _______ _____and (iii) The Bank is liable to pay the guarantee amount or any 
part thereof under the bank guarantee only if the JMF serves upon the Bank a 
written claim or demand on or before________________. 
 
 
Place  Signature 
 
Date  Bank Seal 
 Bank Code no. 
 
NOTE: 
1: The contractor should ensure that the seal and the code no. of the 
signatory are put by the bankers, before submission of the bank guarantees. 
2: The value of stamp duty should be minimum Rs. 100 or as per latest 
Stamp Act of Local State Government from where the Bank Guarantee is issued 
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REMARKS: The submitted Bank Guarantee should be confirmed through 
“Structured Financial Messaging System (SFMS)”, at following Bank Account of 
beneficiary. 

Beneficiary Name 
The Jharkhand State Cooperative Milk Producers 
Federation Limited 

Beneficiary Bank A/c No. 029205005542 

IFSC Code ICIC0000292 

Beneficiary Bank Name ICICI Bank 

Beneficiary Bank Address Lalpur Ranchi 

*Bank Charges, if any on this account will be borne by the beneficiary 

If the issuing bank is not having the SFMS facility, the Bank Guarantee needs to 
be confirmed by its controlling office i.e. Administrative/Regional/Zonal Office to 
the following address: 

Beneficiary Name 
The Jharkhand State Cooperative Milk Producers 
Federation Limited 

Beneficiary Address 

Accounts Department,  
Medha Dairy Plant, Near Birsa Munda Central 
Jail, Post Office-Hotwar , P.S.: Khelgaon, Ranchi -
835217 (Jharkhand). 
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SECTION- XI 
SCHEDULE OF QUANTITIES/ PRICE BID FORMAT 

Name of Bidder:  ……………………………………………….       Your Ref:  

SOQ FOR CONSTRUCTION OF CALF & COW SHED AT MEDHA DAIRY PLANT HOTWAR 
S. 

NO. DESCRIPTION OF WORKS UOM QTY. 
UNIT RATE 

(INR) TOTAL AMT. (INR) 

            

1 EXCAVATION CUM. 35.39     

            

2 DUST FILLING  CUM. 32.40     

            

3 LOCAL SAND FILLING  CUM. 21.60     

            

4 PCC 1:2:4 (100 THK) CUM. 12.68     

            

5 RCC M-25 (1:1.5:3) UP TO PL CUM. 22.15     

            

6 SHUTTERING UP TO PL SQM. 152.01     
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7 
PROVIDING, MIXING & APPLICATION OF WATER PROOFING 
CHEMICAL LTR 2.00     

            

8 REINFORCEMENT/TMT STEEL KG 1504.3     

            

9 BRICK WORK 1:6 UP TO PL CUM. 11.76     

          

10 12MM THICK PLASTER (1:4) SQM. 86.74     

          

11 CEMENT PAINT/SNOWCEM SQM. 86.74     

            

12 MS INSERTS AS CORNER ANGLE/NOSING/ PLATES KG 98.13     

  10MM MS PLATE FOR PADESTAL & TOP     
            

13 STRUCTURAL STEEL IN ROOF KG 1167.4     

  MS BOX PIPE 100x100X5MM         
  PURLIN ROOF LONG (60x40x4MM)         
  DO, SHORT         
  TRIANGULAR CLADDING LONG SIDE (40x40x3MM)         
  DO, SHORT SIDE         
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14 MS HOLDING DOWN BOLTS 16MM KG 37.92     

        

15 6MM AC SHEET SQM. 67.50     

    
  

    

16 3MM THICK FRP SHEET SQM. 43.20     

          

17 
GI PIPE 50 MM/65 MM (SUPPLY & INSTALLATION) OF 6M 
LENGTH B CLASS 

KG 1531.0     

          

       Subtotal (Rs.) =   

       GST @ 18% =   

       Total (Rs.) =   

       Labour Cess @1% =   

       Grand Total (Rs.) =   

 Note: JMF reserves the right to cancel any one or multiple items of this tender.       
   

Amount in Words: INR ……………………………………………………………………….            

Date: 

Place:                                                                                                              Signature & Stamp of Bidder           


