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INVITATION FOR BIDS  

 
Single Stage – Two Envelop Bid 

Tender No. JMF-MKT-02390-02-2024-25-0098 

 
Date of Publication of Tender : 20 FEB 2025 
Last date for submission of Bids : 13 Mar 2025 till 03:00 PM 

Opening of Technical Bids:   Opening of Financial Bids: 

Date: 13 Mar 2025 at 03:30 PM   Shall be notified to eligible bidders after  

At Medha Dairy Plant.    Evaluation of Technical Bid.  

Hotwar, (Khelgaon), Ranchi,  

Jharkhand - 835217 
 

Name of Tenderer: _______________________________________ 

Address: _______________________________________________ 

_______________________________________________________ 

Tel. / Mob. No: ___________________________________________ 

Email __________________________________________________ 

Tender Fee: Rs. 2,000/-                                       EMD: Rs. 2,36,000/- 

Filled in tender document duly signed & stamped in all pages of tender document should 

reach us on or before due date. 

 

All rights reserved. This material is confidential and proprietary of The Jharkhand State Co-operative Milk Producers’ 

Federation Ltd (JMF) and no part of this material should be reproduced, published in any form by any means, electronic or 

mechanical including photocopy or any information storage or retrieval system nor should the material be disclosed to third 

parties without the written authorization of JMF.  

FOR CONSTRUCTION, SUPPLY & 
INSTALLATION OF PRE-FABRICATED 
38 MILK BOOTHS IN JAMSHEDPUR 

AREA 
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CHECKLIST 
(TO BE SUBMITTED BY THE BIDDER ALONG WITH TECHNICAL BID) 

S. No. Item 
Submitted 
Yes/ No 

Remarks if 
any 

(*) Checklist is Mandatory to fill and attached with technical Bid. 

1. 
EMD (Bid security) in original or 
payment by NEFT/RTGS submitted to 
JMF, Ranchi before last date of receipt 

   

2. 
Cost of the Tender document submitted 
to JMF, Ranchi before last date of receipt 
of bids 

   

3. Submitted following documents: 

i. 
Certificate of incorporation of the firm 
(Company act/Partnership etc.) 

   

ii. 
Registration certificate of GSTIN, PAN, 
PF, ESI, Registration if any 

   

iii. 
Profit & Loss Statement, Balance sheet 
for last 3 financial years including audit 
report 

   

iv. 
Copy of the Income Tax Returns for 
three previous years for income tax 
purpose. 

   

v. 

Copy of TDS certificate issued by the 
client to substantiate the claim for the 
value of works executed in the private 
sector. 

   

vi. 
Copy of form 26AS for the last three 
financial years. 

   

4. 
Technical & Bidding Terms Deviation if 
any 

   

5. Whether Bidder is MSME?    

6. 
Power of attorney submitted (If bid is 
signed by other than Director/MD) 

   

 
 
 

 
Signature and Seal of Bidder 
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TENDER NOTICE (NIT) 
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SECTION-I-  

BID INVITATION DETAIL 

1.0 DESCRIPTION OF WORK:  

The Jharkhand State Cooperative Milk Producers’ Federation Ltd., (JMF) 
having its Head Office at Farmers’ Training Centre Campus Sector-II, Dhurwa, 

Ranchi- 834004”, invites sealed item rate bids from eligible bidders for the 
following works: 

FOR CONSTRUCTION, SUPPLY & INSTALLATION OF PRE 
FABRICATED 38 MILK BOOTHS IN JAMSHEDPUR AREA 

 [2.0  BID DETAIL/ SCHEDULE:  

(a) Ref: Tender /Bid No.  JMF-MKT-02390-02-2024-25-0098 

(b) 
Price of bidding document (inclusive 
of GST Tax) 

Rs. 2,000/- 

(c) 
Date of commencement of sale of 
bidding document 

20 Feb 2025 

(d) 
Last date for the sale of bidding 
document 

13 Mar 2025 till 12:00 PM 

(e) Last Date and time for receipt of bids 13 Mar 2025 till 03:00 PM 

(f) Time and date of opening of bids 13 Mar 2025 at 03:30 PM  

(g) 
Place of opening of bids / Address for 
communication  

Medha Dairy Plant,  
Beside Birsa Munda Central Jail, Hotwar, Ranchi-835217 
Tel: 0651- 2270046 

(i) Time of Completion  3 Months  

(j) Amount of Bid Security  Rs. 2,36,000/- 

3.0 BIDDING STAGE:   SINGLE STAGE 2-ENVELOPE BIDDING 

3.1 The bidder has to submit their Technical and Price bids at the same time in 
two separate envelopes, and both the envelops to be put in a third envelop 

super scribing clearly- “Ref. TENDER No. ……… and Tender Subject: 
…………………………………………” and should submit at the address 

mentioned in tender document.  

3.2 Bids can be sent by post/ courier or submitted by hand at our office by time 

as specified in tender notice. Bids received late shall be rejected. For bids 
submitted by post or Courier, it is bidder’s responsibility that bid reaches our 

office on or before the scheduled time and date. 
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3.3 The Technical bids will be opened on the bid opening date/time as mentioned 

in the bidding document. After evaluation of technical bids, the price bid of 
responsive bidders will be opened under intimation to technically qualified 

bidders, who may also attend the price bid opening, if they so desire.  

3.4 Interested eligible bidders may obtain further information from and inspect 

the bidding documents at the office of the JMF, at the address given below: 

Head (Purchase),  

Beside Birsa Munda Central Jail, Hotwar, Ranchi, (Jharkhand)- 835217 

Ph.: +91-(0651) 2270046, Email: purchase@jmf.coop 

 

4.0 ADDITIONAL INFORMATION:  

Detailed Scope of Work/T&C as well as the technical specifications are 
contained this bidding document. 

BOQ/ SoQ   : NA 

5.0 REQUEST FOR BIDDING DOCUMENT:  

A complete set of bidding documents may be purchased by any interested 

eligible bidder on the submission of a written application in duplicate, to the 

JMF and upon the payment of a non-refundable bidding document cost (if any) 

with a demand draft ot through NEFT/RTGS in favour of Jharkhand State 

Cooperative Milk Producers’ Federation Ltd., Ranchi for value mentioned in 

bidding document. 

Alternatively, the bidders can download the entire bidding document from the 

website of JMF (www.jmf.coop ). Bidders who choose to download the tender 
from JMF website and submit their bid, have to attach demand draft / 

Online Transaction Slip equivalent to the price of bidding document at 
the time of submitting their bids.  

6.0 PURCHASE OF BIDDING DOCUMENT IN PERSON:  

Bidders who desire to obtain bidding document in person by submitting 

written request and paying through demand draft may do so on any working 
day from 11.00 hrs. To 17.00 hrs. Only during the period of sale of bid 

documents as specified in clause 2.0 hereof. Demand draft shall be prepared 
in favour of Jharkhand State Cooperative Milk Producers’ Federation Ltd., 
Ranchi. 

7.0 PURCHASE OF BIDDING DOCUMENT BY COURIER/POST:  

Bidders may send request along with demand draft/ Online Transaction 

details in favour of Jharkhand State Cooperative Milk Producers’ Federation 
Ltd., Ranchi of value equal to price of bidding document to the address of 

communication during the period of sale of bid document. JMF shall not take 
the responsibility for any delay in receipt of the bidding document if it is sent 

by courier /post. 
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8.0    DOWNLOADING THE DOCUMENT: https://jmf.coop/tender/  

 

9.0  BID SECURITY: All bids must be accompanied by a bid security in the 

acceptable form as specified in the bidding document and must be delivered to 
the address of communication as stated above in clause 2.0 (g) on or before 

the last date and time of receipt of bids as given in clause 2.0 (e) above. 

10.0 OPENING OF BIDS:  

Bids will be opened in the presence of those bidders or their authorised 

representatives who choose to attend at the office of the Jharkhand State 
Cooperative Milk Producers’ Federation Ltd., Ranchi. 

 

13.0 TENDER DRAWINGS:  

Detailed Drawing/s are not attached with this bidding document and the 
same shall be available for reference at the office of the Jharkhand State 

Cooperative Milk Producers’ Federation Ltd., Ranchi, at the address of 
communication on all working days. 

14.0 Statutory Compliances/ Requirement of the Tender in Short: 

 

15.0 The Jharkhand State Cooperative Milk Producers’ Federation Ltd., Ranchi at 
its sole discretion & without assigning any reason thereof reserves the right 

to accept and / or reject any or all the bids. 

 

Issued by  

Managing Director, 

The Jharkhand State Cooperative 
Milk Producers’ Fed Ltd., Ranchi 
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SECTION- II 
INSTRUCTIONS TO BIDDERS 

 
SECTION II. INSTRUCTIONS TO BIDDERS  

Table of Clauses 

Clause no. Description 
 

A. GENERAL 
1 Instructions 

2 General Information  
3 Sources of Funds  

4 Eligibility and Qualification Requirements 
5 Cost of Bidding  

6 Project Site Visit  
   

B. PREPARATION OF BIDS 
7 Language of Bid 

8 Documents Comprising the Bid  
9 Bid Prices  

10 Currency of Bid & Payment  
11 Bid Validity  

12 Bid Security  
13 Variations in Bidding Conditions  

14 Pre-Bid Meeting  
15 Format and Signing of Bids  

  

C. SUBMISSION OF BIDS 
16 Sealing and Marking of Bids 

17 Deadline for Submission of Bids  
18 Late Bids  

19 Modification and withdrawal of Bids  

  

D. BID OPENING AND EVALUATION 
20 Bid Opening  

21 Process to be Confidential  
22 Clarification of Bids  

23 Determination of Responsiveness  
24 Correction of Errors  

25 Conversion to Single Currency  
26 Evaluation and Comparison of Bids  

  

E. AWARD OF CONTRACT 
27 Award Criteria  

28 JMF's Right to accept any bid and to reject any or all bids.  
29 Notification of Award  

30 Signing of Agreement  
31 Performance Security  

32 License / Permit for Goods/Services 
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SECTION - II –  

INSTRUCTIONS TO BIDDERS 
 

A. GENERAL 

1.0 Instructions:  

The set of bidding documents issued for the purpose of bidding. The Bidder is 

expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents.  

Failure to comply with the requirements of bid submission will be at the 

bidder's own risk. Pursuant to Section-II, clause-4.6, bids which are not 

substantially responsive to the requirements of the bidding documents will be 

rejected. 

2.0 General Information:  

1.1    (a) Description of 
Job/Works 

: FOR CONSTRUCTION, SUPPLY & 

INSTALLATION OF PRE FABRICATED 38 MILK 

BOOTHS IN JAMSHEDPUR AREA AS PER SOQ. 

          (b) Owner : 
Managing Director, The Jharkhand State 
Cooperative Milk Producers’ Federation Ltd., 

1.2 Location and Area: 

  
 (a) Project Site  :  Jamshedpur  

 

  (b)  Nearest Railway Station : Jamshedpur 

  (c)  Nearest Airport  : Ranchi  

  (d)  Nearest Major Town : Jamshedpur 
  

1.3 Period of Completion:  

The Period of completion shall be as mentioned in the table in Section I 
Clause 2.0, from the date of notification of award plus period of 

commencement from the date of letter of acceptance as indicated in 
Appendix- I of Form of Bid (Section VI), which shall include the non-

working periods during monsoon and festivals. 

3.0 Source of Funds: N/A 
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4.0 ELIGIBILTY AND QUALIFICATION REQUIREMENTS:  

4.1 This invitation for bid is open to all bidders from all eligible sources. 

4.2 All goods and services to be supplied under this Contract shall have their 

origin in eligible source and all expenditures made under the Contract will be 
limited to such goods and services. 

4.3 For the purpose of this clause, "Origin" means the place where the goods are 
mined, grown or produced or from which the services are supplied. Goods are 

produced when, through manufacturing or processing or substantial and 
major assembling of components, a commercially recognised product results 

that is substantially different in basic characteristics or in purpose of utility 
from its components. 

4.4 The origin of goods and services is distinct from the nationality of the bidder. 

4.5 To be eligible for the award of Contract, bidders shall provide evidence 

satisfactory to the Jharkhand State Cooperative Milk Producers’ Federation 
Ltd., of their eligibility under clause 4.6 below, and adequacy of resources to 

carry out the Contract effectively. To this end, all bids submitted shall include 
the following information: 

(A)  Copies of original documents or certified true copies, defining the 
constitution or legal status, place of registration and principal place of 

business of the company or firm or partnership. 

(B)  Power of Attorney or a true copy thereof duly attested in case an 

authorised representative has signed the bid. 

(C)  Details of the experience and past performance of the bidder on works of 

similar nature within the past three years, and details of current work 
in hand and other Contractual commitments shall be submitted as per 

formats given in Schedule III and Schedule IV of Section VIII 
respectively of this bidding document. 

(D)  Statement of arbitration/disputes in which the bidder is involved as 
prescribed in the Schedule VI of Section VIII of this bidding 

document. 

4.6 For the purposes of this particular Contract bidders shall meet the following 

qualifying criteria as minimum: 

a) That, bidder in the same name & style, should be in business at least for 
three years at the time of bid opening. In case of change of name of the 

bidder by merger /acquisitions/change in status, the bidder may be 
eligible based on the documentary evidence. 

b) That, bidder should have valid registration under various act they may be 
applicable for the supply/contract proposed. This shall include but not 

limited to Income tax, Companies Act, Goods & Service Tax (GST), Welfare 
Cess Act apart from any other applicable tax-imposed time to time by 

State/Central Govt. and Employee State Insurance, Contract Labour, 
Provident Fund etc. 

c) The bidder should submit copies of  
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a. Income Tax Returns for three previous years for income tax 

purpose. 

b. Copy of TDS certificate issued by the client to substantiate the 

claim for the value of works executed in the private sector. 

c. Copy of form 26AS for the last three financial years. 

d) Even though the bidder meets the specified criteria, it may be disqualified 
if it has: 

i. Made untrue or false declaration in the forms, statements and 
attachments submitted in proof of their qualification and / or 

ii. Record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion or 

financial failure etc. 

f) Bidders must have supplied Portable Milk Booths in last 5 Years. 

5.0 Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and 

submission of his bid and the Jharkhand State Cooperative Milk Producers’ 
Federation Ltd. hereinafter referred to as ‘JMF’ will in no case be responsible 

or liable for these costs, regardless of the conduct or outcome of the bidding 
process. 

6.0 Project Site Visit:  

6.1 The bidder is advised to visit and examine the site of works and its 
surroundings and obtain for himself on his own responsibility all information 

that may be necessary for preparing the bid and entering into a Contract.  

6.2 The bidder and any of his personnel or agent(s) will be granted permission by 

the JMF to enter upon the premises and lands for the purpose of such 
inspection but only upon the express condition that the bidder, his personnel 

and agent(s) from and against all liabilities in respect thereof and will be 
responsible for personal injury (whether fatal or otherwise), loss of or damage 

to property and any other loss or damage, costs and expenses however 
caused, which but for the exercise of such permission would not have arisen. 

6.3 Each of the civil contracts, if executed at site under the circumstances of an 

operating plant which cannot be closed down for any reason, the site works of 
every nature has to be planned and executed with the knowledge of 

operational and processing routines at existing plant, as the plant will 
continue uninterrupted throughout the year. The execution of contract will be 

done with clear under-standing that their all staff and workers will have to 
strictly abide by the security rules and procedures that is followed by plant 

authorities during the concurrency of the contract. 
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B.  PREPARATION OF BIDS 
 

7.0  Language of Bid: 

The bid prepared by the bidder and all correspondence & documents relating 

to the bid exchanged by the bidder and the JMF shall be written in the English 
language. Supporting documents and the printed literature furnished by the 

bidder with the bid may be in another language provided if required an English 
translation of the same is provided. For the purpose of the interpretation of the 

bid, the English language shall prevail. 

 

8.0  Documents Comprising the Bid: 

The bid to be prepared by the bidder shall comprise the following: 

a) Documents as per eligibility and qualification requirements (Section-II-Clause 

4.0) 

b) The Form of Bid along with Appendixes (Refer Section VI) thereto duly filled; 

c) The Tender Document Fee (if any) and Bid Security (EMD); 

d) The Schedule of Quantities duly filled (Refer Section XII); (in separate sealed 

envelope)  

e) The Schedule of Supplementary Information (Refer Section VIII), the 
information on eligibility and qualifications; 

f) The complete bidding document duly signed and stamped by bidder  

 

9.0  Bid Prices: 

9.1  Unless stated otherwise in the bidding documents, the Contract shall be for 

the whole works as described in the Invitation for bid based on the schedule 

of unit rates and prices submitted by the bidder. 

9.2 The bidder shall fill in rates and prices for all items of works described in the 

schedule of quantities. Items against which no rate is entered by the bidder 

shall not be paid for by the JMF when executed and shall be deemed to have 

covered by the other rates in the schedule of quantities.  

9.3 All applicable prevailing duties, taxes, work contract tax, GST (Goods & 

Service Tax), turn over tax and other levies shall be payable by the bidder 

under the Contract or for any other cause, and shall be included in the rates 

and the prices and total bid price submitted by the bidder and the evaluation 

and the comparisons of bids by the JMF shall be made accordingly. 

9.4 Fixed Prices: The rates and prices quoted by the bidder shall be fixed for the 

entire duration of the Contract and shall not be subjected to adjustment on 

any account.  
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9.5 Price Variation: NA 

10.0 Currency of Bid & Payment:  

The unit rates and prices shall be quoted by the bidder entirely in Indian 

currency and all payment shall be made in Indian currency only. 

11.0 BID VALIDITY:  

11.1   The Bid shall remain valid for a period of 120 (One Hundred Twenty) days 
from the date of bid opening as mentioned above.  

11.2   In exceptional circumstances, prior to expiry of the original bid validity 

period, the JMF may request the bidder for a specified extension in the 
period of validity. The request and the response thereto shall be made in 

writing. A bidder may refuse the request without forfeiting his bid security. 
A bidder agreeing to the request shall not be permitted to modify his bid, but 

shall be required to extend the validity of his bid security correspondingly.  

12.0 TENDER FEE / BID SECURITY:  

12.1 The bidder shall furnish, as part of the bid, Tender document Fee /bid 
security of the amount as specified in this bid document.  

12.2 The Tender Fee/ Bid Security shall be denominated in Indian Rupees only, 
and shall be in one of the following forms. 

a) A Demand Draft issued by a Nationalized Bank/ Schedule Bank / Foreign 

Bank having branches in India, or payment through NEFT/RGS shall be in 

favour of “The Jharkhand State Cooperative Milk Producers’ Federation 

Ltd”., payable at Ranchi  

b) In case of Tender Fee/ EMD submitted through NEFT/RTGS: 

1. Beneficiary Name : The Jharkhand State Co-op. Milk Producers’ Federation Ltd 

2. Bank & Branch  : State Bank of India, HEC SECTOR II, RANCHI 

3. A/c No  : 33842021519 

4. RTGS/IFSC Code : SBIN0005596 

12.3 Any bid not accompanied by Tender Fee (if any) and bid security pursuant 

shall be rejected by JMF as non-responsive. 

12.4  The bid securities of the unsuccessful bidders shall be refunded as 

promptly as possible, but not later than 30 days after the expiry of the 

period of bid validity as prescribed in these documents. 

mailto:purchase@jmf.coop
http://www.jmf.coop/


 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

15 | P a g e  

 

12.5  The bid security of the successful bidder(s) shall be refunded when the 

bidder has signed the Agreement. 12.6  No interest shall be paid by the 

JMF on the bid security furnished by the bidder. 

12.7  The bid security may be forfeited 

(a) If a bidder withdraws his bid during the period of bid validity; or  

(b) In the case of a successful bidder, if he fails within the time limit to: 

(i) Sign the agreement, or 

(ii) Furnish the required performance security 

 

13.0  Variation in Bidding Conditions: 

The bidder shall submit offer which comply fully with the requirements of 

the bidding documents, including the basic technical design as indicated 

or mentioned in the drawings / specifications. Conditional bids are liable 

to be considered as non-responsive. 

 

14.0 PRE-BID MEETING: Not Applicable for this bid. 

15.0 Format and Signing of Bids:  

15.1 The bidder shall prepare and submit the original copy of the documents 
comprising the bidding documents purchased by him.  

15.2 All pages of the bidding documents shall be signed by person(s) duly 

authorised, to bind the bidder to the Contract. Proof of authorisation 
shall be in the form of a written power of attorney which shall 

accompany the bid. All pages of the bid documents, where entries and 
amendments had been made, shall additionally be initialled by the 
person(s) signing the bids.  

15.3 The complete bid shall be without alterations, interlineations or 
erasures except those in accordance with instructions issued by the 

JMF, or as necessary to correct errors made by the bidder in which case 
such corrections shall be initialled by the person(s) signing the bid. No 
over writing shall be permitted.  

15.4 Only one bid may be submitted by each bidder. No bidder shall be 
allowed to participate in the bid in the name of another for the same 
Contract in any relation whatsoever.  

15.5 The bidder shall quote the rate of each item both in figures and words. 
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C.  SUBMISSION OF BIDS  

16.0 Sealing and Marking of Bids: 

16.1 The bidder shall submit the bid in two envelops. The first envelop shall 
contain only the bid security with “BID SECURITY” clearly marked on the 

envelope whereas the second envelope shall contain the main bid duly 
marked as “BID” These two inners envelop shall be put in a third outer 
envelope. The bidder shall seal the bid in inner and outer envelope, duly 

marking the envelopes as “ORIGINAL”. 

Bidders who choose to download the tender from our website and 
submit their bid, have to attach demand draft equivalent to the price 

of bidding document at the time of submitting their bids.  

16.2 The inner and the outer envelope shall be addressed to the address as 

given in the address for communication in clause 2.0 (g) of Bid Invitation 
detail and shall bear the following identifications: 

 i) Tender subject as stated in the Section-I –‘Bid Invitation Detail’. 

ii)  Tender Reference No. as given in Section-I, Clause 2.0 (a) of the Bid. 

iii) Words “DO NOT OPEN BEFORE” (Mention the date and time of opening of 

the bid as given in clause 2.0 Section-I of the Bid) 

16.3 The inner envelope shall indicate the name and the address of the bidder to 

enable the bid to be returned unopened in case it is declared late or is 

otherwise unacceptable. 

16.4 If the outer envelope is not sealed and as marked as instructed above, the 
JMF shall not assume any responsibility for the misplacement or premature 

opening of the bid submitted. The bids received in open condition shall be 
recorded as “received open” and may be considered, provided it is received 

before the specified date and time.  

17.0 Deadline for Submission of Bids: 

17.1 Bids must be received by the JMF at the address of communication on or 
before the date and time of submission as stated in clause 2.0 in the Bid 

Invitation Detail. 

17.2 The JMF may, at its discretion, extend the deadline for the submission of bids 

by issuing an amendment in accordance with clause 11 hereof, in which case 
all rights and obligations of JMF and the bidders previously subject to the 

original deadline shall thereafter be subject to the new deadline as extended. 

18.0 Late Bids: 

Any bid received by the JMF later than the dead line for the submission of 
bids as prescribed by the JMF in accordance with clause 17 shall be 

returned unopened to the bidder. 
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19.0 Modification and Withdrawal of Bids 

19.1 The bidder may modify or withdraw his bid after bid submission provided 
that the modifications or notice of withdrawal is received in writing by the 

JMF prior to the prescribed dead line for the submission of bids.  

19.2 The bidder’s modification or notice of withdrawal shall be prepared sealed, 
marked and delivered in accordance with the provisions of clause 17 for 

the submission of bids, with the inner envelope additionally marked 

“MODIFICATION” OR “WITHDRAWAL” as appropriate. 

19.3 Subject to clause 23, no bid shall be modified subsequent to the deadline 

for the submission of bids. 

19.4 Withdrawal of the bid during the interval between the deadline for the 
submission of bids & the expiry of the period of bid validity shall result in 

the forfeiture of the Bid Security pursuant to clause 12. 
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D.  BID OPENING AND EVALUATION 

20.0 Bid Opening 

20.1 The JMF will open the bids, including submissions made pursuant to clause 

17 in the presence of bidder's representatives who choose to attend, at the 

office of the Jharkhand State Cooperative Milk Producers’ Federation Ltd., in 

the address of the communication at the time and date stated in the clause 

2.0 in the Bid Invitation Detail. The bidder's representatives who are present 

shall sign a register evidencing their attendance. 

20.2 Bids submitted pursuant to clause 18 shall not be opened.  

20.3 The JMF will examine the timely submitted bids to determine whether they 

are complete whether the requisite bid security have been furnished, whether 

the documents have been properly signed, and whether the bids are generally 

in order.  

21.0 Process to be Confidential: 

21.1 After the public opening of bids, information relating to the examination 

clarification, evaluation and comparison of bids and recommendations 

concerning the award of Contract shall not be disclosed to bidders or other 

persons not officially concerned with such process until the award of the 

Contract to the successful bidder has been announced. 

21.2 Any effort by a bidder to influence the JMF in the process of examination, 

clarification, evaluation and comparison of bids and in the decision 

concerning the award of Contract may result in the rejection of the bidder's 

bid. 

22.0 Clarification of Bids: 

To assist in the examination, evaluation and comparison of bids, the JMF 

may ask the bidders individually for clarification of their bids, including break 

down of unit rates. The request for clarification and the response shall be in 

writing but no change in the price or substance of the bid shall be sought, 

offered or permitted except as required to confirm the correction of arithmetic 

errors discovered by the JMF during the evaluation of the bids. 

23.0 Determination of Responsiveness 

23.1 Prior to the detailed evaluation of the bids the JMF will determine whether 

each bid is substantially responsive to the requirements of the bidding 

documents. 

23.2 For the purpose of this clause, a substantially responsive bid is one which 

conforms to all terms, conditions and specifications of the bidding documents 

without material deviation or reservation. 

23.3 If a bid is not substantially responsive to the requirements of the bidding 

documents, it will be rejected by JMF and may not be subsequently made 
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responsive by the bidder having corrected or withdrawn the non-conforming 

deviation or reservation. 

24.0 Correction of Errors: 

24.1 Bids determined to be substantially responsive will be checked by the JMF for 

any arithmetic errors in computation and summation. Errors will be corrected 

as follows: 

24.2 “Where there is a difference between rates in figures and in words, the rates 

that corresponds to the amounts worked out by the bidders, shall be taken as 

correct. However, when the amount of an item is not worked out or it does not 

correspond with the rates written either in figures or words, then the rates 

quoted by the bidder in words shall be taken as correct. When the rates 

quoted by the bidders in figures and words tallies but the amount is not 

worked out correctly, the rate quoted by the bidders shall be taken as correct 

and not the amount.” 

24.3 The amount stated in the form of bid will be adjusted by the JMF in 

accordance with the above procedures for the correction of errors and, with 

the concurrence of the bidder, shall be considered as binding upon the 

bidder. If the bidder does not accept the corrected amount of bid his bid shall 

be rejected and the bid security shall be forfeited. 

25.0 Conversion to Single Currency: All bid prices shall be submitted in 
Indian currency only. 

26.0 Evaluation and comparison of the Bids: 

26.1 The JMF evaluate and compare only bids determined to be substantially 

responsive to the requirements of the bidding documents in accordance with 
clause 4.0. 

26.2 In evaluating bids, the JMF will determine for each bid the evaluated price by 
adjusting the bid price making any correction for errors pursuant to clause 

25.0 

26.3 The JMF reserves the right to accept or reject any variation, deviation or 

alternative offers. Variations, deviations and alternative offers and other 
factors which are in excess of the requirement of the bidding documents or 

otherwise result in the accrual of unsolicited benefits to the JMF shall not be 
taken in to account in bid evaluation. 

 

E.  AWARD OF CONTRACT 

27.0 Award Criteria: 

Subject to clause 29, the JMF shall award the Contract to the bidder whose 

bid has been determined to be substantially responsive to the bidding 
documents, technically acceptable and who has offered the lowest Evaluated 

bid price pursuant to clause 26, and provided further that the bidder has the 
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capability and the resources to carry out the Contract effectively and has 

adequate technical and financial competence including record of satisfactory 
performance. 

28.0 JMF'S Right to accept any Bid and to reject any or all bids. 

The JMF reserves the right to accept or reject any bid and to annul the 

bidding process and reject all bids, at any time prior to the award of the 

Contract, without thereby incurring any liability to the affected bidder(s) or 

any obligation to inform the affected bidder(s) of the grounds for the JMF's 

action. 

29.0 Notification of Award 

29.1 Prior to the expiry of the period of bid validity prescribed in the bid 

documents, the JMF will notify the successful bidder in writing that his bid 

has been accepted. This letter (hereinafter and in the Conditions of Contract 

referred to as "Letter of Acceptance") shall name the sum which the JMF 

will pay to the Contractor in consideration of the execution, completion and 

the maintenance of the works by the Contractor as prescribed by the Contract 

(hereinafter and in the Conditions of the Contract referred to as the "Contract 

price") 

29.2 The notification of the award will constitute the formation of the Contract. 

29.3 Upon the furnishing by the successful bidder of a performance security in 

accordance with the clause 32 the JMF may notify the unsuccessful bidders 

that their bids have been unsuccessful. 

30.0 Signing of Agreement: 

After notification to successful bidder about the acceptance of submitted bid, 

the bidder should submit Form of Agreement provided in the bidding 
documents within 15 days (Section VIII), incorporating all agreements 

between the parties. 

 
31.0 Performance Security: Within 15 days of the receipt of the communication 

to start the booth work from the JMF, the successful bidder shall furnish to 
the JMF a performance security for an amount of 5% (five percent) of the 

booth value. 

32.0 License and Permit for Goods/Services: 

Unless stated otherwise, no license or permit shall be provided by 
Purchaser/ Owner/Project Authority for the Goods/Services being 
provided by contractor against this bid. 
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SECTION- III 
GENERAL CONDITIONS OF CONTRACT 

 

 SECTION III  
GENERAL CONDITIONS OF CONTRACT  

TABLE OF CONTENTS  
 

Clause # Description of clause  

DEFINITIONS AND INTERPRETATIONS 

1 Definitions and Interpretations  

 ENGINEER & ENGINEER'S REPRESENTATIVE 

2 Duties and Powers of the Engineer and the Engineer's Representative  

3 Inspection of Works  

4 Sub-letting of work  

CONTRACT DOCUMENTS 

5 Language and Law of Contract  

6 Drawings their purpose and custody  

7 Further Drawings and Instructions  

GENERAL OBLIGATIONS 

8 Contractor's General Responsibilities  

9 Contract Agreement  

10 Performance Security  

11 Inspection of Site 

12 Sufficiency of Tender  

13 Work to be to the satisfaction of Engineer  

14 Programme to be Furnished  

15 Contractor's Superintendence  

16 Contractor's Employees  

17 Setting Out  

18 Boreholes and Exploratory Excavation  

19 Watching and Lighting  

20 Care of Works  

21 Insurance of Works  

22 Damage to Persons and Property  
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23 Third Party Insurance  

24 Accident or Injury to workmen  

25 Remedy on Contractor's failure to Insure 

26 Giving of Notices & Payment of Fees  

27 Fossils etc. 

28 Patent Rights and Royalties  

29 Interference with Traffic & Adjoining Properties  

30 Extraordinary Traffic  

31 Opportunities for Other Contractors  

32 Contractor to keep Site Clear  

33 Clearance of Site on Completion  

LABOUR 

34 Engagement of Labour  

35 Returns of Labour etc.  

MATERIALS & WORKMANSHIP 

36 Materials and workmanship  

37 Inspection of Operations  

38 Examination of Work before covering up  

39 Removal of Improper Work and Materials  

40 Suspension of Work 

COMMENCEMENT TIME AND DELAYS 

41 Commencement of Works  

42 Possession of Site  

43 Time for Completion 

44 Extension of Time of Completion 

45 No Night Work  

46 Rate of Progress 

47 Liquidated Damages for Delay 

48 Bonus for Early Completion  

49 Certification of completion of Works  

MAINTENANCE AND DEFECTS LIABILITY 

50 Definition of " Period of Maintenance"  

51 Contractor to Search  

ALTERATIONS ADDITIONS & VARIATIONS 

mailto:purchase@jmf.coop
http://www.jmf.coop/


 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

23 | P a g e  

 

52 Variations  

53 Valuation of Variations  

PLANT, TEMPORARY WORKS AND MATERIALS 

54 Plant, etc, Exclusive use for the Works  

55 Approval of Materials etc., not implied  

MEASUREMENT 

56 Quantities  

57 Works to be Measured  

58 Method of Measurement  

NOMINATED SUB CONTRACTORS 

59 Definition  

CERTIFICATE AND PAYMENTS 

60 Interim Payment Certificate  

61 Approval only by Maintenance Certificate  

62 Maintenance Certificate  

REMEDIES AND POWERS 

63 Default of Contractor  

64 Urgent repairs  

SPECIAL RISKS 

65 No Liability for War etc.  

66 Payment in Frustration 

67 Settlement of Disputes  

68 Arbitration  

69 Notices 

70 Default of Project Authority/JMF  

71 Changes in Cost & Legislation  

72 Taxation 

73 Bribery and Collusion 

74 Termination of contract for Project Authority/JMF’S Convenience 
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DEFINITIONS AND INTERPRETATIONS 

 

1.0  DEFINATION AND INTERPRETATION: In the Contract, as hereinafter 

defined, the following words and expressions shall have the meanings 
hereby assigned to them, except where the context otherwise requires: -  

1.1  OWNER shall mean JMF and shall include its successors and assignees, 

as well as its authorised representatives. 

1.2  CONSULTANT: NA. 

1.3  JMF shall mean the Jharkhand state Cooperative Milk Producers’ 

Federation Ltd. 

1.4  ENGINEER shall mean the Engineer or any other authorised 

representative of the JMF. 

1.5  Architect shall mean the architect appointed by JMF. 

1.6  Structural Consultants shall mean the Structural Consultants appointed 

by JMF. 

1.7  Bidder shall be the firm/party/individual who submits the bid against the 

Invitation for Bid. 

1.8  Contractor shall mean the successful bidder whose Bid has been 
accepted by the Owner and on whom a work order has been placed and 

shall include his heirs, legal representatives and assignees. 

1.9  Sub-Contractor: NA. 

1.10  Contract price/rate shall mean the prices/rates of the accepted Bid. 

1.11  Contract shall mean the work order along-with articles of agreement, the 
conditions, the appendix, the schedule of quantities, and/or specifications 

attached herewith. 

1.12 "Notice in writing" shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have 

been received) by courier/registered/ordinary post to the last known 
address or the registered office of the addressee and shall be deemed to 

have been received when in the ordinary course of post, it would have 
been delivered. 

1.13 “Engineer –In-charge” means the site engineer designated as such or 

other Engineer appointed from time to time by purchaser. 
 
1.14  Site shall mean the actual place of the proposed project where work is to be 

executed under the Contract. It shall also include any other land allotted by 
the JMF for the Contractor's use. 

 
1.15 Month shall mean from the beginning of a given date of a calendar month 

to the end of the preceding date of the next calendar month.  
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1.16  Week shall mean seven consecutive days.  

 
1.17  Day shall mean a day from midnight to midnight. 

 
1.18  Building shall mean the proposed building (s), roads, fencing, sanitary 

and water supply, underground/overhead water tank etc. under the 

Contract.  
 
1.19  Bid Security shall mean the sum paid along with the bid as a token to 

bind the Contract. 
 

1.20  Award shall mean the written acceptance of Bid by the owner given to the 
successful bidder. 

 

1.21  Performance Security shall mean the amount pledged with the JMF 
while signing the agreement for faithful and satisfactory performance of 

the Contract. 
 
1.22  Constructional Plant shall mean all appliances or things of whatsoever 

nature required in or about the execution and maintenance of the Works 
but does not include the materials or other things required /intended to 
form or forming part of the Works. 

 
1.23  Specifications shall mean the specification referred to in the bid and any 

modification thereof or addition thereto as may from time to time be 
furnished or approved in writing by the JMF/Engineer. 

 

1.24  Drawings shall mean drawings referred to in the specifications and any 
modification of such drawings approved in writing by the Engineer and 

such other drawings as may from time to time be furnished or approved in 
writing by the JMF/Engineer.  

 

1.25  Temporary Works shall mean temporary works of every kind required in 
or about the execution or maintenance of works.  

 

1.26  Permanent Works shall mean the permanent works to be executed and 
maintained in accordance with the Contract. 

1.27  Works shall include both temporary works and permanent works.  
 
1.28  Approved/Approval shall mean approval in writing, including subsequent 

written confirmation of previous verbal or written approval. 
 
1.29 I.S.S. shall mean Indian Standard Specifications 

 
1.30  Government shall mean the Government of India or any other State 

Government. 
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1.31  Tender shall mean the Bid. 

 
1.32  Headings and Marginal notes: 

All headings of and notes to the clauses of these Conditions of Contract or 
of and to the Specifications or any other bid document are solely for the 
purpose of giving concise indication and not a summary of the contents 

thereof, and they shall never be deemed to be the part of or be used in the 
interpretation or construction thereof or of the Contract. 
 

1.33  Singular and Plural. 
In this Contract document unless otherwise stated specifically the singular 

shall include the plural and vice-versa wherever the context so requires. 
 

1.34 Cost 

The cost shall be deemed to include overhead costs whether on or off the 
site.  

 
1.35 Purchaser 

The organization who is purchasing the goods/services. 

 
ENGINEER & ENGINEER'S REPRESENTATIVE 

 

2.0  Duties and Powers of the Engineer and the Engineer's Representative:  
 

2.1  The field management shall be the responsibility of the Engineer. The 
Engineer shall carry out such duties as taking decisions and issuing 
certificates and orders as specified in the Contract. The Engineer is 

empowered to take decisions on the following matters: 
 

(a) Approval of subletting of any part of the works pursuant to clause 4.0 
hereof; 

 

(b) Certification of additional sums under sub-clause 53(2) hereof; 
 
(c)  Determination of an extension of time pursuant to clause 44.0 hereof; 

 
(d) Issuance of a variation order pursuant to clause 52.0 hereof; 

 
(e) Fixing rates or prices for the additional works executed under the 

Contract pursuant to clause 52.0 hereof.  

 
2.2 The Engineer's Representative shall be responsible to the Engineer and his 

duties are to watch and supervise the works and to test and examine any 

materials to be used or workmanship employed with the works. The 
Contractor shall get the materials or the workmanship tested, as 

instructed by the Engineer's Representative, at his own cost. He shall have 
no authority to relieve the Contractor of any of his duties or obligations 
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neither under the Contract nor, except as expressly provided hereunder or 

elsewhere in the Contract, to order any work involving delay or any extra 
payment by the Project Authority/ JMF, nor to make any variation of or in 

the works. 
 
2.3  The JMF may from time to time in writing delegate to the Engineer's 

Representative any of the powers and authorities vested in the Engineer. 
Any written instruction or approval given by the Engineer's Representative 
to the Contractor within the terms of such delegations, but not otherwise, 

shall bind the Contractor as though it had been given by the Engineer 
provided always as follows: 

 
(a) Failure of the Engineer's Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 

disapprove such work or materials and to order the pulling down, 
removal or breaking up thereof.  

 
(b) If the Contractor shall be dissatisfied by reason of any decision of the 

Engineer's Representative, he shall be entitled to refer the matter to the 

Engineer, who shall there upon confirm, reverse or vary such decision. 
 
3.0 Inspection of Works: 

 
3.1  The JMF and his representatives shall have full power and authority to 

inspect the works at any time wherever the work is in progress either on 
the site or at the Contractor's premises/ workshop wherever situated, 
premises/ workshop of any person, firm or corporation where the work in 

connection with the Contract may be in hand or where from materials are 
being produced or are to be supplied, and the Contractor shall afford or 

procure for the Engineer every facility and assistance to carry out such 
inspection. The Contractor shall at all times during usual working hours 
and at all other times at which reasonable notice of the intention of the 

Engineer or the Engineer's Representative to visit the works shall have 
been given to the Contractor, either himself be present to receive the 
orders and instructions, or have a responsible agent /representative duly 

accredited in writing present for the purpose. Orders given to the 
Contractor's agent/ representative shall be considered to have the same 

force as if they had been given to the Contractor himself. The Contractor 
shall give not less than three days’ notice in writing to the Engineer's 
Representative before covering up or otherwise placing beyond the reach of 

inspection and measurement any work in order that the same may be 
inspected and measured. In the event of breach of the above the same 
shall be uncovered at the Contractor's expenses for carrying out such 

measurement or inspection. 
 

3.2  No materials shall be removed from the site before obtaining the approval 
in writing of the Engineer. The Contractor is to provide at all times during 
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the progress of the work and the maintenance period proper means of 

access with ladders, gangways, etc. and the necessary attendance to move 
and adopt as directed for inspection or measurement of the works by the 

Engineer's Representative. 
 
3.3  The Contractor shall make available to the Engineer's Representative free 

of cost all necessary instruments and assistance in checking of setting out 
of works and checking of any works made by the Contractor for the 
purpose of setting out and taking measurements of works. 

 
3.4  Nothing in this clause shall in any way relieve the contractor from any 

warranty or other obligations under the contract. 
 
4.0  Sub-letting of Work: 

 
4.1  The Contractor shall not sub-let the whole of the works. Except where 

otherwise provided by the Contract, the Contractor shall not sub-let any 
part of the works without prior written consent of the Engineer, which 
shall not be unreasonably withheld, and such consent, if given shall not 

relieve the Contractor from any liability or obligation under the Contract 
and he shall be responsible for the acts, defaults and negligence of any 
sub-contractor, his agents, servants or workmen as fully as if they were 

the acts, defaults or negligence of the Contractor, his agents, servants or 
workmen, provided always that the provision of labour on a piece work 

basis shall not be deemed to be a sub-letting under this clause.  
 

CONTRACT DOCUMENT 

 
5.0  Language and Law of Contract: 

 
5.1  i)  All written material and correspondence shall be in English.  
 

 ii)  The law to which the Contract is to be subjected and according to 
which the Contract is construed, shall be the law being in force in India 
and/or the state where the Contract shall be performed.  

5.2  Documents Mutually Explanatory: 
 

Except if and to the extent otherwise provided by the Contract, the 
provisions of the General Conditions and Special Conditions of the 
Contract shall prevail over those of any other documents forming part of 

the Contract. Several documents forming the Contract are to be taken as 
mutually explanatory. Should there be any discrepancy, inconsistency, 
error or omission in the Contracts or any of them the matter may be 

referred to Engineer who shall give his decisions and issue to the 
Contractor instructions, directing in what manner the work is to be 

carried out. The decision of the Engineer shall be final and conclusive and 
the Contractor shall carry out the work in accordance with this decision. 
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5.3  Works shown upon the drawing but not mentioned in the specifications or 
described in the specifications without being shown on the drawings shall 

nevertheless be held to be included in the same manner as if they had 
been specifically shown upon the drawings and described in the 
specifications. 

 
6.0  Drawings: their Purpose and the Custody: 
 

6.1  The Contract drawings read together with the Contract specifications are 
intended to show and explain the manner of executing the work and to 

indicate the type and the class of materials to be used.  
 
6.2  In case any feature of the work is not set forth in the drawings and 

specifications, the Contractor shall forthwith apply to the Engineer for 
further instructions, drawings or specifications.  

 
6.3 The drawings shall remain in the sole custody of the Engineer, but two 

copies shall be issued to the Contractor free of charge. One copy of the 

drawings, furnished to the Contractor as aforesaid, shall be kept by the 
Contractor on the site and the same shall at all reasonable times be 
available for inspection and use by the Engineer or the Engineer's 

Representative and by any other person authorized by the Engineer in 
writing. At the completion of the Contract the Contractor shall return to 

the Engineer all drawings issued under the Contract. The drawings and 
specifications issued are sole property of the Purchaser/ Consultants and 
these cannot be reproduced/ copied or used for any other works without a 

written consent of the Purchaser/ Consultant. 
 

6.4  The Contractor shall give written notice to the Engineer whenever 
planning or progress of the works is likely to be delayed unless any further 
drawing or instruction is issued by the JMF/ Engineer within a reasonable 

time. The notice shall include the detail of the drawing or instruction 
required and of why and by when it is required and of any delay or 
disruption likely to be suffered if it is late.  

 
6.5  The contractor shall submit the following information, in triplicate, to the 

Engineer for approval within the time stipulated against each item below:  
 

a)  A general layout plan of construction plant and equipment for the 

execution of work within seven days from the date of notice to proceed 
with the work; and  

b)  drawings or prints showing the location of major plants and other facilities 

which he proposes to put up at the site, including any changes in the 
general layout, at least Seven days prior to the commencement of the 

respective work.  
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7.0  Further Drawings and Instructions: 

 
7.1  The Engineer may also authorize his representatives to perform his duties 

and functions. The Contractor shall carry out and be bound by the same. 
The Engineer shall have full powers and authority to supply to the 
Contractor from time to time, during the progress of the works, such 

further drawings and instructions as shall be necessary for the proper 
execution of the project. 

 

GENERAL OBLIGATIONS 
 

8.0  Contractor's General Responsibilities: 
 
8.1  The Contractor shall, subject to the provisions of the Contract, and with 

due care and diligence, execute and maintain the Works and provide all 
labour, including the supervision thereof, materials, Construction Plant 

and all other things, whether of a temporary or permanent nature, 
required in and for such execution and maintenance, so far as the 
necessity for providing the same is specified in or is reasonably to be 

inferred from the Contract. 
 
8.2 The Contractor shall take full responsibility for the adequate stability and 

safety of all site operations and methods of construction, provided that the 
Contractor shall not be responsible, except as may be expressly provided 

in the Contract, for the design or specification of the Permanent Works, or 
for the design or specification of any Temporary Works prepared by the 
Engineer. 

 
9.0  Contract Agreement: 

 
9.1  The Contractor shall be called upon so to do enter into and execute a 

Contract Agreement, in the form provided at Section VII (Form of 

Agreement) with such modification as may be necessary. 
10.0  Performance Security: 
 

10.1  Within 15 days of the receipt of the notification of the start of work of 
Booth from the JMF the successful bidder shall furnish to the JMF a 

performance security for an amount of 5% (five percent) of the Booth 
Value. 

 

10.2  The proceeds of the performance security shall be payable to the JMF as 
compensation for any loss resulting from the Contractor's failure to 
complete his obligation under the Contract. 

 
10.3  The performance security shall be denominated in Indian Rupees and 

shall be in any of the following forms: 
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a) A Demand draft drawn in favour of the Jharkhand state Cooperative Milk 

Producers’ Federation Ltd, payable at the place mentioned in the address 
of communication stated in the Invitation for Bid (Section O). 

 
b) A Bank Guarantee issued by a Nationalized Indian Bank or a foreign Bank 

having branches in India. The acceptable form shall be strictly as Provided 

in Section VIII (Acceptable Forms OF Bank Guarantees) of the Bidding 
documents. 

 

10.4  The bank guarantee (B.G.) shall be valid for the entire period of Contract 
including the Period of Maintenance (defects liability period) plus 90 days. 

The B.G. can be initially accepted for a period as per Banking norms, on 
written undertaking of contractor/ bidder that the BG shall be extended 
before its expiry & shall be kept valid till Period of Maintenance (defects 

liability period) plus 90 days. The validity of the bank guarantee shall be 
suitably extended in the event of extension of time of the Contract 

pursuant to clause no. 44 herein. 
 
10.5  The performance security shall be released by the JMF not later than 60 

days following the date of delivery of the Maintenance certificate by the 
Engineer. 

 

10.6 In the event of increase in the Contract cost, in actual execution, 
proportionate additional performance security shall be provided by the 

Contractor or recovered from the subsequent payments due to the 
contractor. 

 

10.7 In the event of decrease in the Contract cost the performance security 
shall be proportionately adjusted on the completion of the work. 

 
10.8 No interest shall be paid by JMF for the amount deposited as Performance 

security with the JMF. 

 
11.0  Inspection of Site: 
 

11.1  The Contractor shall be deemed to have inspected and examined the site 
and its surroundings and information available in connection therewith 

and to have satisfied himself, before submitting his Tender, as to the form 
and nature thereof, including the sub-surface conditions, the hydrological 
and climatic conditions, the extent and nature of work and materials 

necessary for the completion of the Works, the means of access to the Site 
and accommodation he may require and, in general, shall be deemed to 
have obtained all necessary information, subject as above mentioned, as 

to risks, contingencies and all other circumstances which may influence or 
affect his Tender. 

 
12.0  Sufficiency of Tender: 
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12.1  The Contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his Tender for the Works and of 
the rates and prices stated in the priced Schedule of Quantities and the 

Schedule of Rates and Prices, if any, which Tender rates and prices shall, 
except insofar, as it is otherwise provided in the Contract, cover all his 
obligations under the Contract and all matters and things necessary for 

the proper execution and maintenance of the Works. 
 
13.0 Work to be to the Satisfaction of Engineer: 

 
13.1  The Contractor shall execute and maintain the Works in strict accordance 

with the Contract to the satisfaction of the Engineer and shall comply with 
and adhere strictly to the Engineer's instructions and directions on any 
matter whether mentioned in the Contract or not, touching or concerning 

the Works. The Contractor shall take instructions and directions only from 
the Engineer. 

 
14.0  Programme to be furnished: 
 

14.1  The Contractor shall, after the acceptance of his Tender, submit to the 
Engineer for his approval a program showing the order of procedure in 
which he proposes to carry out the Works. The Contractor shall whenever 

be required by the Engineer, also provide in writing for his information a 
general description of the arrangements and methods which the 

Contractor proposes to adopt for the execution of Works. 
 
14.2 If at any time it should appear to the Engineer that the actual progress of 

the Works does not conform to the approved program referred to in sub-
clause (1) of this Clause, the Contractor shall produce, at the request of 

the Engineer, a revised programme showing the modifications to the 
approved programme necessary to ensure completion of the Works within 
the time for completion as defined in Clause 43 hereof. 

14.3  The submission to and approval by the Engineer of such programme or 
the furnishing of such particulars shall not relieve the Contractor of any of 
his duties or responsibilities under the Contract. 

 
14.4  The programme shall be reviewed and revised if required at three monthly 

intervals and shall include a chart of the principal quantities of work 
forecast for execution monthly and a schedule of payments expected to be 
made to the Contractor by the JMF. 

 
15.0  Contractor's Superintendence: 
 

15.1  The Contractor shall give or provide all necessary superintendence during 
the execution of the Works and as long thereafter as the Engineer may 

consider necessary for the proper fulfilling of the Contractor's obligations 
under the Contract. The Contractor, or a competent and authorized agent 
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or representative approved of in writing by the Engineer, which approval 

may at any time be withdrawn, is to be constantly on the Works and shall 
give his whole time to the superintendence of the same. If such approval 

shall be withdrawn by the Engineer, the Contractor shall, as soon as is 
practicable, having regard to the requirement of replacing him as 
hereinafter mentioned, after receiving written notice of such withdrawal, 

remove the agent from the Works and shall not thereafter employ him on 
the Works in any capacity and shall replace him by another agent 
approved by the Engineer. Such authorized agent or representative shall 

receive, on behalf of the Contractor, directions and instructions from the 
Engineer. 

 
16.0  Contractor's Employees: 
 

16.1  The Contractor shall provide and employ on the Site in connection with 
the execution and maintenance of the Works:  

 
a)  Only such technical assistants as are skilled and experienced in their 

respective fields and sub-agents, foremen and leading hands as are 

competent to give proper supervision to the work they are required to 
supervise, and 

 

b)  Such skilled, semi-skilled and unskilled labour as is necessary for the 
proper and timely execution and maintenance of the Works. 

 
16.2  It shall be the liability of the Contractor to remove forthwith from the 

works any personnel engaged by the Contractor, in or about the execution 

or maintenance of the works, who, misconduct himself or is incompetent 
or negligent in the proper performance of his duties or whose engagement 

is otherwise considered to be undesirable and such person shall not be 
again engaged upon the work. Any person so removed, by the Contractor, 
from the works shall be replaced, by the Contractor, as soon as possible 

by a competent substitute.  
 
17.0  Setting-out: 

 
17.1  The Contractor shall be responsible for the true and proper setting-out of 

the Works in relation to original points, lines and levels of reference given 
by the Engineer in writing and for the correctness, subject as above 
mentioned of the position, levels, dimensions and alignment of all parts of 

the Works and for the provision of all necessary instruments, appliances 
and labour in connection therewith. If at any time, during the progress of 
the Works, any error shall appear or arise in the position, levels 

dimensions or alignment of any part of the Works, the Contractor, on 
being required so to do by the Engineer shall, at his own cost, rectify such 

error to the satisfaction of the Engineer, unless such error is based on 
incorrect data supplied in writing by the Engineer in which case the 

mailto:purchase@jmf.coop
http://www.jmf.coop/


 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

34 | P a g e  

 

expense of rectifying the same shall be borne by the JMF. The checking of 

any setting-out or of any line or level by the Engineer shall not in any way 
relieve the Contractor of his responsibility for the correctness thereof and 

the Contractor shall carefully protect and preserve all bench- marks, 
sight-rails, pegs and other things used in setting- out the Works. 

 

18.0 Boreholes and Exploratory Excavation: 
 
18.1  If, at any time during the execution of the Works, the Engineer shall 

require the Contractor to make boreholes or to carry out exploratory 
excavation, such requirement shall be ordered in writing and shall be 

deemed to be an addition ordered under the provision of Clause 52 hereof, 
unless a provisional sum in respect of such anticipated works shall have 
been included in Schedule of Quantities. 

 
19.0  Watching and Lighting: 

 
19.1  The Contractor shall in connection with the Works provide and maintain 

at his own cost all lights, guards, fencing and watching when and where 

necessary or required by the Engineer, for the protection of the Works, or 
for the safety and convenience of the public or others. 

 

20.0  Care of Works: 
 

20.1 From the commencement of the Works until the date stated in the 
Certificate of Completion for the whole of the Works pursuant to Clause 
49 hereof the Contractor shall take full responsibility for the care thereof. 

Provided that if the Engineer shall issue a Certificate of Completion in 
respect of any part of the Permanent Works the Contractor shall cease to 

be liable for the care of that part of the Permanent Works from the date 
stated in the Certificate of Completion in respect of that part and the 
responsibility for the care of that part shall pass to the Owner/ JMF. 

Provided further that the Contractor shall take the full responsibility for 
the care of any outstanding work which he shall have undertaken to finish 
during the Period of maintenance until such outstanding work is 

completed. In case any damage, loss or injury shall happen to the Works, 
or to any part thereof, from any cause whatsoever, save and except the 

excepted risks as defined in clause 20.3, while the Contractor shall be 
responsible for the care thereof the Contractor shall, at his own cost, 
repair and make good the same, so that at completion the Permanent 

Works shall be in good order and condition and in conformity in every 
respect with the requirements of the Contract and the Engineer's 
instructions. In the event of any such damage, loss or injury happening 

from any of the excepted risks, the Contractor shall, if and to the extent 
required by the Engineer and subject always to the provision of Clause 66 

hereof, repair and make good the same as aforesaid at the cost of the JMF. 
The Contractor shall also be liable for any damage to the Works 
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occasioned by him in the course of any operations carried out by him for 

the purpose of completing any outstanding work or complying with his 
obligations under Clause 50 or 51 hereof. 

 
20.2  The Contractor shall not demolish, remove or alter the structures, trees or 

other facilities on the site without the prior approval of the Engineer. 

 
20.3  Excepted Risks: 
 

The "excepted risks" are war, hostilities (whether war be declared or not), 
invasion, act of foreign enemies, rebellion, revolution insurrection or 

military or usurped power, civil war, or unless solely restricted to 
employees of the Contractor or of his sub-contractors and arising from the 
conduct of the Works, riot, commotion or disorder, or a cause solely due to 

the Engineer's design of the Works, or ionizing radiation or contamination 
by radio-activity from any nuclear fuel or from any nuclear waste from the 

combustion of nuclear fuel, radio-active toxic explosive, or other 
hazardous properties of any explosive, nuclear assembly or nuclear 
component thereof, pressure waves caused by aircraft or other aerial 

devices travelling at sonic or supersonic speeds, or any such operation of 
the forces of nature as an experienced Contractor could not foresee, or 
reasonably make provisions for or insure against all of which are herein 

collectively referred to as "the excepted risks". 
 

21.0 Insurance of Works, etc.: 
 

21.1 Without limiting his obligations and responsibilities under Clause 20 

hereof, the Contractor shall prior to the commencement of the Works 
insure in the joint names of the JMF and the Contractor by naming JMF 

as the beneficiary against all losses or damages from whatever cause 
arising, other than the excepted risks, for which he is responsible under 
the terms of the Contract and in such manner that the JMF and the 

Contractor are covered for the period stipulated in Clause 20.1 hereof for 
loss or damage arising from a cause, occurring prior to the 
commencement of the Period of maintenance. 

 
a)  The Works for the time being executed to the estimated current 

Contract cost thereof plus 10 percent thereon to allow for any 
additional costs and professional fees resulting from the loss or 
damage.  

 
b) The Constructional Plant and other things brought on to the Site by the 

Contractor to the replacement value of such Constructional Plant and 

other things.  
 

c) It shall be the responsibility of the Contractor to notify the insurer of 
any change in nature and extent of the Works and to ensure the 
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adequacy of the insurance cover at all times in accordance with the 

provisions of this Clause.  
  

Such insurance shall be effected with an insurer and the Contractor shall, 
produce to the Engineer/JMF the policy or policies of insurance and the 
receipts for payments of the current premiums. 

 
22.0  Damage to Persons and Property: 
 

22.1 The Contractor shall, except if and so far as the Contract provides 
otherwise, indemnify the JMF against all losses and claims in respect of 

injuries or damage to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the 
execution and against all claims, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto except any 
compensation or damages for or with respect to: - 

 
a)  The permanent use or occupation of land by the Works or any part 

thereof. 

 
b) The right of the JMF to execute the Works or any part thereof on, over, 

under, in or through any land.  

 
c)  Injuries or damage to persons or property which are the unavoidable 

result of the execution or maintenance of the Works in accordance with 
the Contract. 

 

d)  Injuries or damage to persons or property resulting from any act or 
neglect of the Engineer or other Contractors, not being employed by the 

Contractor, or for or in respect of any claims, proceedings, damages, 
costs, charges and expenses in respect thereof or in relation thereto or 
where the injury or damage was contributed to by the Contractor, his 

servants or agents such part of compensation as may be just and 
equitable having regard to the extent of the responsibility of the 
Engineer or other Contractors for the damage or injury.  

 
22.2  The contractor shall indemnify JMF against all claims, proceedings, 

damages, costs, charges and expenses in respect of the matters referred to 
in the provision to sub-clause (1) of this Clause. 

 

23.0  Third Party Insurance: NA 
 
24.0  Accident or Injury to Workmen: 

 
24.1 The JMF shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident 
or injury to any workman or other person in the employment of the 
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Contractor or any sub- Contractor. The Contractor shall indemnify and 

keep indemnified the JMF against all such damages and compensation, 
save and except as aforesaid, and against all claims, proceedings, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto. 
Where any case is instituted against the JMF, the Contractor shall 
implead himself as a party as if the case has been instituted against the 

Contractor.  
 
24.2 The Contractor shall insure against such liability with an insurer and 

shall continue such insurance during the whole of the time that any 
persons are employed by him on the Works and shall, produce to the 

Engineer/ JMF such policy of insurance and the receipts for the payment 
of the current premium. Provided always that, in respect of any persons 
employed by any sub-contractor, the Contractor's obligation to insure as 

aforesaid under this sub-clause shall be satisfied if the sub-contractor 
shall have insured against the liability in respect of such persons in such 

manner that the JMF is indemnified under the policy, but the Contractor 
shall require such sub-contractor to produce to the Engineer/ JMF such 
policy of insurance and receipt for the payment of the current premium. 

 
24.3 Employee State Insurance (ESI) Act:  
 

The Contractor shall accept full and exclusive liabilities for the compliance 
with all obligations imposed by the ESI Act 1948, and the Contractor shall 

further defend, indemnify and hold JMF harmless from any liabilities or 
penalties which may be imposed by the Central, State or local authorities 
by reason of any asserted violation by Contractor or sub-contractor of the 

ESI Act, 1948 and also from all claims, suits or proceedings that may be 
brought against JMF arising under, growing up or by reason of the work 

provided for by this Contract whether brought by the employees of the 
Contractor, by the third parties, or by Central or State Govt. authorities or 
any political sub-division thereof. The Contractor shall fill in with the ESI 

the declaration form and all other forms which may be required in respect 
of the Contractor's or sub-contractor's employees and who are employed 
by for the works provided for or those covered by ESI from time to time 

under the agreement. The Contractor shall deduct and secure the 
agreement of the sub-contractor and deduct the employee’s contribution 

as per the first schedule of the ESI Act from wages and affix the 
employees' contribution cards at wages payment intervals. The Contractor 
shall remit and secure that agreement of the sub- contractor to remit, the 

employees’ contribution as required by the Act. The Contractor shall 
maintain all codes and records as required under Act in respect of the 
employees and payment and the Contractor shall secure the agreement of 

the sub-contractor to maintain such records. Any expense incurred for the 
contribution or maintaining records shall be to the Contractor's account.  
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The JMF shall retain such amount as may be necessary from the total 

Contract cost until the Contractor shall furnish satisfactory proof the 
whole contribution as required by the ESI Act have been paid.  

 
25.0  Remedy on Contractor's Failure to Insure: 
 

25.1  If the Contractor shall fail to effect and keep in force the insurances 
referred to in Clauses 21, 23 and 24 hereof, or any other insurance which 
he may be required to effect under the terms of the Contract, then and in 

any such case the JMF may effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose 

and from time to time deduct the amount so paid by the JMF as aforesaid 
from any payment due or which may become due to the Contractor, or 
recover the same as a debt to the Contractor, or recover the same as a 

debt due from the Contractor. 
 

26.0  Giving of Notices and Payment of Fees: 
 
26.1 The Contractor shall give all notices and pay all fees required to be given 

or paid by any National or State Statute, Ordinance, or Law, or any 
regulation, or bye-law of any local or other duly constituted authority in 
relation to the execution of the Works and by the rules and regulations of 

all public bodies and companies whose property or rights are affected or 
may be affected in any way by the Works. 

 
26.2  The Contractor shall conform in all respects with the provisions of any 

such Statute, Ordinance or Law as aforesaid and the regulations or bye-

laws of any local or other duly constituted authority which may be 
applicable to the Works and with such rules and regulations of public 

bodies and companies as aforesaid and shall keep the JMF indemnified 
against all penalties and liability of every kind for breach of any such 
Statute, Ordinance or Law, regulation or bye-law.  

 
26.3  The JMF will repay or allow to the Contractor all such sums as the 

Engineer/JMF shall certify to have been properly payable and paid by the 

Contractor in respect of such fees.  
 

27.0 Fossils etc.: 
 
27.1  All fossils, coins, articles of value or antiquity and structures and other 

remains or things of geological or archaeological interest discovered on the 
site of the Works shall as between the JMF and the Contractor be deemed 
to be the absolute property of the JMF. The Contractor shall take 

precautions to prevent his workmen or any other persons from removing 
or damaging any such article or thing and shall immediately upon 

discovery thereof and, before removal, acquaint the Engineer of such 

mailto:purchase@jmf.coop
http://www.jmf.coop/


 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

39 | P a g e  

 

discovery and carry out the Engineer's orders as to the disposal of the 

same. 
 

28.0  Patent Rights and Royalties: 
 
28.1  The Contractor shall save harmless and indemnify the JMF from and 

against all claims and proceedings for or on account of infringement of any 
patent rights, design trademark or name or other protected rights in 
respect of any Constructional Plant, machine work, or material and for in 

connection with the Works or any of them and from and against all claims, 
proceedings, damages, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto. Except where otherwise specified, the 
Contractor shall pay all tonnage and other royalties, rent and other 
payments or compensation, if any, for getting stone, sand, gravel, clay or 

other materials required for the Works or any of them. 
 

29.0  Interference with Traffic and Adjoining Properties: 
 
29.1  All operations necessary for the execution of the Works shall, so far as 

compliance with the requirements of the Contract permits, be carried on 
so as not to interfere unnecessarily or improperly with the convenience of 
the public, or the access to, use and occupation of public or private roads 

and footpaths to or of properties whether in the possession of the JMF or 
of any other person. The Contractor shall save harmless and indemnify 

the JMF in respect of all claims, proceedings, damages, costs, charges and 
expenses whatsoever arising out of, or in relation to, any such matters in 
so far as the Contractor is responsible therefore. 

 
30.0  Extraordinary Traffic: 

 
30.1  The Contractor shall use every reasonable means to prevent any of the 

highways or bridges communicating with or on the routes to the Site from 

being damaged or injured by any traffic of the Contractor or any of his 
sub-contractors and, in particular, shall select routes, choose and use 
vehicles and restrict and distribute loads so that any such extraordinary 

traffic as will inevitably arise from the moving of plant and material from 
and to the Site shall be limited, as far as reasonably possible, and so that 

no unnecessary damage or injury may be occasioned to such highways 
and bridges. 

30.2 Should it be found necessary for the Contractor to move one or more loads 

of Constructional Plant, machinery or pre- constructed units or parts of 
units of work over a part of a highway or bridge, the moving whereof is 
likely to damage any highway or bridge unless special protection or 

strengthening is carried out, then the Contractor shall before moving the 
load on to such highway or bridge give notice to the concerned authority of 

the weight and other particulars of the load to be moved and his proposals 
for protecting or strengthening the said highway or bridge and obtain 
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approval from that concerned authority at his own cost . He shall keep the 

Engineer informed of the action taken.  
 

30.3 If during the execution of the Works or at any time thereafter the 
Contractor shall receive any claim arising out of the execution of the 
Works in respect of damage or injury to highways or bridges he shall 

immediately report the same to the Engineer and thereafter shall negotiate 
the settlement of and pay all sums due in respect of such claim and shall 
indemnify the JMF in respect thereof and in respect of all claims, 

proceedings, damages, costs, charges and expenses in relation thereto. 
 

30.4  Where the nature of the Works is such as to require the use by the 
Contractor of water-borne transport the foregoing provisions of this Clause 
shall be construed as though "highway" included a lock, dock, sea wall or 

other structure related to a waterway and "vehicle" included craft, and 
shall have effect accordingly. 

 
31.0  Opportunities for other Contractors: 
 

31.1 The Contractor shall, in accordance with the requirements of the Engineer, 
afford all reasonable opportunities for carrying out their work to any other 
Contractors employed by the JMF and their workmen and to the workmen 

of the JMF and of any other duly constituted authorities who may be 
employed in the execution on or near the Site of any work not included in 

the Contract or of any Contract which the JMF may enter into in 
connection with or ancillary to the Works. If, however, the Contractor 
shall, on the written request of the Engineer, make available to any such 

other Contractor, or to the JMF or any such authority, any roads or ways 
for the maintenance of which the Contractor is responsible, or permit the 

use by any such of the Contractor's scaffolding or other plant on the Site, 
or provide any other service of whatsoever nature for any such, the JMF 
shall pay to the Contractor in respect of such use or service such sum or 

sums as shall, in the opinion of the Engineer, be reasonable. 
32.0  Contractor to Keep Site Clear: 
 

32.1  During the progress of the Works the Contractor shall keep the site 
reasonably free from all unnecessary obstructions and shall store or 

dispose of any Constructional Plant and surplus materials and clear away 
and remove from the site any wreckage, rubbish or Temporary Works no 
longer required., 

 
33.0  Clearance of Site on Completion: 
 

33.1  On the completion of the Works the Contractor, at his own cost, shall clear 
away and remove from the Site all Constructional Plant, surplus materials, 

rubbish and Temporary Works of every kind, and leave the whole of the 
Site and Works clean and in a workmanlike condition to the satisfaction of 
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the Engineer. However, for removal of surplus excavated earth & existing 

material, payment shall be made separately as per relevant tender item. 
 

L A B O U R 
 

34.0 Engagement of Labour: 

 
34.1 The Contractor shall make his own arrangements for the engagements of 

all labour, local or otherwise, and, save insofar as the Contract otherwise 

provides, for the transport, housing feeding and payment thereof. The 
Contractor to the extent possible and reasonable to employ staff and 

labour with required qualifications and experience from source within 
India.  

 

34.2 JMF at their own discretion and convenience make available at the site, 
land for Contractor's field office, godown, and workshop and assembly 

yard required for the execution of the Contract. The Contractor shall at his 
own cost construct all these temporary buildings and provide suitable 
water supply and sanitary arrangement approved by the Engineer. 

 
34.3  The personnel so engaged by the Contractor shall be the employees of the 

Contractor and there shall exist no probity of Contract between the 

personnel so engaged and JMF. 
 

34.4  On completion of the works undertaken by the Contractor, he shall 
remove all temporary buildings erected by him and have the site cleaned 
as directed by the Engineer. If the Contractor shall fail to comply with 

these requirements, the Engineer may at the expenses of the Contractor 
remove such surplus and rubbish materials and dispose of the same as he 

deems fit and get the site cleared as aforesaid; the Contractor shall 
forthwith pay the amount of all expenses so incurred and shall have no 
claim in respect of any such surplus material disposed off as aforesaid. 

The owner reserves the right to ask the Contractor any time during the 
tendency of the Contract to vacate the land by giving 7 days’ notice 
without giving any reason. 

 
34.5 Land for residential accommodation for staff and labour may be made 

available at the discretion of the JMF / Engineer. 
 
34.6  The Contractor shall, so far as is reasonably practicable, having regard to 

local conditions, provide on the Site, to the satisfaction of the Engineer an 
adequate supply of drinking and other water for the use of the 
Contractor's staff and work people. 

 
34.7  The Contractor shall not, otherwise than in accordance with the Statutes, 

Ordinances and Government Regulations or Orders for the time being in 
force, import, sell, give, barter or otherwise dispose of any alcoholic liquor, 
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or drugs or permit any such importation, sale, gift, barter or disposal by 

his sub-contractors, agents or employees. 
 

34.8  The Contractor shall not give, barter or otherwise dispose of to any person 
or person, any arms or ammunitions of any kind or permit the same as 
aforesaid. 

 
34.9  The Contractor shall in all dealings with labour in his employment, have 

due regard to all recognised festivals, days of rest and religious or other 

customs. 
 

34.10 In the event of any outbreak of illness of an epidemic nature, the 
Contractor shall comply with and carry out such regulations, orders and 
requirements as may be made by the Government, or the local medical or 

sanitary authorities for the purpose of dealing with and overcoming the 
same. 

 
34.11 The Contractor shall at all times take all reasonable precautions to 

prevent any unlawful, riotous or disorderly conduct by or amongst his 

employees and for the preservation of peace and protection of persons and 
property in the neighbourhood of the Works against the same. The 
Contractor shall be responsible to comply with the various labour laws 

such as Contract Labour (R&A) Act, 1970, Payment of Wages Act, 
Minimum Wages Act, and Provident Fund Act & Rules etc. in respect 

of the persons engaged by him. 
 
34.12The Contractor shall be responsible for observance by his sub-contractors 

of the foregoing provisions. 
 

35.0  Returns of Labour, etc.: 
 
35.1  The Contractor shall submit to JMF copies of the licence under the 

Contract Labour Act, if required and obtained by the Contractor and his 
Provident Fund Number. The Contractor shall, if required by the Engineer, 
also deliver to the Engineer a return in detail in such form and at such 

intervals as the Engineer may prescribe showing the supervisory staff and 
the numbers of the several classes of labour from time to time employed 

by the Contractor on the Site and such information respecting 
Constructional Plant as the Engineer may require. 

 

35.2  The Contractor shall not employ in connection with the works any person 
who has not completed fifteen years of age. 

 

35.3 The Contractor shall in respect of labour employed by him comply with or 
cause to be complied with the provision of the various labour laws and 

rules and regulations such as Contract Labour Act(R&A) Act, 1970, 
Payment of Wages Act, Minimum Wages Act, Provident Fund Act & 
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Rules etc. applicable to them in regard to all matters provided therein and 

shall indemnify the JMF in respect of all claims that may be made against 
the JMF for non-compliance thereof by the Contractor. 

 
35.4 Notwithstanding anything contained herein, the Engineer may take such 

actions as may be necessary for compliance of the various labour laws and 

recover the costs thereof from the Contractor.  
 
35.5 In the event of the Contractor committing a default or breach of any of the 

provisions of labour laws and rules and regulations as applicable, shall 
pay penalties as imposed by the statutory Authorities and shall indemnify 

and keep indemnified the JMF/Owner all such penalties and 
compensations.  

 

MATERIALS AND WORKMANSHIP 
 

36.0  Materials and Workmanship: 

36.1  All materials and workmanship shall be of the respective kinds described 
in the Contract and in accordance with the Engineer's instructions and 

shall be subjected from time to time to such tests as the Engineer may 
direct at the place of manufacture or fabrication, or on the Site or at such 
other place or places as may be specified in the Contract, or at all or any 

of such places. The Contractor shall provide such assistance, instruments, 
machines, labour and materials as are normally required for examining, 

measuring and testing any work and the quality, weight or quantity of any 
material used and shall supply samples of materials before incorporation 
in the Works for testing as may be selected and required by the Engineer. 

 
36.2  All samples shall be supplied by the Contractor at his own cost if the 

supply thereof is clearly intended by or provided for in the Contract. 
 
36.3 The cost of conducting any test ordered by the Engineer to ascertain the 

quality of the materials and the workmanship shall be borne by the 
Contractor. 

 

37.0 Inspection of Operations: 
 

37.1  The Engineer and any person authorised by him shall at all times have 
access to the Works and to all workshops and places where work is being 
prepared or from where materials, manufactured articles or machinery are 

being obtained for the Works and the Contractor shall afford every facility 
for and every assistance in or in obtaining the right to such access. 

 

38.0  Examination of Work before covering up: 
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38.1  No work shall be covered up or put out of view without the approval of the 

Engineer and the Contractor shall afford full opportunity for the Engineer 
to examine and measure any work which is about to be covered up or put 

out of view and to examine foundations before permanent work is placed 
thereon. The Contractor shall give due notice to the Engineer whenever 
such work or foundations is or are ready or about to be ready for 

examination and the Engineer shall, unless he considers it unnecessary 
and advises the Contractor accordingly, attend for the purpose of 
examining and measuring such work or of examining such foundations.  

 
38.2  The Contractor shall uncover any part or parts of the Works or make 

openings in or through the same as the Engineer may from time to time 
direct and shall reinstate and make good such part or parts to the 
satisfaction of the Engineer. If any such part or parts have been put out of 

view after compliance with the requirement of clause 38.1 and are found 
to be executed in accordance with the Contract, the expenses of 

uncovering, making openings in or through, reinstating and making good 
the same shall be borne by the JMF, but in any other case all costs shall 
be borne by the Contractor. 

 
39.0  Removal of Improper Work and Materials: 
 

39.1  The Engineer shall during the progress of the Works have power to order 
in writing from time to time. 

a)  The removal from the Site, within such time or times as may be 
specified in the order, of any materials which, in the opinion of the 
Engineer, are not in accordance with the Contract.  

 
b) The substitution of proper and suitable materials and 

 
c) The removal and proper re-execution, notwithstanding any previous test 

thereof or interim payment therefore, of any work which in respect of 

materials or workmanship is not, in the opinion of the Engineer, in 
accordance with the Contract. 

 

39.2  In case of default on the part of the Contractor in carrying out such order, 
the JMF shall be entitled to employ and pay other persons to carry out the 

same and all expenses consequent thereon or incidental thereto shall be 
recoverable from the Contractor by the JMF or may be deducted by the 
JMF from any payment due or which may become due to the Contractor. 

 
40.0  Suspension of Work: 
 

40.1  The Contractor shall, on the written order of the Engineer, suspend the 
progress of the Works or any part thereof for such time or times and in 

such manner as the Engineer may consider necessary and shall during 
such suspension properly protect and secure the work, so far as is 
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necessary in the opinion of the Engineer. The extra cost incurred by the 

Contractor in giving effect to the Engineer's instructions under this Clause 
shall be borne and paid by the JMF unless such suspension is : 

 
a)  Otherwise provided for in the Contract, or 
b)  Necessary by reasons of some default on the part of the Contractor, or 

c)  Necessary by reason of climatic conditions on the Site, or 
d)  Necessary for the proper execution of the Works or for the safety of the 

Works or any part thereof insofar as such necessity does not arise from 

any act or default by the Engineer or the JMF or from any of the 
excepted risks defined in Clause 20 hereof. 

 
Provided that the Contractor shall not be entitled to recover any such 
extra cost unless he gives written notice of his intention to claim to the 

Engineer within seven days of the Engineer's order. The Engineer shall 
settle and determine such extra payment and/or extension of time under 

Clause 44 hereof to be made to the Contractor in respect of such claim as 
shall, in the opinion of the Engineer, be fair and reasonable. 

 

40.2  If the progress of the Works or any part thereof is suspended on the 
written order of the Engineer and if permission to resume work is not 
given by the Engineer within a period of fifteen days from the date of 

suspension then, unless such suspension is within paragraph (a), (b), (c) 
or (d) of sub-clause (1) of this Clause, the Contractor may serve a written 

notice on the Engineer requiring permission within ten days from the 
receipt thereof to proceed with the Works, or that part thereof in regard to 
which progress is suspended and, if such permission is not granted within 

the time, the Contractor by a further written notice so served may, but is 
bound to, elect or treat the suspension where it affects only part of the 

Works as an omission of such part under Clause 52 hereof, or, where it 
affects the whole Works, as an abandonment of the Contract by the Project 
Authority/ JMF. 

 
COMMENCEMENT TIME AND DELAYS 

 

41.0  Commencement of Works: 
 

41.1  The Contractor shall commence the Works on Site within the period 
named in the Appendix to the Tender (Form of Bid) after the receipt by 
him of a written order to this effect from the Engineer and shall proceed 

with the same with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer, or be wholly beyond the 
Contractor's control. 

 
42.0  Possession of Site:  
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42.1  Save insofar as the Contract may prescribe, the extent of portions of the 

Site of which the Contractor is to be given possession from time to time 
and the order in which such portions shall be made available to him and, 

subject to any requirement in the Contract as to the order in which the 
Works shall be executed, the JMF will, with the Engineer's written order to 
commence the Works, give to the Contractor possession of so much of the 

Site as may be required to enable the Contractor to commence and 
proceed with the execution of the Works in accordance with the 
programme referred to in Clause 14 hereof, if any, and otherwise in 

accordance with such reasonable proposals of the Contractor as he shall, 
by written notice to the Engineer, make and will, from time to time as the 

Work proceed, give to the Contractor possession of such further portions 
of the Site as may be required to enable the Contractor to proceed with the 
execution of the Works with due dispatch in accordance with the said 

programmes or proposals, as the case may be. If the Contractor suffers 
delay from the failure on the part of the JMF to give possession in 

accordance with the terms of this Clause, the Engineer shall grant an 
extension of time for the completion of the Works as, in his opinion shall 
be fair. 

 
42.2  The Contractor shall bear all costs and charges for special or temporary 

way leaves required by him in connection with access to the Site. The 

Contractor shall also provide at his own cost any additional 
accommodation outside the Site required by him for the purposes of the 

Works. 
 
43.0  Time for Completion: 

 
43.1  Subject to any requirement in the Contract as to completion of any section 

of the Works before completion of the whole, the whole of the Works shall 
be completed, in accordance with the provisions of Clause 49 hereof, 
within the time stated in the Contract or such extended time as may be 

allowed under Clause 44 hereof. 
 
43.2 Upon acceptance of the bid, the contractor shall submit to JMF for his 

approval a comprehensive work programme in the form of Bar chart 
indicating the critical activities as well. After approval by JMF, the 

contractor shall strictly adhere to the sequence of activities stated therein. 
The contractor shall review the actual progress of work in each month, in 
relation to the approved programme and shall inform JMF. The 

submission to and approval by the JMF of the programme shall not relieve 
the contractor of any of his duty and responsibility under the contract. 

 

 
44.0  Extension of Time of Completion: 
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44.1 Should the amount of extra or additional work of any kind or any cause of 

delay referred to in these Conditions, or exceptional adverse climatic 
conditions, or other special circumstances of any kind whatsoever which 

may occur, other than through a default of the Contractor, be such as 
fairly to entitle the Contractor to an extension of time for the completion of 
the Works, the Engineer shall determine the amount of such extension 

and shall notify the JMF and the Contractor accordingly. Provided that the 
Engineer is not bound to take in account any extra or additional work or 
other special circumstances unless the Contractor has within thirty days 

after such work has been commenced, or such circumstances have arisen, 
or as soon thereafter as is practicable, submitted to the Engineer full and 

detailed particulars of any extension of time to which he may consider 
himself entitled in order that submission may be investigated at the time. 

 

45.0  No Night Work: 
 

45.1  Subject to any provision to the contrary contained in the Contract, none of 
the Permanent Works shall, save as hereinafter provided, be carried on 
during the night without the permission in writing of the Engineer except 

when the work is unavoidable or absolutely necessary for the saving of life 
or property or for the safety of the Works, in which case the Contractor 
shall immediately advise the Engineer. Provided always that the provisions 

of this Clause shall not be applicable in the case of any work which it is 
customary to carry out by rotary or double shifts.  

 
46.0  Rate of Progress: 
 

46.1  If for any reason, which does not entitle the Contractor to an extension of 
time, the rate of progress of the Works or any section is at any time, in the 

opinion of the Engineer, too slow to ensure completion by the prescribed 
time or extended time for completion, the Engineer shall so notify the 
Contractor in writing and the Contractor shall thereupon take such steps 

as are necessary and the Engineer may approve to expedite progress so as 
to complete the Works or such section by the prescribed time or extended 
time. The Contractor shall not be entitled to any additional payment for 

taking such steps. If, as a result of any notice given by the Engineer under 
this Clause, the Contractor shall seek the Engineer's permission to do any 

work at night, such permission shall not be unreasonably refused. 
 
47.0  Liquidated Damages for Delay: 

 
47.1 If the Contractor shall fail to achieve completion of the Works within the 

time prescribed in the Appendix to the Form of Bid, then the Contractor 

shall pay to the JMF the sum at the rate of 0.5% (zero point five 
percent) of the amended up-to date total contract cost as liquidated 

damages for such default and not as a penalty for each completed week ( 
week comprising of 7 days including holidays and any incomplete week 
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shall be ignored for the calculation of liquidated damages ) which shall 

elapse between the time prescribed by clause 43 hereof and the date of 
certified completion of the particular Works. The JMF may without 

prejudice to any other method of recovery, deduct the amount of such 
damages from any payment in its hands, due or which may become due to 
the Contractor. The payment or deduction of such damages shall not 

relieve the Contractor from his obligation to complete the Works, or from 
any other of his obligations and liabilities under the Contract. 

 

47.2 The aggregate maximum of the liquidated damages payable to the JMF 
under this clause shall be subject to a maximum of 10% (ten percent) of 

the total order / Contract cost (i.e. value indicated in letter of 
acceptance or any subsequent amendment, accepted by the contractor). 

47.3  If, before the completion of the whole of the Works any part or section of 

the Works has been certified by the Engineer as completed, pursuant to 
Clause 49 hereof, and occupied by the Owner/JMF, the liquidated 

damages for delay shall, for any period of delay after such certificate be 
reduced in the proportion which the value of the part or section so 
certified bears to the value of the whole of the Works. 

 
47.4  The criteria for deriving the liquidated damage shall be the actual value of 

works executed and the amended time of completion. 

 
48.0 Bonus For Early Completion: NOT APPLICABLE  

49.0  Certification of Completion of Works: 
 
49.1  When the whole of the Works have been virtually completed and have 

satisfactorily passed any final test that may be prescribed by the Contract, 
the Contractor may give a notice to that effect to the Engineer 

accompanied by an undertaking to finish any outstanding work during the 
period of Maintenance. Such notice and undertaking shall be in writing 
and shall be deemed to be a request by the Contractor for the Engineer to 

issue a Certificate of Completion in respect of the Works. The Engineer 
shall, on receipt of such notice either issue to the Contractor, a Certificate 
of Completion stating the date on which, in his opinion, the Works were 

virtually completed in accordance with the Contract or give instructions in 
writing to the Contractor specifying all the work which, in the Engineer's 

opinion, requires to be done by the Contractor before the issue of such 
Certificate. The Engineer shall also notify the Contractor of any defects in 
the Works affecting virtual completion that may appear after such 

instructions and before completion of the works specified therein. The 
Contractor shall be entitled to receive such Certificate of Completion, or on 
the completion, to the satisfaction of the Engineer, of the works so 

specified and making good any defects so notified. 
49.2  Similarly, in accordance with the procedure set out in sub- clause (1) of 

this Clause, the Contractor may request and the Engineer shall issue a 
Certificate of Completion in respect of :- 
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a) Any section of the Permanent Works in respect of which a separate 
time for completion is provided in the Contract and 

 
b) Any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and occupied by the JMF/ 

Owner.  
 
49.3 If any part of the Permanent Works shall have been virtually completed and 

shall have satisfactorily passed any final test that may be prescribed by 
the Contract, the Engineer may issue a Certificate of Completion in 

respect of that part of the Permanent Works before completion of the 
whole of the Works and, upon the issue of such Certificate, the Contractor 
shall be deemed to have undertaken to complete any outstanding work in 

that part of the Works during the Period of Maintenance. 
 

49.4  Provided always that a Certificate of Completion given in respect of any 
section or part of the Permanent Works before completion of the whole 
shall not be deemed to certify completion of any ground or surfaces 

requiring reinstatement, unless such Certificate shall expressly so state. 
 
 

MAINTENANCE AND DEFECTS (DEFECT LIABILITY) 
 

50.0 Definition of Period of Maintenance: 
 
50.1  In these conditions the expressions the expression "Period of Maintenance" 

shall mean the period of maintenance named in the appendix to the 
tender, calculated from the date of completion of the works, certified by 

the engineer in accordance with the clause 49 hereof, or, in the event of 
more than one certificate having been issued by the engineer under the 
said clause, the period of maintenance the expression the " the works" 

shall be constructed accordingly. 
 
50.2  To the intent that the works shall at or as soon as practicable after the 

expiry of the period of maintenance be delivered to the JMF in the 
condition required by the contract, fair wear and tear expected, to the 

satisfactory of the engineer, the contractor shall finish the work, if any, 
outstanding at the date of completion , as certified under the clause 49 
hereof, as soon as practicable after which date and shall execute all such 

work of repair, amendment, reconstruction, rectification and making good 
defects, imperfections, shrinkage or other faults as may be required of the 
Contractor in writing by the Engineer during the Period of Maintenance, or 

within fifteen days after its expiry as a result of an inspection made by or 
on behalf of the Engineer prior to its expiry. 
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50.3  All such work shall be carried out by the Contractor at his own expense if 

the necessity thereof shall, in the opinion of the Engineer, be due to the 
use of materials or workmanship not in accordance with the Contract, or 

to neglect or failure on the part of the Contractor to comply with any 
obligation, expressed or implied, on the Contractor's part under the 
Contract. 

 
50.4  If the Contractor shall fail to do any such work as aforesaid required by 

the Engineer, JMF shall be entitled to employ and pay other persons to 

carry out the same and if such work is work which in the opinion of the 
Engineer, the Contractor was liable to do at his own expense under the 

Contract, then all expenses consequent thereon or incidental thereto shall 
be recoverable from the Contractor by JMF or may be deducted by JMF 
from any payment due or which may become due to the Contractor. 

 
51.0  Contractor to Search: 

 
51.1  The Contractor shall, if required by the Engineer in writing, search under 

the direction of the Engineer for the cause of any defect, imperfection or 

fault appearing during the progress of the Works or in the Period of 
Maintenance. Unless such defect, imperfection or fault shall be one for 
which the Contractor is liable under the Contract, the cost of the work 

carried out by the Contractor in searching as aforesaid shall be borne by 
JMF. If such defect, imperfection or fault shall be one for which the 

Contractor is liable as aforesaid, the cost of the work carried out in 
searching as aforesaid shall be borne by the Contractor and he shall in 
such case repair, rectify and make good such defect, imperfection or fault 

at his own expense in accordance with the provisions of Clause 50 hereof. 
 

ALTERATIONS, ADDITIONS AND OMISSIONS 
 

52.0  Variations: 

 
52.1  The Engineer shall make any variations of the form, quality or quantity of 

the Works or any part thereof that may, in his opinion, be necessary and 

for that purpose, or if for any other reason it shall, in his opinion be 
desirable, he shall have power to order the Contractor to do any of the 

following: - 
 

a)  Increase or decrease the quantity of any work included in the Contract, 

 
b)  Omit any such work, 
 

c)  Change the character or quality or kind of any such work, 
 

d)  Change the levels, lines, position and dimensions of any part of the 
Works, and 
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e)  Execute additional work of any kind necessary for the completion of the 
Works,  

 
f)  Change any specified sequence, method or timing of construction of 

any part of the works, 

 
No such variation shall in any way vitiate or invalidate the Contract, but 
the value, if any, of all such variations shall be taken into account in 

ascertaining the amount of the Contract Price. 
 

52.2  No such variations shall be made by the Contractor without an order in 
writing of the Engineer. Provided that no order in writing shall be required 
for increase or decrease in the quantity of any work where such increase 

or decrease is not the result of an order given under this Clause, but is the 
result of the quantities exceeding or being less than those stated in the 

Schedule of Quantities. Provided also that if for any reason the Engineer 
shall consider it desirable to give any such order verbally, the Contractor 
shall comply with such order and any confirmation in writing of such 

verbal order given by the Engineer, whether before or after the carrying 
out of the order, shall be deemed to be an order in writing within the 
meaning of this clause. Provided further that if the Contractor shall within 

seven days confirm in writing to the Engineer and such confirmation shall 
not be contradicted in writing within fourteen days by the Engineer, it 

shall be deemed to be an order in writing by the Engineer. 
 
53.0  Valuation of Variations: 

 
53.1  All extra or additional work done or work omitted by order of the Engineer 

shall be valued at the rates and prices set out in the Contract if, in the 
opinion of the Engineer, the same shall be applicable. If the Contract does 
not contain any rates or prices applicable to the extra or additional work, 

then suitable rates or prices shall be agreed upon between the Engineer 
and the Contractor. For settling the rates of the extra items, the 
contractor’s cost for overheads and profits shall be taken as 15% (fifteen 

percent) of the materials, labour cost etc. In the event of disagreement, 
the Engineer shall fix such rates or prices as shall, in his opinion, be 

reasonable and proper. 
 
53.2  Provided that if the nature or amount of any omission or addition relative 

to the nature or amount of the whole of the Works or to any part thereof 
shall be such that, in the opinion of the Engineer, the rate or price 
contained in the Contract for any item of the Works is, by reason of such 

omission or addition, rendered inapplicable, then a suitable rate or price 
shall be agreed upon between the Engineer and the Contractor. In case of 

disagreement the Engineer shall work out and fix the rate or the price. 
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53.3  In case of any class of work for which there is not such specification 

supplied by JMF as is mentioned in the tender documents such work shall 
be carried out in accordance with Indian Standard Specifications and if 

the I.S.S. do not cover the same the work should be carried out as per the 
standard Engineering practice subject to the approval of the Engineer. 

 

Provided also that no increase or decrease under clause 53.1 or variation 
of rate or price under clause 53.2 of shall be made unless, as soon after 
the date of the order as is practicable and, in the case of extra or 

additional work, before the commencement of the work or as soon 
thereafter as is practicable, notice shall have been given in writing :- 

 
a)  By the Contractor to the Engineer of his intention to claim extra 

payment or a varied rate or price or 

 
b)  By the Engineer to the Contractor of his intention to vary a rate or 

price. 
 
53.4  The Contractor shall send to the Engineer once in every month an account 

giving particulars, as full and detailed as possible, of all claims for any 
additional payment to which the Contractor may consider himself entitled 
and of all extra or additional work ordered by the Engineer which he has 

executed during the preceding month. 
 

No final or interim claim for payment for any such work or expense will be 
considered which has not been included in such particulars. Provided 
always that the Engineer shall be entitled to authorise payment to be 

made for any such work or expense, notwithstanding the Contractor's 
failure to comply with this condition, if the Contractor has, at the earliest 

practicable opportunity, notified the Engineer in writing that he intends to 
make a claim for such work. 

 

PLANT, TEMPORARY WORKS AND MATERIALS 
 

54.0  Plant, etc., Exclusive Use for the Works: 

 
54.1  All Constructional Plant, Temporary Works and materials provided by the 

Contractor shall, when brought on to the of the Works and the Contractor 
shall not remove the same or any part thereof, except for the purpose of 
moving it from one part of the site to another, without the consent, in 

writing, of the Engineer, which shall not be unreasonably withheld. 
 
54.2  Upon completion of the Works the Contractor shall remove from the Site 

all the said Constructional Plant and Temporary Works remaining thereon 
and any unused materials provided by the Contractor. 
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54.3  JMF shall not at any time be liable for the loss of or damage to any of the 

said Constructional Plant, Temporary Works or materials save as 
mentioned in Clauses 20 and 66 hereof.  

 
55.0 Approval of Materials, etc., not Implied: 
 

55.1  The operation of Clause 54 hereof shall not be deemed to imply any 
approval by the Engineer of the materials or other matters referred to 
therein nor shall it prevent the rejection of any such materials at any time 

by the Engineer. 
 

MEASUREMENT 
56.0  Quantities: 
 

56.1  The quantities set out in the Schedule of Quantities for Civil are the 
estimated quantities of the work, but they are not to be taken as the 

actual and exact quantities of the Works to be executed by the Contractor 
in fulfilment of his obligations under the Contract.  

 

57.0  Works to be measured: 
 
57.1  The Engineer shall, except as otherwise stated, ascertain and determine by 

measurement the value in terms of the Contract of work done in 
accordance with the Contract. He shall, when he requires any part or 

parts of the Works to be measured, give notice to the Contractor's 
authorised agent or representative, who shall forthwith attend or send a 
qualified agent to assist the Engineer in making such measurement, and 

shall furnish all particulars required by either of them. Should the 
Contractor not attend, or neglect or omit to send such agent, then the 

measurement made by the Engineer or approved by him shall be taken to 
be the correct measurement of the work. For the purpose of measuring 
such permanent work as is to be measured by records and drawings, the 

Engineer shall prepare records and drawings month by month of such 
work and the Contractor, as and when called upon to do so in writing, 
shall, within fourteen days, attend to examine and agree such records and 

drawings with the Engineer and shall sign the same when so agreed. If the 
Contractor does not so attend to examine and agree such records and 

drawings, they shall be taken to be correct. If, after examination of such 
records and drawings, the Contractor does not agree the same or does not 
sign the same as agreed, they shall nevertheless be taken to be correct, 

unless the Contractor shall, within fourteen days of such examination, 
lodge with the Engineer, for decision by the Engineer, notice in writing of 
the respects in which such records and drawings are claimed by him to be 

incorrect. 
 

58.0  Method of Measurement: 
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58.1  The Works shall be measured net, as prescribed in the specification of 

works, notwithstanding any general or local custom, except where 
otherwise specifically described or prescribed in the Contract. Wherever 

not specifically mentioned in the Contract, the mode of measurement as 
prescribed in the relevant IS codes shall be applicable and binding to the 
Contract. Only the latest editions of all the codes of practices including all 

latest official amendments and revisions shall be applicable.  
 
58.2  For measurement of items of work in foundation and plinth & in super 

structure the criteria shall be the plinth level of the individual buildings 
covered under this Contract. 

 
 

NOMINATED SUB-CONTRACTORS 

 
59.0  Definitions of "Nominated Sub-Contractors": 

 
59.1  All specialists, merchants, tradesmen and others executing any work or 

supplying any goods, materials or services, who may have been or be 

nominated or selected or approved by the Project Authority/ JMF or the 
Engineer, and all persons to whom by virtue of the provisions of the 
Contract the Contractor is required to sub-let any work shall, in the 

execution of such work or the supply of such goods, materials or services, 
be deemed to be sub-Contractors employed by the Contractor and are 

referred to in this Contract as "nominated Sub-Contractors". 
 
59.2  The Contractor shall not be required by the Project Authority/ JMF or the 

Engineer or be deemed to be under any obligation to employ any 
nominated Sub-Contractor against whom the Contractor may raise 

reasonable objection, or who shall decline to enter into a sub-contract with 
the Contractor containing provisions: - 

 

a)  That in respect of the work, goods, materials or services the subject of 
the sub-contract, the nominated Sub- Contractor will undertake 
towards the Contractor the like obligations and liabilities as are 

imposed on the Contractor towards the Project Authority/ JMF by the 
terms of the Contract and will save harmless and indemnify the 

Contractor from and against the same and from all claims, proceedings, 
damages, costs, charges and expenses whatsoever arising out of or in 
connection therewith, or arising out of or in connection with any failure 

to perform such obligations or to fulfil such liabilities, and 
 
b)  That the nominated Sub-Contractor will save harmless and indemnify 

the Contractor from and against any negligence by the nominated Sub-
Contractor, his agents, workmen and servants and from and against 

any misuse by him or them of any Constructional Plant or Temporary 
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Works provided by the Contractor for the purposes of the Contractor 

and from all claims as aforesaid. 
 

59.3  If in any connection with any Provisional Sum the services to be provided 
include any matter of design or specification of any part of the permanent 
works or of any equipment or plant to be incorporated therein, such 

requirement shall be expressly stated in the Contract and shall be 
included in any nominated Sub-Contract. The nominated Sub-Contract 
shall specify that the nominated Sub-Contractor providing such services 

will save harmless and indemnify the Contractor from and against the 
same and from all claims, proceedings, damages, costs, charges and 

expenses whatsoever arising out of or in connection with any failure to 
perform such obligations or to fulfil such liabilities. 

 

59.4  For all work executed or goods, materials, or services supplied by any 
nominated Sub-Contractor, there shall be included in the Contract Price :- 

 
a)  The actual price paid or due to be paid by the Contractor, on the 

direction of the Engineer, and in accordance with the Sub-Contract; 

 
b)  The sum, if any, entered in the Schedule of Quantities for labour 

supplied by the Contractor in connection therewith, or if ordered by the 

Engineer as may be determined in accordance with Clause 53 hereof; 
 

c)  In respect of all other charges and profit, a sum being a percentage rate 
of the actual price paid or due to be paid calculated, where provision 
for such is made in a special item provided in the Schedule of 

Quantities for such purpose. 
 

59.5  Before issuing, under Clause 60 hereof, any certificate, which includes 
any payment in respect of work done or goods, materials or services 
supplied by any nominated Sub- Contractor, the Engineer shall be entitled 

to demand from the Contractor reasonable proof that all payments, less 
retention, included in previous certificates in respect of the work or goods, 
materials or services of such nominated Sub-Contractor have been paid or 

discharged by the Contractor, in default whereof unless the Contractor 
shall 

 
a)  Inform the Engineer in writing that he has reasonable cause for 

withholding or refusing to make such payments and 

 
b)  Produce to the Engineer reasonable proof that he has so informed such 

nominated sub-contractor in writing, 

 
 JMF shall be entitled to pay to such nominated sub- contractor direct, 

upon the certificate of the Engineer, all payments, less retention, provided 
for in the sub-contract, which the Contractor has failed to make to such 
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nominated sub-contractor and to deduct by way of set-off the amount so 

paid by JMF from any sums due or which may become due from JMF to 
the Contractor. Provided always that, where the Engineer has certified and 

JMF has paid direct as aforesaid, the Engineer shall in issuing any further 
certificate in favour of the Contractor deduct from the amount thereof the 
amount so paid, direct as aforesaid, but shall not withhold or delay the 

issue of the certificate itself when due to be issued under the terms of the 
Contract. 

 

59.6  In the event of a nominated sub-contractor, as hereinbefore defined, 
having undertaken towards the Contractor in respect of the work 

executed, or the goods, materials or services supplied by such nominated 
sub-contractor, any continuing obligation extending for a period exceeding 
that of the Period of Maintenance under the Contract, the Contractor shall 

at any time, after the expiry if the Period of Maintenance, assign to the 
JMF, at its request and cost, the benefit of such obligation for the 

unexpired duration thereof. 
 

CERTIFICATE AND PAYMENT 

 
60.0  Interim Payment Certificate: 
 

60.1(a) The Contractor shall submit a bill or shall submit measurement of 
works executed for the preparation of the bill on computer of JMF for 

interim payment in 3 copies to the Engineer on a specified date in each 
month in a form approved by the Engineer. The bill for interim payment 
shall include the following items, as applicable, which shall be taken in 

to account in the sequence listed: - 
 

i)  The estimated Contract cost of the Permanent Works executed since 
the submission of the last bill, obtained by applying the base unit 
rates and prices in the Schedule of Quantities measured by the 

Engineer pursuant to clause 57. Additional part payment of an item 
in respect of initial part certification shall be admissible in the 
interim payment bill. 

 
ii)  The estimated Contract cost of the Permanent Works as obtained 

above executed up to the previous bill; 
 
iii) The cumulative estimated Contract cost at base unit rates and 

prices of the Permanent Works up to the bill in question obtained by 
adding (i) and (ii) ; 

 

iv)  The cumulative amounts approved in respect of extra items 
executed up to the bill in question, obtained by applying the rates 

approved. 
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v)  An amount reflecting any changes in cost pursuant to clause 71 

(Refer Clause 11.0 of Vol I Section I of this bidding document) 
hereof; 

 
vi)  Any amount to be withheld under the retention provisions of clause 

60.3; 

 
vii) Any credit or debit for the period in question in respect of materials 

on site intended for, but not yet incorporated in, the Permanent 

Works in the amount and under the conditions set forth in clause 
60.2; 

 
viii) Any amount to be deducted on account of the mobilisation advance 

under the provisions set forth in clause 60.5. 

 
ix) Any other sum to which the Contractor may be entitled under the 

Contract. 
 
x) Deductions of Income tax shall be made on the gross amount of 

each bill as per the provision of the Income tax Act. 
 

xi) Any amount to be deducted on account of water charges and power 

supply, if any, pursuant to clause 5.4 & 6.2 of Section III, Special 
Conditions of Contract. 

 
xii) Any amount to be deducted on account of materials issued to the 

Contractor pursuant to clause 7.1 of section III, Special 

Conditions of Contract. 
 

60.1(b) Within a reasonable period or any other agreed period of the receipt of 
the said bill with all required supporting documents for interim 
payment, it shall be approved or amended such that, in the Engineer's 

opinion, the certificate reflects the amount due to the Contractor in 
accordance with the Contract. In cases where there is difference of 
opinion as to the value of any item, the Engineer's view shall prevail. 

 
60.2 Secured Advance for Material: Not Applicable 

 
 
60.3 Retention Money: 

 
a) A retention amounting to 5.0% of the amount included in any monthly 

interim payment certificate pursuant to clause 60.1 due to the 

Contractor on account of the Permanent Works executed by him shall 
be made by the Engineer in the first and following certificates until 

such time as the cumulative total of such deductions shall amount to 
5% of the total actual value of Work to be done;  
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b) If the Contractor so requests, JMF may pay the cumulative amount of 
retention money to the Contractor upon lodgement with JMF of a Bank 

guarantee issued by a Nationalised Indian Bank, or a foreign bank 
having branches in India. The acceptable form of Bank guarantee 
shall be strictly as given in Section VIII of the bidding document. 

 
c) Retention money in full shall be released to the Contractor upon 

successful completion of works along with full and final settlement of 

the contract. Provided always that, if at such time there shall remain to 
be executed by the Contractor any works ordered during such period 

pursuant to clause 50 and 51 hereof, JMF shall be entitled to 
withhold payment until the completion of such works of so much of the 
balance of the retention money as shall, in the opinion of the Engineer, 

represent the cost of the works so remaining to be executed; and 
 

d)  No interest shall be paid by JMF to the Contractor for the amount 
withheld as Retention Money.  

 

60.4  The Engineer may by any Interim Payment Certificate make any 
corrections or modifications in any previous bills (other than one 
purporting to be a Final payment certificate) which shall have been issued 

by him and shall have power to modify or withhold any Interim Payment 
Certificate if the works or any part thereof are not being carried out to his 

satisfaction. 
 
60.5  Mobilisation Advance Loan: Not Applicable for this contract 

 
60.6  All interim payments shall be treated as advance payments. On 

completion of the entire work, the Contractor shall submit his final bill. 
After verifying the final bill, JMF will issue to the Contractor a statement 
(hereinafter called as the Final Account statement). The Contractor shall 

return the Final Account Statement duly signed as an acknowledgement of 
full and final value of work performed under the Contract and full & final 
settlement of the payment. On receipt of this statement back from the 

Contractor, the final payment shall be released. 
 

61.0 Approval only by Maintenance Certificate: 
 
61.1  No certificate other than the Maintenance Certificate referred to in Clause 

62 hereof shall be deemed to constitute approval of the Works. 
 
62.0  Maintenance Certificate: 

 
62.1  The Contract shall not be considered as completed until a Maintenance 

Certificate shall have been signed by the Engineer and delivered to JMF 
stating that the Works have been completed and maintained to his 
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satisfaction. The Maintenance Certificate shall be given by the Engineer 

after the expiry of the Period of Maintenance, or, if different periods of 
maintenance shall become applicable to different sections or parts of the 

Works, the expiry of the latest such period, or as soon thereafter as any 
works ordered during such period, pursuant to Clause 50 and 51 hereof, 
shall have been completed to the satisfaction of the Engineer and full 

effect shall be given to this Clause, notwithstanding any previous entry on 
the Works or the taking possession, working or using thereof or any part 
thereof by JMF.  

 
62.2 JMF shall not be liable to the Contractor for any matter or thing arising out 

of or in connection with the Contract or the execution of the works, unless 
the Contractor shall have made a claim in writing in respect thereof before 
the issuance of the Maintenance Certificate under this Clause.  

 
62.3  Notwithstanding the issue of the Maintenance Certificate the Contractor 

and, subject to clause 62.2, JMF shall remain liable for the fulfilment of 
any obligation incurred under the provisions of the Contract prior to the 
issue of the Maintenance Certificate which remains unperformed at the 

time such Certificate is issued and, for the purposes of determining the 
nature and extent of any such obligation, the Contract shall be deemed to 
remain in force between the parties hereto. 

 
REMEDIES AND POWERS 

 
63.0  Default of Contractor: 
 

63.1  If the Contractor shall become bankrupt, or have a receiving order made 
against him, or shall present his petition in execution levied on his goods, 

or if the Engineer shall certify in writing to JMF that in his opinion the 
Contractor: - 

 

a) Has abandoned the Contract, or  
 
b) Without reasonable excuse has failed to commence the works or has 

suspended the progress of the works for 10 days after receiving from 
the Engineer written notice to proceed, or  

 
c) Has failed to remove materials from the site or pull down and replace 

work for 10 days after receiving from the Engineer written notice that 

the said materials or work had been condemned and rejected by the 
Engineer under these conditions, or  

 

d)  Despite previous warnings by the Engineer, in writing, is not executing 
the works in accordance with the Contract, or is persistently neglecting 

to carry out his obligations under the Contract, or  
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e)  Has, to the detriment of good workmanship, or in defiance of the 

Engineer's instructions to the contrary, sub-let any part of the 
Contract. 

 
Then JMF may, after giving 15 days’ notice in writing to the Contractor, 
enter upon the site and the works and expel the Contractor there from and 

without thereby avoiding the Contract, or releasing the Contractor from 
any of his obligations or liabilities under the Contract, or affecting the 
rights and powers conferred on JMF or the Engineer by the Contract, and 

may himself complete the works or may employ any other Contractor to 
complete the works. JMF or such other Contractor may use for such 

completion so much of the constructional plant, temporary works and 
materials, which have deemed to be reserved exclusively for the execution 
of the works, under the provisions of the Contract, as he or they may 

think proper, and JMF may at any time, sell any of the said 
Constructional Plant, temporary works and unused materials including 

invocation of bank guarantees and apply the proceeds of sale in or 
towards the satisfaction of any sum(s) due or which may become due to 
him from the Contractor under the Contract . 

 
63.2  The Engineer shall, as soon as may be practicable after any such entry 

and expulsion by JMF, fix and determine ex parte, or by or after reference 

to the parties, or after such investigation or enquiries as he may think fit 
to make or institute, and shall certify what amount, if any, had at the time 

of such entry and expulsion been reasonably earned by or would 
reasonably accrue to the Contractor in respect of work than actually done 
by him under the Contract and the value of any of the said unused or 

partially used materials, any Constructional Plant and any temporary 
works.  

 
63.3  If JMF shall enter and expel the Contractor under this clause, it shall not 

be liable to pay to the Contractor any money on account of the Contract 

until the expiry of Period of Maintenance and thereafter until the costs of 
execution and maintenance, damages for delay in completion, if any, and 
all other expenses incurred by JMF have been ascertained and the amount 

thereof certified by the Engineer. The Contractor shall then be entitled to 
receive only such sum(s), if any, as the Engineer may certify would have 

been payable to him upon due completion by him after deducting the said 
amount. If such amount shall exceed the sum which would have been 
payable to the Contractor on due completion by him, then the Contractor 

shall, upon demand, pay to JMF the amount of such excess and it shall be 
deemed a debt due by the Contractor to JMF and shall be recoverable 
accordingly.  

 
63.4  In such event, JMF shall charge 15% overhead to cover the departmental 

charges and the same shall be recovered from the Contractor. 
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63.5  No credit shall be allowed to the Contractor in case the amount spent by 

JMF for a particular item which shall be less than the amount payable as 
per the tender amount. 

 
64.0  Urgent Repairs: 
 

64.1  If, by reason of any accident, or failure, or other event occurring to in or in 
connection with the works, or any part thereof, either during the execution 
of the works, or during the Period of Maintenance, any remedial or other 

work or repair shall, in the opinion of the Engineer, be urgently necessary 
for the safety of the works and the Contractor is unable or unwilling at 

once to do such work or repair, JMF may employ and pay other persons to 
carry out such work or repair as the Engineer may consider necessary. If 
the work or repair so done by JMF is work which, in the opinion of the 

Engineer, the Contractor was liable to do at his own expense under the 
Contract, all expenses properly incurred by JMF in so doing shall be 

recoverable from the Contractor by JMF, or may become due from the 
Contractor. Provided always that the Engineer, as the case may be, shall, 
as soon after the occurrence of any such emergency as may be reasonably 

practicable, notify the Contractor thereof in writing. 
 

SPECIAL RISKS  

 
65.0  No Liability for War etc.: 

 
65.1  Notwithstanding anything in the Contract contained: - 
 

The Contractor shall be under no liability whatsoever whether by way of 
indemnity or otherwise for or in respect of destruction of or damage to the 

works, save to work condemned under the provisions of Clause 39 hereof 
prior to the occurrence of any special risk hereinafter mentioned, or to 
property whether of JMF or of third parties, or for or in respect of injury or 

loss of life which is the consequence of any special risk as hereinafter 
defined. JMF shall indemnify and save harmless the Contractor against 
and from the same and against and from all claims, proceedings, 

damages, costs, charges and expenses whatsoever arising there out or in 
connection therewith. 

 
65.2  If the works or any material on the site, or any other property of the 

Contractor used or intended to be used for the purposes of the works, 

shall sustain destruction or damage by reason of any of the said special 
risks the Contractor shall be entitled to payment for: - 

 

a)  Any permanent work and for any materials so destroyed or damaged, 
and, as so far as may be required by the Engineer, or as may be 

necessary for the completion of the works, on the basis of costs plus 
such profit as the Engineer may certify to be reasonable 
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b)  Replacing or making good any such destruction or damage of the 
works: 

 
c)  Replacing or making good such materials or other property of the 

Contractor used or intended to be used for the purposes of works. 

 
65.3  Destruction, damage, injury or loss of life caused by the explosion or 

impact whenever and wherever occurring of any mine, bomb, shell, 

grenade or other projectile, missile, munitions or explosive of war, shall be 
deemed to be a consequence of the said special risks. 

65.4  JMF shall repay to the Contractor any increased cost of or incidental to 
the execution of the work, other than such as may be attributable to the 
cost of reconstruction work condemned under the provisions of Clause 39 

hereof, prior to the occurrence of any special risk, which is however, 
attributable to or consequent on or the result of or in any way whatsoever 

connected with the said special risks, subject however to the provisions in 
this clause hereinafter contained in regard to outbreak of war, but 
Contractor shall as soon as any such increase of cost shall come to his 

knowledge forthwith notify the Engineer thereof in writing.  
 
65.5  The Special Risks are unprecedented flood, earthquake or other 

convulsion of nature, war, hostilities (whether war be declared or not) 
invasion, act of foreign enemies, the nuclear and the pressure wave risk 

described in clause 20 hereof, or in so far as it relates to the country in 
which the works are being or are to be executed or maintained, rebellion, 
revolution, insurrection, military or usurped power, civil work, or unless 

solely restricted to the employees of the Contractor or of his Sub-
Contractors and arising from the conduct of the works, riot, commotion or 

disorder. 
 

65.6  If, during the currency of the Contract, there shall be an outbreak of war, 

whether war is declared or not, in any part of the world which, whether 

financially or otherwise, materially affects the execution of the works, the 
Contractor shall, until and unless the Contract is terminated under the 

provision of this Clause, continue to use his best endeavours to complete 
the execution of the works. Provided always that JMF shall be entitled at 
any time after such outbreak of war to terminate the Contract by giving 

written notice to the Contractor and, upon such notice being given, this 
Contract shall, except as to the rights of the parties under this clause and 
to the operation of clause 65.8 hereof, terminate, but without prejudice to 

the right of either party in respect of any antecedent breach thereof.  
 

65.7  If the Contract shall be terminated under the provisions of the last 
preceding sub-clause the Contractor shall, with all reasonable despatch, 
remove from the site all constructional plant and shall give similar 

facilities to his sub-Contractors to do so. 
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65.8  If the Contract shall be terminated as aforesaid, the Contractor shall be 
paid by JMF, as in so far as much amount or items shall not have already 

been covered by payments on account made to the Contractor, for all 
works executed prior to the date of termination at the rates and prices 
provided in the Contract and in addition: - 

 
a)  The amounts payable in respect of any preliminary terms, so far as the 

works or service comprised therein has been carried out or performed, 

and a proper proportion as certified by the Engineer of any such items, 
the work or service comprise in which has been partially carried out or 

performed.  
b)  The cost of materials or goods reasonably ordered for the works which 

shall have been delivered to the Contractor, or of which the Contractor 

is legally liable to accept delivery, such materials or goods becoming the 
property of JMF upon such payments being made by him.  

 
c)  A sum to be certified by the Engineer, being the amount of any 

expenditure reasonably incurred by the Contractor in the expectation 

of completing the whole of the works insofar as such expenditure shall 
not have been covered by the payments in this sub-clause before 
mentioned.  

 
d)  Any additional sum payable under the provision of the clauses 65.1, 

65.2, and 65.4. 
 
e)  The reasonable cost of removal of construction plant under clause 65.7 

and, if required by the Contractor, return thereof to the Contractor's 
main plant yard in his country of registration or to any other 

destination, at no greater cost.  
 
f)  The reasonable cost of repatriation of all the Contractor's staff and 

workmen employed in or in connection with the works at the time of 
such termination.  

 

Provided always that against any payments due from JMF under this sub-
clause, JMF shall be entitled to be credited with any outstanding balances 

due from the Contractor for advances in respect of constructional plant 
and materials and any other sums which at the date of termination were 
recoverable by the JMF from the Contractor under the terms of the 

Contract.  
 
66.0  Payment in the Event of Frustration: 

 
66.1  If a war or other circumstances outside the control of both parties, arises 

after the Contract is made so that either party is prevented from fulfilling 
his Contractual obligation, or under the law governing the Contract, the 
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parties are released from further performance, then the sum payable by 

JMF to the Contractor in respect of the work executed shall be the same 
as that which would have been payable under clause 65 hereof if the 

Contract had been terminated under the provisions of clause 65 hereof.  
 
67.0  Settlement of Disputes: 

 
67.1 If the Contractor considers any work demanded of him to be outside the 

requirements of the Contract, or considers any drawings, record or ruling 

of the Engineer on any matter in connection with or arising out of the 
Contract or the carrying out of the work to be unacceptable, he shall 

promptly ask the Engineer in writing, for written instructions of decision. 
There upon the Engineer shall give his written instructions or decision 
within a period of fifteen days of such request. 

 
67.2 Upon the receipt of the written instructions or decisions the Contractor 

shall promptly proceed without delay to comply with such instructions or 
decisions. 

 

67.3  If the Engineer fails to give his instructions or decisions in writing within a 
period of fifteen days after being requested, or if the Contractor is 
dissatisfied with the instructions and decisions appeal to JMF which shall 

afford an opportunity to the Contractor to be heard and to offer evidence 
in support of his appeal. JMF shall give a decision within a period of 

twenty days after the Contractor has given the said evidence in support of 
his appeal. 

 

67.4  If the Contractor is dissatisfied with this decision, the Contractor within a 
period of twenty days from the receipt of the decision shall indicate his 

intention to refer the dispute to Arbitration, failing which the said decision 
shall be final and conclusive. 

 

 
68.0  Arbitration: 
 

 In the event of any dispute in the interpretation of the terms and conditions of 
this order/ agreement or difference of opinion between the parties or any 

point in the order / contract arising out of or in connection with the 
agreement/ accepted order/ contract or with regard to performance of any 
obligation hereunder by either party, the parties hereto shall use their best 

efforts to settle such disputes or difference of opinion amicably by mutual 
negotiations. In case no agreement is reached, either party may forthwith 
give to the order, a notice in writing of the existence of such question, 

dispute or difference of opinion and the same shall be referred to the 
adjudication of sole arbitrator to be appointed by “JMF” whose decision in 

the matter shall be final and binding on the parties. The arbitration 
proceedings shall be governed under the provisions of the Indian 
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Arbitration and Conciliation Act of 1996 and the rules thereunder or any 

statutory notification thereof for the time being in force. In the order/ 
contract, the venue of such arbitration shall be Ranchi (Jharkhand) and 

courts at Ranchi alone shall have jurisdiction regarding any matter arising 
out of order/ contract.  

 

69.0  Notices: 
 
69.1  All certificates, notices or written orders to be given by JMF or by the 

Engineer to the Contractor under the terms of the Contract shall be served 
by sending by post to or delivering the same to the Contractor's principal 

place of business, or such other address as the Contractor shall nominate 
for this purpose. 

 

69.2  All notices to be given to JMF or to the Engineer under the terms of the 
Contract shall be served by sending by post or delivering the same to the 

respective addresses nominated for that purpose. 
 
69.3  Either party may change a nominated address to another address in the 

country where the works are being executed by prior written notice to the 
other party and the Engineer may do so by prior written notice to both 
parties.  

 
70.0  Default of JMF: 

 
70.1  In the event of JMF: - 

a) Failing to pay to the Contractor the amount due under any certificate of 

the Engineer within 60 days after the same shall have become due 
under the terms of the Contract, subject to any deduction that the JMF 

is entitled to make under the Contract, or  
 

b) Interfering with or obstructing or refusing any required approval to the 

issue of any such certificate, or  
 

c) Giving to the Contractor a formal notice that for any unforeseen 

reasons, it is impossible for JMF to meet its Contractual obligations. 
 

The Contractor shall be entitled to terminate his employment under the 
Contract after giving thirty days prior written notice to JMF, with a copy to 
the Engineer. 

 
70.2  Upon the expiry of the fourteen days’ notice referred to in clause 70.1, 

the Contractor shall, notwithstanding the provisions of clause 54.1 

hereof, with all reasonable despatch, remove from the site all 
constructional plant brought by him thereon.  
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70.3 In the event of such termination JMF shall be under the obligations to the 

Contractor in regard to payment as if the Contract had been terminated 
under the provisions of clause 65 hereof, but in addition to the payments 

specified in clause 65.8 hereof, JMF shall pay to the Contractor the 
amount of any loss or damage to the Contractor arising out of or in 
connection with or by consequence of such termination, as are deemed 

reasonable & fair.  
 
71.0 Changes in Cost and Legislation: (Refer Clause 11.0 of Vol I Section I 

of this bidding document) 
 

72.0  Taxation: 
 
72.1  The prices bid by the Contractor shall include all prevailing taxes, duties 

including but not limited to GST (Goods & Service Tax)/ Income Tax etc. 
that may be levied according to the laws and regulations on the 

constructional plant, material and supplies acquired for the purpose of the 
Contract and on the services performed under the Contract. Nothing in the 
contract shall relieve the Contractor from his responsibility to pay any tax 

that may be levied on profits made by him in respect of the Contract. Any 
variation after the receipt of bids on account of change in government 
taxes, cess and duties namely, GST (Goods & Service Tax) for the goods 

supplied and services provided, shall be considered for reimbursement on 
documentary evidence. Further, any altogether new tax imposed on such 

contract after the bid opening date shall be considered for payment / 
reimbursement upon documentary evidence. 

 

72.2  The Contractor's staff, personnel and labour will be liable to pay personnel 
income taxes in respect of such of their salaries and wages as are 

chargeable under the laws and regulations for the time being in force, and 
the Contractor thereof as may be imposed on him by such laws and 
regulations. 

 
73.0  Bribery and Collusion: 
 

73.1  JMF shall be entitled to terminate the Contract and recover from the 
Contractor the amount of any loss resulting from such termination if the 

Contractor shall have offered or given to any person any gift or 
consideration of any kind as an inducement or reward for doing, or for 
bearing to do any action in relation to obtaining, or in the execution of 

Contract or any other Contract with JMF, or if any of the like acts shall 
have been done by any person employed by the Contractor or acting on his 
behalf (whether with or without the knowledge of the Contractor), or if the 

Contractor shall have come in to any agreement with another 
Contractor(s) whereby an agreed quotation or estimate shall be offered as 

a bid to JMF by one or more Contractors. 
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73.2  In the event of such termination, the Contractor shall: 

a)  Proceed as provided in sub clause 65.7 hereof, and  

b) Be paid by JMF as provided in sub clause 65.8 hereof, provided that 
any loss referred herein shall first be deducted. 

 

74.0  Termination of Contract for JMF's Convenience: 
 
74.1  JMF shall be entitled to terminate this Contract at any time for its own 

convenience after giving 15 days prior notice to the Contractor, with a 
copy to the Engineer.  

 
74.2  In the event of such termination the Contractor: 

a) Shall proceed as provided in sub clause 65.7 hereof, and 

b) Shall be paid by JMF as provided in sub clause 65.8 hereof.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
 

mailto:purchase@jmf.coop
http://www.jmf.coop/


 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

68 | P a g e  

 

 

 
 
 
 

 

 
 

SECTION- IV 
SPECIAL CONDITIONS 
    OF CONTRACT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

mailto:purchase@jmf.coop
http://www.jmf.coop/


 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

69 | P a g e  

 

SECTION IV  

 
SPECIAL CONDITIONS OF CONTRACT  

 

Table of clauses 
S.NO. DESCRIPTION 

  

1. General  

  

2. Taxes  

  

3. Time of Completion 

  

4. Engineer's Office Accommodation  

  

5. Water for Construction and Other Use 

  

6. Power Supply  

  

7 Materials to be Issued by the Owner  

  

8 Works in existing plant 

  

9. Cement /steel consumption, reconciliation, variation for 

cement/steel arranged and supplied by contractor 

10. Storage of Building material and construction equipment 

11. Rate of progress-contractor’s schedule 

12. 

 
 

Mode (Drawings / specifications) of execution 
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Section IV 
 

SPECIAL CONDITIONS OF CONTRACT 
1.0  General:  

  
 The following Special conditions of Contract shall supplement the General 

conditions of Contract, given in Section II. Wherever there is a conflict the 

provision herein shall prevail over those in the General conditions of 
Contract. 

 

2.0  Taxes: 
 

2.1  The rates shall include all taxes. The bidder shall include in his rates all 
types of taxes including GST, turnover tax, Income tax and octroi as per 
the prevailing laws of the Central & the Government of the State, where 

the Contract is to be performed. Any variation in existing tax rates shall 
neither be recovered nor considered for payment/ reimbursement. 
However, any altogether new tax imposed on such contract after the bid 

opening date shall be considered for payment / reimbursement upon 
documentary evidence. 

 
3.0  Time of Completion: 3 Months  
3.1   

4.0  Engineer's Office Accommodation & Project’s Name Board:  
 

4.1 The Contractor shall at his own cost provide a temporary furnished office 
accommodation in the form of either three nos. of containers each 20 feet 
(one for JMF, one for consultant, one for common meeting room) or 

approx. 60 Sq.m building area at the approved location and as per 
approved plan along with toilet facility and shall provide electrical 
connection, Fans and Air conditioners to the same. Free electricity shall be 

provided during the duration of contract. The structure shall be removed 
after the completion of work, by the Contractor, at his own cost. However, 

this requirement shall be applicable only if the estimated contract amount 
is more than Rs. 100 lakh.  

 

4.2 The contractor at his own cost shall also provide near the entrance of the 
project site, a suitable name board fabricated from MS sheet with support 

structure, duly painted and lettering, indicating the name of project, 
owner, turnkey consultant, architect, civil contractor and mechanical 
contractor etc., as per drawing and details approved by purchaser’s site 

engineer. However, this requirement shall be applicable only if the 
estimated contract amount is more than Rs. 100 lakhs. 

 

5.0  Water for Construction and Other Use: 
 

mailto:purchase@jmf.coop
http://www.jmf.coop/


 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

71 | P a g e  

 

5.1  Unless otherwise specified the Contractor shall make his own arrangement 

for water for the work and nothing extra shall be paid for the same.  
 

5.2  The water used by the Contractor shall be fit for drinking as well as 
construction purposes to the satisfaction of the Site Engineer/Project 
Authority. 

 
6.0  Power (Electricity) Supply: 
 

6.1  Unless otherwise specified the Contractor shall have to make his own 
arrangements for the power supply at his cost. All the electrical works 

shall be done as per INDIAN ELECTRICITY RULES. The temporary lines 
shall be removed by the Contractor at his cost after the completion of the 
work or if there is any hindrance, to the other works due to the alignment 

of these lines, during the Contract period. 
 

6.2   
 

1. The temporary supply lines shall be removed and the site shall be 

cleared by the Contractor after the completion of the work at his own 
cost. 

 

7.0  Materials to be issued by JMF  

 (Not applicable for this contract) 
 

8.0 Works in Existing Plant: 

 In cases where the works against this contract have to be carried out by 

successful bidder in a existing plant/building, the contractor has to follow 
all the related rules & regulations of the plant & to plan his activities in 

consultation with JMF’s site in-charge so that regular operation/activities 
of the plant are not affected. There can be restrictions on the movement of 
workers, stacking of materials & to ensure cleanliness of the area. If any 

shut down is required by the contractor to work in a operating plant, the 
same shall be taken through JMF site in-charge after providing details & it 
has to be ensured that work is completed within the agreed shutdown 

period.  

 

 Contractor has to provide and erect 3m height barricade using 
Suitable New/ old colour coated/ GI sheet and supporting structure 
All around the proposed buildings as decided by the Engineer in 

Charge and as per project requirement. No additional payment will be 
given for the barricade works. After completion of the project Work 

the same need to be dismantled and taken back by the Contractor as 
decided by the Engineer in charge.  
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9.0 Cement/steel Consumption, Reconciliation and Variation for 

Cement/Steel Arranged & Supplied by Contractor: 

 

9.1 Cement: On completion of work, the theoretical cement consumption shall 
be worked out. Over the theoretical consumption, a variation up to – 
2.5% (minus two-point five percent) is permissible. The difference in 

quantity of cement bags actually consumed less than the permissible 
variation shall be recovered at the rate twice the average (for the 
contract duration) market rate of one cement bag. Nothing extra will 

be paid for over consumption of cement above the theoretical 
cement consumption. 

  

9.2 Reinforcement & Structural Steel: Material supplied shall confirm for 
weight per meter as per relevant I S Code. Variation for underweight shall 

be allowed as per I S Codes. However, no compensation shall be 
admissible for overweight of material, rolling margin, wastage etc. 

Reconciliation of steel shall be done at the final bill stage for quantity 
received, consumed in works and billed, wastage etc. After reconciliation 
of steel, it is to be ensured that total quantity of steel paid is not more 

than the total quantity received at site. For this purpose, from each 
consignment / truck load of steel received at site and for each 
diameter/category, samples (3 samples for 10 MT of steel) shall be 

taken jointly & weighed to establish actual unit weight for reconciliation. 
All this information shall be entered in steel register maintained by site 

engineer of JMF.  

 

10.0 Storage of Building Materials and Construction Equipment: 

 

10.1 The contractor shall make suitable arrangement at project site for storage 

of all the construction material and construction equipment being 
supplied by him. Suitable watch and ward arrangement shall be made by 
the contractor. This arrangement has to be done by the contractor at his 

own cost. 

 

10.2  Cement shall be stored in separate godown with pucca floor, weather 

proof walls and roof. The cement bags shall be stacked horizontally, 
continuous in each line. The stacks shall be in the rows of 12 bags high 

with a minimum clearance space of 600mm between stacks and 
peripheral walls. The capacity of the godown shall be minimum 1000 
bags or above as per requirement of the project and decided by the 

Engineer In-charge. The cement godown shall be dismantled & site shall 
be cleared after completion of the works.  

 

10.3 The Pre-painted sheet roofing shall be stacked strictly as per 
manufacturer’s guideline and stored in a covered shed. 
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10.4 The fabrication yard for MS sections shall have a levelled pucca floor, and 
should be maintained dust free at all times. The structural sections shall 

be stacked & stored orderly so as to avoid initial warping of the sections.  

 

11.0 Rate of Progress - Contractor’s Schedule: 

 

The schedule prepared by the Contractor shall be based on the normal 
day of eight hours of working plus a break of one hour. All Sundays and 

local holidays should be considered as the day of rest. The schedule shall 
thus be prepared considering above working conditions. The contractor 

shall plan the resources adequately to meet the schedule date of 
completion. 

 

12.0 Mode (Drawings/specifications) of Execution: 

 

The bid drawings/tender drawings displayed/presented for inspection are 
liable to changes and the work shall be executed as per 
construction/execution drawings & details released for execution in 

accordance with technical specifications & schedule of quantities. The 
items not covered under technical specifications, if any, shall be executed 
as per latest applicable BIS code of practice. 

 
. 
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SECTION- V 
TECHNICAL SPECIFICATIONS  

 
 

SECTION-V 

 
All the works are to be executed as per latest 

relevant IS Codes of Civil Engineering 
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SECTION- VI 
FORM OF BID 

 
 
 
 
 
 

 
SECTION VI – FORM OF BID 

 
CONTENTS 

 

 
SL. NO. DESCRIPTION 

1. Form of bid 

2. Appendix - I important conditions of contract 

3. Appendix II bidding term deviation statement form 

4. Appendix III technical deviation statement form 

5. Appendix IV list of approved makes 
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SECTION VI 
FORM OF BID 

The Appendices (I to IV) of Form of Bid is a part of the bid. Bidders are required to fill up 
all the blank spaces in this Form of Bid and Appendices.  

 
Tender/ Bid Reference No.: ………………………….…………………….. 

Name and address of  

Project Authority / Employer: Managing Director 
The Jharkhand State Cooperative Milk  

       Producers’ Federation Ltd. 

       Farmers’ Training Centre Campus 
       Sector-II, Dhurwa, Ranchi - 834004 
 
 
Description of Works:  ………………………………………………………… 

 ………………………………………………………… 

 ………………………………………………………… 

 

Dear Sirs,  

1.0 Having examined the Drawings, Terms & Conditions of Contract, Technical 

Specifications and Schedule of Quantities for the execution of above-

mentioned works, we, the undersigned offer to execute, complete and 

maintain the whole of the said works in conformity with the said Drawings, 

Terms & Conditions of Contract, Technical Specifications and Schedule of 

quantities for the sum of Rs. __________/- in words 

Rs._________________________________________________________________________

_____________________________________________________________________ ) or 

such other sum as may be ascertained in accordance with the said 

conditions. 

2.0 We undertake, if our bid is accepted, to commence the Works 

within________days of receipt of the Letter of Acceptance, and to complete 

and deliver the whole of the above said works comprised in the Contract 

within ___________months calculated from the last day of the aforesaid 

period in which the Works are to be commenced.  

3.0 If our bid is accepted, we will furnish a performance security in the form of 

a Bank Guarantee (to be approved by you) / Demand draft, to be jointly 
and severally bound with us in amount of 5% of the above-named sum in 

accordance with the Conditions of Contract. 
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4.0 We agree to abide by this bid for the period of 120 days from the date of 

bid opening as prescribed in clause 13 of the Instruction to Bidders, and 
it shall remain binding upon us and may be accepted at any time before 

the expiry of that period.  

5.0 Unless and until an Agreement is prepared and executed, this Bid, 

together with your written acceptance thereof, shall constitute a binding 

Contract between us.  

6.0 We understand that you are not bound to accept the lowest or any Bid you 

may receive. 

 
 

 
 
 

Date __________       Signature of bidder with seal  
 

Place _______________ 

Witnesses: 

1. Signature:  

 Name: 

 Address: 

 

2. Signature: 

 Name: 

 Address: 
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APPENDIX – I  

(FORM OF BID) 
Important Conditions of Contract 

SL. 
No. 

Description 
Vol-I SEC-II 
Clause No. 

Remarks 

1. Amount of Performance Security 10 5 (Five) %  

    

2. 
Minimum amount of Third-Party 
Insurance 

23 NA 

    

3. 
Minimum amount of insurance of 
work 

21 
110 (Hundred & ten) percent of 
contract value 

    

4. 
Period for Commencement, from 
the Date of Letter of Acceptance 

41 15 (Fifteen Days). 

    

5. Time for Completion 43 3 Months  

    

6. Rate of Liquidated Damages 47 
0.5 (Zero point five) percent per 
week of total contract value 

    

7. Max. Limit of Liquidated Damages 47 10 (Ten) percent of Delayed item  

    

8. Rate of Bonus 48 NOT APPLICABLE 

9. 
Period of Maintenance (Defects 
Liability Period) 

50 12 (Twelve) Months 

10. Percentage Recovery of Retention 60.3 5 (Five) % 

    

11 
 

Max. limit of Retention money 60.3 5 (Five) % 

    

12. Max. amount of Secured Advance 60.2 NA 

    

13. 
Max. amount of Mobilisation 
Advance 

60.5 
NA 
 
 

14. 
Time within which the payment 
would be made after submission 
of measurement / bill 

60 30 (Thirty) days 

    

15. Price Variation 71 NA 

    

16. 
Contractor’s Profit & Overhead 
Cost for settling extra items 

53.1 15 (fifteen) percent 

 
Date: _____________        

 
 

Place: ___________________                                        Signature of Bidder with Seal 
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APPENDIX – II  

(FORM OF BID) 
 

BIDDING TERMS DEVIATION STATEMENT FORM 
 
1.) The following are the particulars of deviations from the requirements of the 

bidding conditions/ terms: 
 

CLAUSE DEVIATION REMARKS (INCLUDING 
JUSTIFICATION) 

   
   
   

   
 
 

 
 

 
 
The terms and conditions prescribed in the bidding document shall prevail over 

those of any other document forming a part of our bid, except only to the extent 
of deviations furnished in this statement. 

 
 
 

 
 
 

Dated:_____________ Signature and Seal of Bidder 
 

 
Place: ________________ 
 

 
Note: - 

Where there is no deviation, the statement should be returned duly signed 
with an endorsement indicating “NO DEVIATIONS”. 
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APPENDIX – III  
(FORM OF BID) 

 
TECHNICAL DEVIATION STATEMENT FORM 

 

1.) The following are the particulars of deviations from the requirements of the 

tender technical specifications: 

 

CLAUSE DEVIATION REMARKS (INCLUDING 
JUSTIFICATION) 

   
   
   

   
 

 
 
 

 
 

 
 
 

 
 
The technical specification furnished in the bidding document shall prevail over 

those of any other document forming a part of our bid, except only to the extent 
of deviations furnished in this statement. 

 
 
 

Dated: ________________ Signature and Seal of Bidder 
 

 
Place: ______________________ 
 

Note:- 
 
Where there is no deviation, the statement should be returned duly signed 

with an endorsement indicating “NO DEVIATIONS”. 
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APPENDIX - IV  

(FORM OF BID) 
 

LIST OF APPROVED MAKES FOR CIVIL WORKS 
 
The following is the list of products and name of the approved manufacturer 

against each product. The contractor shall quote rates for the various items of 
works using these products based on maximum two makes out of these 
approved manufacturers selected & filled up in the format given below by the 

bidder. Any other make of product, not approved below, shall not be allowed for 
use in this work unless specifically approved in writing separately by the 

purchaser after establishing its technical suitability, price applicable & effect on 
price quoted by contractor for the item where this item is being used. If the 
bidder has selected no make, the purchaser shall be at liberty to advice the 

contractor to use any of the approved manufacturers given below for any 
product of this contract.  

Technical Specifications for Construction of Portable Milk 
Booth: 

SL. 
No. 

Item 
Description 

Technical 
requirement 

details Approved Make 

1 Foundation 

All the Booths are 
prefabricated and 

foundation is not 
required. But, in 
case if it is required 

that will be in the 
scope of contractor. 
Contractor need to 

provide design the 
pedestal drawing 

and construct the 
same at the different 
location where the 

cabin needs to be 
placed. 

Cement-ACC/Lafarge TMT 
Bar-TATA/ Sail / Jindal 

2 Structure 

Bottom Periphery - 
M.S. square Tube of 
72mmx72mmx3.2m

m. Yst 310 MS Sq. Tube-Tata/Appolo 

Bottom supporting 

members for M.S. 
Tube Pipe of 

72mmx72mmx3.2m
m. Yst 310. MS Sq. Tube-Tata/Appolo 

Vertical -M.S. square MS Sq. Tube-Tata/Appolo 
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Tube of 

72mmx72mmx3.2m
m. Yst 310. 

Top Periphery - M.S. 
square Tube of 
50mmx50mmx2mm. 

Yst 210. MS Sq. Tube-Tata/Appolo 

Roof Purlins - M.S. 

square Tube of 
50mmx50mmx2mm. 

Yst 210 . MS Sq. Tube-Tata/Appolo 

3 Wall Panels 

Fabricated from 

1.2mm thickness 
corrugated sheet 
duly welded, self-

draining roof, entry 
door, and windows. 

MS CR Sheet-Tata/Sail 

The exterior wall 
shall be made of 1.2 
mm corrugated 

sheet duly welded 
with MIG welding. 

MS CR Sheet-Tata/Sail 

A cladding of 6mm 
thick HPL will be 
applied to the outer 

shell of the 
container, 

specifically on the 
walls, to enhance its 
aesthetic appeal. 

HPL-City Bond/Viva/ 
Green Lam 

4 Roofing 

Self-draining type 
roof shall be made of 

1.2 mm CR Sheet 
duly welded by MIG 
Welding, extended 

Chajja of 300 mm 
with 4mm thick ACP 

cladding. 

MS Sheet-Tata/Sail 

5 
Insullation in Wall 
& Roof 

Rockwool insulation 

of 50 mm thickness 
with 48 kg/cum 
density. 

Rockwool- Minsulate 
Manufacturing Company & 

Dhanbad Rockwool 

6 Doors and windows 

MS door of size 
3ft×7ft.  With ACP 

cladding of 4mm 
thickness and 
standard hatch bolt   
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fitted inside and 

outside. 

Door Frame - M.S. 
square Tube of 

50mmx50mmx2mm. 
Yst 210. MS Sq. Tube-Tata/Appolo 

At front opening of 
W= 6ft and H= 4ft by 

a single flap for the 
use of counter.The 
flap must be foldable 

arrangement so that 
after opening of the 
flap it can be used 

as the counter 
towards outside. 

MS Sq. Tube-Tata/Appolo 

2-track sliding 
Aluminium Frame 

window with 5mm 
Clear Glass of W= 3ft 
and H= 4ft  

Al. Frame-Hindalco & 
Glass-Gold plus 

Window Frame - 
M.S. square Tube of 

50mmx50mmx2mm. 
Yst 210. 

MS Sq. Tube-Tata/Appolo 

Canopy: 

300mm wide 
designed and 
executed so as to be 

water resistant. 
Made of 2mm MS 
Sheet. 

Entrance Door 
Canopy made of 

2mm MS Sheet. 

MS CR Sheet-Tata/Sail 

7 
External/Internal 
Finish 

External finishing- A 

cladding of 6mm 
thick HPL will be 
applied to the outer 

shell of the 
container, to 
enhance its aesthetic 

appeal.  

HPL-City Bond/Viva/ 
Green Lam 

At fornt of the 

external wall pattern 
design made of 

HDMR board, as per 
approved by Medha 

HDMR Board-Green 
Panel/Century 
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need to be fix. 

    
Internal Finishing- 
MDF board of 11mm 

thickness. 
MDF Board- Green Panel/ 

Action Tesla/ Everest 

8 Flooring 

PVC floor Plank 

(Wooden Finish) - 
1.2mm thick. 

PVC Floor Plank-
Timberwood/Responsive 

9 

Paint & Primer 

All steel section, 
doors & external 
internal section need 

to be do coat with 
red oxide primer. 

Finish paint: 2 Coats 
of Single Shade 
synthetic enamel 

finish Paint . Final 
Dft must be 80-85 

Microns. 

Primer & Paint- Berger/ 
Asian/ Nerolac 

10 Electrical Fittings 

Modular Box with 
Front Plate-2M, 

Modular Box with 
Front Plate-3M, 

Modular Box with 
Front Plate-6M, 
Modular Box with 

Front Plate-8M, 
Modular Box with 

Front Plate-12M, 
Switch-1M-10A, 
Switch-1M-16A,  

Anchor/L&T/Havells/Polyc
ab 

Socket-2M-6A, 
Socket-2M-16A, 

Socket-2M-20-25A, 
Fan Regulator (1M), 
Blank Plate (1M), 6-

WAY TPN DB, 10A 
SP 10kA MCB, 20A 

SP 10kA MCB, 25A 
2P 100mA RCBO, 
16A SP 10kA MCB, 

1.1 kV GRADE 
1.5SQMM FRLSH 
CU WIRE, 1.1 kV 

GRADE 2.5SQMM 
FRLSH CU WIRE, 

1.1 kV GRADE 

Anchor/L&T/Havells/Polyc
ab 
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4SQMM FRLSH CU 

WIRE, 20MM DIA 
RIGID PVC PIPE, 

25MM DIA RIGID 
PVC PIPE, TRIM 
CLIPON  

LED PANEL 
SQUARE, 400mm 

Sweep Cabin Fan. 

Anchor/L&T/Havells/Polyc
ab 

11 Furnitures 

Furnitures need to 

be made of 16mm 
BSL MDF Board as 
per approved 

drawing & boq 

MDF Board- Green Panel/ 
Action Tesla/ Everest 

12 Other 

Signage Board 

(1Logo with LED at 
top +2 Side logo with 
led light) size must 

be as per approved 
drawing 

  

 
 

 
 
 
We have noted the above and confirm that our tender is based on above approved 
makes. 
  

 
Date: ___________                                                 Signature and Seal of Bidder
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SECTION- VII 

SCHEDULE OF MATERIAL 
TO BE ISSUED BY JMF 
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SECTION VII  
 

SCHEDULE OF MATERIAL TO BE ISSUED BY  

JMF 
 

 
No material shall be issued by JMF unless otherwise specified in the 
bidding document. All the materials/goods & services are to be arranged by 

the bidder/contractor for proper completion of the works as per 
specification, terms & conditions of the bidding document/contract.  
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SECTION- VIII 

SCHEDULE OF SUPPLEMENTARY 
INFORMATION 

 

SECTION - VIII, SCHEDULE OF SUPPLEMENTARY INFORMATION  

 
The bidder shall provide the Supplementary Information as Annexed in the form 

of schedules mentioned hereunder. All this supplementary information shall be 
considered for the bid evaluation and same in the contract execution. If the 
requisite information is not supplied by the bidder, then the bid may be 

considered non-responsive and shall be rejected. 
 

a) Schedule I Major items of Constructional plant to be deployed 
by the bidder 

    

b) Schedule II Key Personnel.  
    

c) Schedule III Nominated Sub-Contractors. 
    
d) Schedule IV Major works successfully completed during the 

last five years. 
    
e) Schedule V Statement of Bonus earned/ Liquidity damages 

paid in the last five years. 
    

f) Schedule VI Statement of Arbitration & Disputes in the last 
five years. 

    

g) Schedule VII  
    

h) Schedule VIII Works in hand 
    
    

 
 
 

Signature and seal of Bidder 
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SCHEDULE – II –  

KEY PERSONNEL 

 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 Signature and seal of Bidder 
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SCHEDULE – III –  

Nominated Sub-contractor 
 

(List of works of value more than 10% of the contract value proposed to be 
sublet) 
 

Sl. 
No. 

Description Approx. 
Value Rs. 

Name of 
the Sub-

contractor 

Place where 
similar works 

previously 
executed. 

     

     

     
     
     

     
     
     

     
     

     
     

 

 
 

 
 
 

 
  
 

 
 

Signature and seal of Bidder 
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SCHEDULE – IV 

 
Major works successfully completed during the past five years: 

 
 

Sr. 

No. 

Name 

of 
work 

Place Contract 

Ref. 

Name 

of 
Client 

Value 

of 
Work 

Time of 

Complet
ion 

Date of 

Complet
ion 

        

        

        
        
        

        
 

 
 
 

 
 
 

 
 

 
 
 

 
Note: Documentary evidence for above information to be attached separately in the 

form of completion certificate, purchase order, TDS certificate, details of payments etc. 
issued by the client. 

 
 
 

 
 Signature and seal of Bidder 
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SCHEDULE – V 

 
Statement of Bonus earned/ Liquidity damages (L.D.) paid in the past five 

years: 
 

S. 

N. 

Name 

of 
Work 

Place Contr-

act ref. 

Name 

of 
Owner 

Value 

of 
Work 

(Rs. 
Lakh) 

Time of Completion 

(Months) 

Bonus

/ L.D. 

      Contract Actual  

         

         
         
         

         
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
  
 

 
 
 

Signature and seal of Bidder 
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SCHEDULE – VI 

 
Statement of Arbitration & disputes in the last five years. 

 
S. 
N. 

Name 
of Work 

Place Contract 
reference 

Name 
of 

Client 

Value of 
Work  

(Rs. Lakh) 

Nature of 
Dispute 

Award of 
Arbitration 

        

        

 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

  
 

Signature and seal of Bidder 
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SCHEDULE – VII 

 
Financial and Business Capability. 

 
1. Audited annual accounts/ Accounts audited 

under section 44AB of Income Tax Act of past 

3 years 

:  

    
2. Where accounts are not required to be 

audited following information shall be given 
for last three years duly attested by a Charted 

Accountant/ Manager of nationalised Bank. 

:  

    
a. Share Capital :  

    
 Free Reserves :  

    
 Other Reserves :  
    

b. Term loans from financial institutions & 
banks 

:  

    

c. Current Liabilities :  
    

 Bank Cash Credits :  
    
 Others (Including sundry creditors) :  

    
d. Provisions :  

    
e. Contingent Liabilities including claims not 

acknowledged 
:  

    
f. Fixed Assets :  
    

 Gross :  
    

 Net :  
    

g. Cash and Bank Balances :  

    
h. Inventories :  
    

i. Debtors & Advances considered good    
    

 More than 6 months :  
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 Less than 6 months :  

    
j. Profit before tax :  

    
k. Loss, if any :  
    

    
3. Other information   
    

 Name of the Bankers :  
    

 Bank facilities including credit limits :  
    

4. Projected turn over for the next two years   

    
 Year 1 :  

    
 Year 2 :  
    

    
 
 

   

 

NOTE:  
 
Wherever required documentary evidence may be attached separately. 

 
 

 
  
 

Signature and seal of Bidder
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SCHEDULE - VIII,  

WORKS IN HAND 

 
Sl. 
No 

Name of 
Work 

Contract 
reference 
and date  

Name 
of 

Client 

Place of 
Contract 

Value of 
Contract 

(Rs. 
Lakh) 

Completion  

      Period 

(Months) 

Expected 

date of 
completion 

        

        

        

        

        

        

        

        

        

        

        

        

        

 

 
 
 

  
  

 
 
 

Signature and seal of Bidder  
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SECTION- IX 

FORM OF AGREEMENT 
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SECTION IX- 

FORM OF AGREEMENT FOR CIVIL CONSTRUCTION WORK 

 (To be submitted by successful bidder after award of contract On Non-Judicial Stamp Paper of 

minimum value of Rs. 100/- or as per stamp act of Local State Government)  
 

THIS AGREEMENT is made and executed at Ranchi on the day of 2018 between 
the Jharkhand State Cooperative Milk Producers’ Federation Ltd, and having its 
registered office at Farmers’ Training Centre Campus, Sector-II, Dhurwa, Ranchi 

- 834004, (herein after referred to as JMF, which expression shall, unless 
repugnant to the context or meaning thereof, include the successors and 

assignees of JMF) of the ONE PART and 
_________________________________________________ (herein after referred to as the 
Contractor, which expression, shall, unless repugnant to the context or 

meaning thereof, include the heirs, successors, assignees, executors and 
administrators of the Contractor) of the OTHER PART. 

 
WHEREAS JMF is desirous that certain Works should be executed, viz 
_________________________________________________________________ 

___________________________________ and has, by Letter of Acceptance/Work 
Order Acceptance dated _____________, accepted a bid by the Contractor in 
response to JMF’s bidding document ref no. __________________________ For 

carrying out the above job at a cost Rs._________________ (hereinafter referred as 
contract price), NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 
1.0  In this agreement, words and expressions shall have the same meanings 

as are respectively assigned to them in the Conditions of Contract 

hereinafter referred to. 
 

2.0  The following documents shall be deemed to form and be read and 
construed as a part of this agreement, viz 

i. This Form of Agreement  

ii. The Letter of Acceptance/Work Order Acceptance  
iii. The said bid and Appendix  
iv. The Schedule of Quantities 

v. The Technical Specifications  
vi. The Drawings  

vii. The Schedule of Supplementary information 
viii. Special Conditions of Contract 
ix. General Conditions of Contract 

x. Schedule of Materials to be issued by Project Authority / Consultant 
xi. Form of Bank Guarantees  
xii. Work Order No.______________________ 
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3.0  The aforesaid documents shall be taken as complementary and mutually 

explanatory of one another, but in the case of ambiguities and 
discrepancies shall take precedence in the order set out above. 

 
4.0  In consideration of the payment to be made by JMF to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants 

with the PA to execute, complete and maintain the works in conformity in 
all respects with the provisions of the Contract and bidding document.  

 

5.0  JMF hereby covenants to pay the Contractor in consideration of the 
execution, completion and maintenance of the works the Contract Price at 

the times and in the manner prescribed by the Contract. 
 
IN WITNESS WHEREOF the parties hereto have caused this agreement to be 

executed in accordance with their respective laws the day, month and year first 
above written. 

 
 
Signed, sealed & delivered by the  

Authorised Signatory for  
JMF 
 

 
 

 
Authorised Signatory    Authorised Signatory 
JMF   Contractor 

 
In the presence of:   In the presence of: 

 
WITNESS     WITNESS       

 

1)  Signature    1) Signature  

  Name      Name  

  Address     Address 

 

2.  Signature     2. Signature 

  Name      Name 

  Address     Address  

Signed, sealed & delivered 
by the Authorised 

Signatory for the 
Contractor 
 

mailto:purchase@jmf.coop
http://www.jmf.coop/


 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

100 | P a g e  

 

 

 
  

 
 
 
 
 
 

  
 
 
 

SECTION- X 
ACCEPTABLE FORM OF BANK 

GUARANTEE 
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 SECTION X 
Acceptable Forms of Bank Guarantees 

 
 

  
 

 Table of contract 
 

 
S. No. Description Sequential Page 

No. 

 
1.0 Performance Security IX-2 to 5 

   

2.0 Retention money  IX-9 to 11 
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1.0 Form of Bank Guarantee for Performance Security (On Non-Judicial 

Stamp Paper of Rs. 100 minimum or as per the stamp act of Local State 
Government.) 

 
 
Bank Guarantee no.  Date: 

 
 
This deed of guarantee made this ______________day of _____ (Two thousand 

_____________________by (Name and the address of the Bank), hereinafter referred 
to as the bank, which expression shall unless repugnant to the context and 

meaning thereof includes its legal representatives, successors and assignees and 
the Jharkhand state Cooperative Milk Producers’ Federation Ltd. ,(hereinafter 
referred to as the JMF) which expression shall unless repugnant to the context 

AND meaning thereof include its legal representative, successors or assignees. 
  

Whereas JMF has awarded a contract bearing no.____ 
_________________________________dated_________ on M/s. ________ 
____________________________________________________(name and the address of 

the party), hereinafter referred to as the Contractor, for the execution, 
completion and the maintenance of _____________________________________ . 
 

And whereas, the Contractor has agreed to submit a performance security in the 
form of a bank guarantee to the JMF as per the terms and conditions of the 

bidding documents and the Contract which will be kept valid up to ___________ 
calendar months from the date of bank guarantee (the period should be till end 
of Period of Maintenance). And whereas, the bank and its duly constituted agent 

and officer has already read and understood the Contract made between the 
JMF and the Contractor. 

 
In consideration of the JMF having agreed to award the Contract on the 
Contractor, we ___________________ (the name of bank), do hereby guarantee, 

undertake, promise and agree to with the JMF, its legal representatives, 
successors and assignees that the within named (the name of the Contractor) 
their legal representatives and assignees will faithfully perform and fulfil 

everything within the bidding document and the Contract order on their part to 
be performed or fulfilled, at the time (time being the essence of the Contract) and 

in the manner therein provided, do all obligations hereunder and we further 
undertake and guarantee to make payment to the JMF a sum of Rs.____________ 
(Rupees_____ __________________________________________ only) without any 

demur, in case the Contractor, their legal representatives and assignees do not 
faithfully perform and fulfil everything within the bidding document and the 
Contract order on their part to be performed or fulfilled, at the time and in the 

manner therein provided and do not wilfully and promptly do all obligations 
hereunder.  
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In case, the Contractor fails to perform or fulfil the Contract as per the terms 

and conditions agreed upon, the JMF is entitled to demand an amount equal to 
Rs. ----------------------------------- from the Contractor and the demand made by 

the JMF itself will be conclusive evidence and proof that the Contractor has 
failed to perform or fulfil his obligations under the Contract and neither the 
Contractor nor the Bank will be entitled to raise any dispute regarding the 

reasons for the failure of performance or fulfilment on any ground. 
 
We, (the name of the Bank), do hereby undertake to pay an amount equal to Rs. 

----------------------------------------------------------, being the amount due and 
payable under this guarantee, without any demur, merely on a demand from the 

JMF which has to be served on us before the expire date of bank guarantee 
i.e._________ stating that the amount claimed is due by way of non-performance 
of the Contractual obligations as aforesaid by the Contractor or by the reason of 

the Contractor's failure to perform the said contractual commitments , any such 
demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. __________ 
(Rupees_________________ __________________________ only) being the full amount 

guaranteed. 
  
We, (the name of bank), further agree that the performance security herein 

contained shall remain in full force and effect for a period of _______________ 
calendar months from the date of the bank guarantee ( the period shall be till 

the end of Period of Maintenance)and till the JMF certifies that the terms and 
conditions of the said Contract have been fully and properly carried out by the 
said Contractor and accordingly discharge the guarantee, unless a demand or a 

claim under this guarantee is made on us in writing by the JMF on or before 
________________ we shall be discharged from all liabilities under this 

performance security thereafter. 
 
We, (the name of bank), further agree with the JMF that the JMF shall have the 

fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and the conditions of said bidding 
document and the Contract or to extend the time of performance by the said 

Contractor from time to time or postpone for any time or from time to time and 
any of the power exercisable by the JMF against the Contractor and to forebear 

or enforce any of the terms and conditions relating to the said bidding document 
and the Contract and we shall not be relieved from our liability by reason of any 
such variation or extension being granted to the said Contractor, or for any 

forbearance, act or omission on the part of the JMF to the said Contractor by 
any such matter or thing whatsoever which under the law relating to sureties 
would but for this provision have effect of so relieving us. 

 
This guarantee shall be in addition to and without prejudice to any other 

securities or remedies which the JMF may have or hereafter possess in respect 
of the works executed or intended to be executed and the JMF shall be under no 
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obligation to marshal in favour of the bank any such securities or funds or asset 

that the JMF may be entitled to receive or have a claim upon and the JMF at its 
absolute discretion may vary, exchange, renew, modify or refuse to complete to 

enforce or assign any security or instrument. 
 
The bank agrees that the amount hereby guaranteed shall be due and payable to 

the JMF on serving us with a notice before expiry of bank guarantee, requiring 
the payment of the amount and such notice shall be deemed to have been served 
on the bank either by actual delivery thereof to the bank or by dispatch thereof 

to the bank by registered post at the address of the bank. 
 

In order to give full effects to the provisions of this guarantee the bank hereby 
waives all rights inconsistent with the above provisions and which the bank 
might otherwise as a guarantor be entitled to claim and enforce. 

 
We, ______________, undertake to renew the Bank Guarantee provided the 

request for renewal is made by the contractor before the expiry of Bank 
Guarantee. 
 

We, _____________________________, lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the JMF in writing and 
the guarantee shall be a continuous and irrevocable guarantee up to a sum of 

Rs._____________ (Rupees ________________________________.) only. 
 

Notwithstanding anything stated hereinbefore: (i) our liability under this 
guarantee is restricted to Rs.___________ (ii) the guarantee shall remain in force 
till ____________ and (iii) the Bank is liable to pay the guarantee amount or any 

part thereof under this bank guarantee only if the JMF serves upon the Bank a 
written claim or demand on or before _____________. 

 
 
 

 
  SIGNATURE 
 

PLACE  BANK SEAL 
DATE BANK CODE NO. 

 
NOTE: 
1: The contractor should ensure that the seal and the code no. of the 

signatory are put by the bankers, before submission of the bank guarantees. 
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2.0 Form of Bank Guarantee for Retention Money (on Non-judicial Stamp 

Paper of Rs. 100 minimum or as per stamp act of local state Govt.) 
 

 
Bank Guarantee no.  Date: 
 

 
This deed of guarantee made this _________ day of ________ (two thousand 
_______________________________) by____________________ (Name and the address 

of the Bank), hereinafter referred to as "the Bank", which express where the 
context and the meaning so require, include its legal representatives, successors 

and assignees of the bank and Jharkhand state Cooperative Milk Producers’ 
Federation Ltd., (hereinafter referred to as the JMF) which expression shall 
unless repugnant to the context and the meaning thereof include its legal 

representative, successors and assignees. 
 

WHEREAS the JMF has placed its Contract order bearing no. ______ dated 
__________ on (name and address of the party) hereinafter called the Contractor, 
for the construction of___________________ ____________________________ 

_____________________________________ 
 
AND WHEREAS the JMF has agreed to pay to the Contractor the retention 

money i.e. 5% of the value of the Contract on submission of a Bank guarantee 
of equal amount, which will be kept valid up to _______________. 

 
In consideration of the JMF having agreed to pay to the Contractor Rs.__________ 
(Rupees______________________________ ____________ only) being the retention 

money we (the Bank), hereby undertake and guarantee to make repayment to 
the JMF of the said amount without any demur or any part thereof which does 

not become payable to the Contractor by the JMF in accordance with and 
subject to the terms and conditions of the said Contract. The Bank further 
undertakes not to revoke this guarantee during its currency except with the 

previous consent of the JMF in writing and this guarantee shall be a continuous 
and irrevocable guarantee up to a sum of Rs. _____________________ (Rupees 
_______________ __________ ________________ only). 

 
The Bank shall not be discharged or released from this guarantee by any 

arrangement between the Contractor and the JMF with or without the consent of 
the Bank or any alterations in the obligations of the parties or by an indulgence, 
forbearance shown by the JMF to the Contractor and the same shall not 

prejudice or restrict remedies against the Bank nor shall the same in any event 
be a ground of defence by the Bank against the JMF. We (name of bank) do 
hereby undertake to pay an amount equal to Rs. _____________________ being the 

amount due and payable under this guarantee without any demur, merely on a 
demand from the JMF stating that the amount claimed is due to the JMF. In 

case, the JMF puts-forth a demand in writing on the bank for the payment of 
amount in full or in the part against this bank guarantee, the bank shall 
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consider that such demand by itself is conclusive evidence and proof that the 

contractor has failed in compliance with the terms and conditions stipulated by 
JMF in the contract and payment shall be made to JMF without raising any 

dispute regarding the reasons for any such lapse/ failure on the part of the 
contractor. 
 

This guarantee shall be in addition to and without prejudice to any other 
securities or remedies which the JMF may have or herein after possess in 
respect of the works executed or intended to be executed and the JMF shall be 

under no obligation to marshal in favour of the bank any such securities or 
funds or assets that the JMF may be entitled to receive or have a claim upon 

and the JMF at its absolute discretion may vary, exchange, renew, modify or 
refuse to complete to enforce or assign any security or instrument. 
 

The Bank agrees that the amount hereby guaranteed shall be due and payable 
to the JMF on JMF's serving us with a notice before expiry of Bank Guarantee 

requiring the payment of the amount and such notice shall be deemed to have 
been served on the Bank either by actual delivery thereof to the Bank or by 
dispatch thereof to the Bank by registered post at the address of the said Bank.  

 
We, _____________, undertake to renew the bank guarantee provided the request 
for renewal is made by the contractor before the expiry of bank guarantee. 

 
In order to give full effect to the provisions of this guarantee the Bank hereby 

waives all rights inconsistent with the above provisions and which the Bank 
might otherwise as guarantor be entitled to claim and enforce. 
 

Notwithstanding anything stated hereinbefore: (I) our liability under this 
guarantee is restricted to Rs. ____________ (Rupees _________________________ 

________________________________ only), (ii) The guarantee shall remain in force 
till _______ _____and (iii) The Bank is liable to pay the guarantee amount or any 
part thereof under the bank guarantee only if the JMF serves upon the Bank a 

written claim or demand on or before________________. 
 
Place  Signature 

 
Date  Bank Seal 

 Bank Code no. 
 
Note: 

  
1: Contractor should ensure that the seal and code no. of signatory is put by 
the Bankers, before submission of the Bank guarantees. 

 
2: The value of stamp duty should be minimum Rs. 100 or as per latest 

stamp act of Local State Government from where the Bank Guarantee is issued. 
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SECTION- XI 

SCHEDULE OF QUANTITIES / 
 PRICE BID FORMAT 
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SECTION- XI 
SCHEDULE OF QUANTITIES/ PRICE BID FORMAT 

PORTABLE MILK BOOTH CONSTRUCTION IN HPL FINISH: 

SL.  
No. 

 Description Qty. Unit 
Unit Rate 

(Rs.) 
Total Amount 

 (Rs.) 

1 

Construction, Supply & 
Installation of Pre Fabricated 

Milk Booth of Size 10'x8'x9' 
(LxWxH) with HPL finishing as 
per attached Technical 

Specifications 

38 Job   

Sub Total   

GST @ 18 %  

Total   

Add Labour Cess @ 1 %  

Grand Total   
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