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TENDER DOCUMENT FOR 

 
Single Stage – Two Envelop Bid 

Tender No. JMF-PP-09-2023-24/068  

 
Date of Publication of Tender : 15 Sept. 2023 

Last date for submission of Bids : 07 Oct. 2023 by 15:30 hrs 

Filled in tender document duly signed & stamped in all pages of tender 
document should reach us on or before date at the below address: 
 

Opening of Technical Bids:   Opening of Financial Bids: 
Date: 07 Oct. 2023 at 16:00 Hrs  Shall be notified to eligible bidders after  
At Medha Dairy Plant.    Evaluation of Technical Bid.  
Hotwar, (Khelgaon), Ranchi,  
Jharkhand - 835217 

 

Name of Tenderer: _______________________________________ 

Address: _______________________________________________ 

_______________________________________________________ 

Tel./ Mob. no: ___________________________________________ 

Email __________________________________________________ 
 

Tender Document Fee: 2,000/-                EMD: Rs. 2,00,000/- 

All rights reserved. This material is confidential and proprietary of The Jharkhand State Co-operative Milk Producers’ 
Federation Ltd (JMF) and no part of this material should be reproduced, published in any form by any means, electronic or 
mechanical including photocopy or any information storage or retrieval system nor should the material be disclosed to third 
parties without the written authorization of JMF.  

CIVIL WORKS FOR CONSTRUCTION OF 
8 UNITS OF 2 BHK STAFF QUARTERS 
AT MEDHA DAIRY PLANT, SARATH-

DEOGHAR 
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CHECKLIST TO BE SUBMITTED BY THE BIDDER ALONG WITH TECHNICAL 
BID (*) 

Sr. 
No. 

Item Submitted 
Yes/ No 

Remarks if 
any 

(*) Checklist is Mandatory to fill and attached with technical Bid. 

1. 
EMD (Bid security) in original or 
payment by NEFT/RTGS submitted to JMF, 
Ranchi before last date of receipt 

   

2. 

Cost of the Tender document (Rs. 2,000 /- 
(Rupees Two thousand Only) submitted to 
JMF, Ranchi before last date of receipt of 
bids 

   

3. Submitted following documents:    

i. 
Certificate of incorporation of the firm 
(Company act/Partnership etc.) 

   

ii. 
Registration certificate of GSTIN, PAN, PF, 
ESI, Registration if any 

   

iii. 
Profit & Loss Statement, Balance sheet for 
last 5 financial years including audit report 

   

iv. 
Copy of the Income Tax Returns for Five 
previous years for income tax purpose. 

   

v. 
Copy of TDS certificate issued by the client 
to substantiate the claim for the value of 
works executed in the private sector. 

   

vi. 
Copy of form 26AS for the last three 
financial years. 

   

4. Technical & Bidding Terms Deviation if any    

5. 
Power of attorney submitted (If bid is signed 
by other than Director/MD) 
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INVITATION FOR BID 
1.0 DESCRIPTION OF WORK:  

The Jharkhand State Cooperative Milk Producers’ Federation Ltd., having its 
Head Office at Farmers’ Training Centre Campus Sector-II, Dhurwa, Ranchi- 
834004”, invites sealed item rate bids from eligible bidders for the following 
works: 

CIVIL WORKS FOR CONSTRUCTION OF 8 UNITS OF 2 BHK STAFF 
QUARTERS AT MEDHA DAIRY PLANT, SARATH-DEOGHAR 

2.0 ADDITIONAL INFORMATION:  
Interested eligible bidders may obtain further information from and inspect the 
bidding documents at the office of the JMF, at the address given below. 

3.0 REQUEST FOR BIDDING DOCUMENT:  

A complete set of bidding documents may be purchased by any interested 
eligible bidder on the submission of a written application in duplicate, to the 
JMF and upon the payment of a non-refundable bidding document cost with a 
demand draft in favour of Jharkhand State Cooperative Milk Producers’ 
Federation Ltd., Ranchi for value equal to price of bidding document as 
specified in clause 4 (b) below. 

Alternatively, the bidders can download the entire bidding document from the 
Website of JMF. Bidders who choose to download the tender from our 
website and submit their bid, have to attach demand draft equivalent to 
the price of bidding document at the time of submitting their bids.  

Minimum Eligibility Criteria: For the purpose of bidding, the bidder shall 
meet the following minimum qualifying criteria: 

1. That, bidder in the same name & style, should be in business at least for three 
years at the time of bid opening. In case of change of name of the bidder by 
merger /acquisitions/change in status, the bidder may be eligible based on the 
documentary evidence. 

2. That, bidder should have valid registration under various act they may be 
applicable for the supply/contract proposed. This shall include but not limited 
to Income tax, Companies Act, Goods & Service Tax (GST), Welfare Cess Act 
apart from any other applicable tax-imposed time to time by State/Central 
Govt. and Employee State Insurance, Contract Labour, Provident Fund etc. 

3. That, bidder’s financial turn-over in the same name & style in any three out of 
last five financial years (2018-19, 19-20, 20-21, 21-22, 22-23) should not be 
less than Rs. 100 Lakhs.  

4. Copy of the Income Tax Returns for five previous years for income tax purpose. 

5. Copy of TDS certificate issued by the client to substantiate the claim for the 
value of works executed in the private sector. 

6. Copy of form 26AS for the last three financial years. 
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7. The Bidder in the same name & style shall have successfully executed 
/completed contracts of similar nature during the last 5 years ending last 
day of the month previous to the month in which bid is opened, either of 
the following: -  

One contract/work of similar nature costing not less than Rs. 160 Lakh 

OR 

Two contracts/works of similar nature each costing not less Rs. 100 Lakh   

OR 

Three contracts/works of similar nature each costing not less than Rs. 80 
Lakh 

[4.0  BID DETAILS: Detailed terms and conditions as well as the technical 
specifications for all the items of works as indicated in the invitation for bid are 
contained in one bidding document. 
 

(a) Bid reference  Tender No. JMF-PP-09-2023-24/068 
   

(b) Price of bidding document 
(inclusive of GST Tax) 

Rs. 2,000/- (Rupees Two Thousand Only) 

   
(c) Date of commencement of sale 

of bidding document 
15 Sept 2023 

(d) Last date for the sale of 
bidding document 

07 Oct. 2023 

(e) Last Date and time for receipt 
of bids 

07 Oct. 2023 by 15:30 Hrs 
  

(f) Time and date of opening of 
bids 

07 Oct. 2023 by 16:00 Hrs 

   
(g) Place of opening of bids  Medha Dairy Plant, Hotwar, Ranchi 
   

(i) Address for communication  Head (Purchase) 
Medha Dairy Plant, Beside Birsa Munda 
Central Jail, Hotwar, Ranchi-835217 
Tel: 0651- 2270046 

(j) Time of completion  15 Months 

   
(k) Amount of Bid Security  Rs. 2,00,000/- 
 
5.0 PURCHASE OF BIDDING DOCUMENT IN PERSON:  

Bidders who desire to obtain bidding document in person by submitting 
written request and paying through demand draft may do so on any 
working day from 11.00 hrs. to 17.00 hrs. Only during the period of 
sale of bid documents as specified in clause 4 hereof. Demand draft shall 
be prepared in favour of Jharkhand State Cooperative Milk Producers’ 
Federation Ltd., Ranchi. 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

8 | Page TENDER INVITATION FOR CONSTRUCTION OF 2 BHK STAFF QUARTERS AT SARATH_15 SEPT.  2023 
 

6.0 PURCHASE OF BIDDING DOCUMENT BY COURIER/POST:  

Bidders may send request along with demand draft in favour of 
Jharkhand State Cooperative Milk Producers’ Federation Ltd., Ranchi of 
value equal to price of bidding document plus incidental charges, as 
specified in clause 4(b) & 4(c) hereof to the address of communication 
during the period of sale of bid document. Jharkhand State Cooperative 
Milk Producers’ Federation Ltd., Ranchi shall not take the responsibility 
for any delay in receipt of the bidding document if it is sent by courier 
/post. 

 

7.0    DOWNLOADING THE DOCUMENT: https://jmf.coop/tender/  
 

8.0  BID SECURITY:  

All bids must be accompanied by a bid security in the acceptable form as 
specified in the bidding document and must be delivered to the address of 
communication as stated above in clause 4 (i) on or before the last date 
and time of receipt of bids as given in clause 4.0 (f) above. 

 

9.0 PRE-BID MEETING: Not Applicable for this bid. 
 

10.0 OPENING OF BIDS:  

Bids will be opened in the presence of those bidders or their authorised 
representatives who choose to attend at the office of the Jharkhand State 
Cooperative Milk Producers’ Federation Ltd., Ranchi. 

 

11.0 BID VALIDITY:  
The Bid shall remain valid for a period of 120 (One Hundred Twenty) 
days from the date of bid opening as mentioned above. 

 

12.0 BID SECURITY VALIDITY:  
The bid security accompanying the bid shall be valid for 30 days beyond 
the bid validity period. 

 

13.0 TENDER DRAWINGS:  
Detailed Drawing/s are not attached with this bidding document and the 
same shall be available for reference at the office of the Jharkhand State 
Cooperative Milk Producers’ Federation Ltd., Ranchi, at the address of 
communication on all working days. 

 

14.0 Statutory Compliances/ Requirement of the Tender in Short: 

i. Contractor has to submit test report of Sand, Bricks (red) & Aggregate & 
manufacturer certificate of Cement & TMT bars prior to use. 
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ii. Contractor has to submit mining challan of Bricks, Sand & Aggregate 
used in the project, else penalty/deductions as per rules of GoJ will be 
applicable in final settlement of bill. 

iii. Labour cess as applicable will be deducted from final bill. 

iv. Full filling all the statutory Compliances/ requirements post issue of 
the work order of this tender will be responsibilities of the contractor. 

v. Contractor has to provide Measurement Book (MB Book) for 
measurements of all the work done of the project. 

 

15.0 The Jharkhand State Cooperative Milk Producers’ Federation Ltd., Ranchi 
at its sole discretion & without assigning any reason thereof reserves the 
right to accept and / or reject any or all the bids. 

 

Issued by  

Managing Director, 

The Jharkhand State Cooperative 
Milk Producers’ Fed Ltd., Ranchi 
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SECTION 1. INSTRUCTIONS TO BIDDERS  

 
Table of Clauses 

 
Clause no. Description 

A. GENERAL 
1 General Information  
2 Sources of Funds  
3 Eligibility and Qualification Requirements 
4 Cost of Bidding  
5 Project Site Visit  
B. BIDDING DOCUMENTS 
6 Contents of Bidding Documents  
7 Amendment of Bidding Documents 

 
  

C. PREPARATION OF BIDS 
8 Language of Bid 
9 Documents Comprising the Bid  
10 Bid Prices  
11 Currency of Bid & Payment  
12 Bid Validity  
13 Bid Security  
14 Variations in Bidding Conditions  
15 Pre-Bid Meeting  
16 Format and Signing of Bids  
D. SUBMISSION OF BIDS 
17 Sealing and Marking of Bids 
18 Deadline for Submission of Bids  
19 Late Bids  
20 Modification and withdrawal of Bids  
E. BID OPENING AND EVALUATION 
21 Bid Opening  
22 Process to be Confidential  
23 Clarification of Bids  
24 Determination of Responsiveness  
25 Correction of Errors  
26 Conversion to Single Currency  
27 Evaluation and Comparison of Bids  
F. AWARD OF CONTRACT 
28 Award Criteria  
29 JMF's Right to accept any bid and to reject any or all bids.  
30 Notification of Award  
31 Signing of Agreement  
32 Performance Security  
33 License / Permit for Goods/Services 
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SECTION - I - INSTRUCTIONS TO BIDDERS 

 
A. GENERAL 

1.0 General Information: 
 
1.1 (a) Description of 

Works 
: CIVIL WORKS FOR CONSTRUCTION OF 8 

UNITS OF 2 BHK STAFF QUARTERS AT 
MEDHA DAIRY PLANT, SARATH-DEOGHAR 

   

 (b) Owner : Managing Director, Jharkhand State 
Cooperative Milk Producers’ Federation Ltd., 

1.2 Location and Area: 
  
 (a)  Project site  : Medha Dairy Plant, 

  Gopibandh, Sarath, Deoghar 
  Jharkhand- 814149  

(b)  Nearest Railway Station:    Madhupur  

(c)  Nearest Airport:     Deoghar 

(d)  Nearest Major Town:    Deoghar, Madhupur 

  
1.3  Period of Completion: The Period of completion shall be as mentioned 

in the table in Section I from the date of notification of award plus period 
of commencement from the date of letter of acceptance as indicated in 
Appendix- I of Form of Bid (Section V), which shall include the non-
working periods during monsoon and festivals. 

 

2.0 Sources of Fund:  NA  

3.0 Eligibility and Qualification Requirements:  

3.1 This invitation for bid is open to all bidders from all eligible sources. 

3.2 All goods and services to be supplied under this Contract shall have their 
origin in eligible source and all expenditures made under the Contract will 
be limited to such goods and services. 

3.3 For the purpose of this clause, "Origin" means the place where the goods 
are mined, grown or produced or from which the services are supplied. 
Goods are produced when, through manufacturing or processing or 
substantial and major assembling of components, a commercially 
recognised product results that is substantially different in basic 
characteristics or in purpose of utility from its components. 

3.4 The origin of goods and services is distinct from the nationality of the 
bidder. 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

13 | Page TENDER INVITATION FOR CONSTRUCTION OF 2 BHK STAFF QUARTERS AT SARATH_15 SEPT.  2023 
 

3.5 To be eligible for the award of Contract, bidders shall provide evidence 
satisfactory to the Jharkhand State Cooperative Milk Producers’ 
Federation Ltd., of their eligibility under sub-clause 3.1 above, and 
adequacy of resources to carry out the Contract effectively. To this end, all 
bids submitted shall include the following information: 

(A)  Copies of original documents or certified true copies, defining the 
constitution or legal status, place of registration and principal place of 
business of the company or firm or partnership. 

(B)  Power of Attorney or a true copy thereof duly attested in case an 
authorised representative has signed the bid. 

(C)  Details of the experience and past performance of the bidder on works 
of similar nature within the past three years, and details of current 
work in hand and other Contractual commitments shall be submitted 
as per formats given in Schedule V and Schedule VII of Section VI 
respectively of this bidding document. 

(D)  Statement of arbitration/disputes in which the bidder is involved as 
prescribed in the Schedule V of Section VI of this bidding 
document. 

 

3.6 For the purposes of this particular Contract bidders shall meet the 
following qualifying criteria as minimum: 

a) The Bidder, in the same name and style, should be in business at least 
for three years at time of bid opening. In case of change of name of 
bidder by merger / acquisition / change in status, the bidder may be 
eligible based on the documentary evidence. 

b) The Bidder should have valid registration under various Acts that may be 
applicable for the contract proposed. This shall include but not limited to 
Income Tax, Companies, GST (Goods & Service Tax), Works Contract Tax, 
Employee State Insurance, Contract Labour, Provident fund etc. 

c) That, bidder’s financial turn-over in the same name & style in any three 
out of last five financial years (2018-19, 19-20, 20-21, 21-22, 22-23) 
should not be less than Rs. 100 Lakhs. 

d) The bidder shall furnish EPFO registration details of his organisation 
along with eligibility documents. 

e) In addition to the above, the following information/documents should 
also be submitted along with the bid by the bidders for 
evaluation/determination of their eligibility: 

f) Copy of Income Tax Returns for five previous years in original or certified 
true copies, along with Permanent Account Number (PAN) for income tax 
purpose. 

g) The Bidder in the same name & style shall have successfully executed 
/completed contracts of similar nature during the last 5 years ending last 
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day of the month previous to the month in which bid is opened, either of 
the following: -  

One contract/work of similar nature costing not less than Rs. 160 
Lakh 

OR 
Two contracts/works of similar nature each costing not less than 
Rs.100 Lakh 

OR 
Three contracts/works of similar nature each costing not less than 
Rs. 80 Lakh 

h) Even though the bidder meets the specified criteria, it may be 
disqualified if it has: 

i. Made untrue or false declaration in the forms, statements and 
attachments submitted in proof of their qualification and / or 

ii. Record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion or 
financial failure etc. 

  

4.0 Cost of Bidding: The bidder shall bear all costs associated with the 
preparation and submission of his bid and the Jharkhand State 
Cooperative Milk Producers’ Federation Ltd. hereinafter referred to as 
‘JMF’ will in no case be responsible or liable for these costs, regardless of 
the conduct or outcome of the bidding process. 

5.0 Project Site Visit:  

5.1 The bidder is advised to visit and examine the site of works and its 
surroundings and obtain for himself on his own responsibility all information 
that may be necessary for preparing the bid and entering into a Contract. The 
costs of visiting the site shall be at bidder's own expenses. 

5.2 The bidder and any of his personnel or agent(s) will be granted permission by 
the JMF to enter upon the premises and lands for the purpose of such 
inspection but only upon the express condition that the bidder, his personnel 
and agent(s) from and against all liabilities in respect thereof and will be 
responsible for personal injury (whether fatal or otherwise), loss of or damage 
to property and any other loss or damage, costs and expenses however 
caused, which but for the exercise of such permission would not have arisen. 

5.3 Each of the civil contracts, if executed at site under the circumstances of an 
operating plant which cannot be closed down for any reason, the site works of 
every nature has to be planned and executed with the knowledge of 
operational and processing routines at existing plant, as the plant will 
continue uninterrupted throughout the year. The execution of contract will be 
done with clear under-standing that their all staff and workers will have to 
strictly abide by the security rules and procedures that is followed by plant 
authorities during the concurrency of the contract. 
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B.  BIDDING DOCUMENTS 
 
6.0  Contents of Bidding Documents: 
 
6.1  The set of bidding documents issued for the purpose of bidding includes 

the number of copies as stated below, together with any addenda there to 
issue in accordance with clause-7 & any minutes of the pre-bid meeting 
issued in accordance with clause-15. 

 
Number of 

copies 
Volume Section Description 

1 I 0 Invitation for Bid 

1 I I Instructions to bidders 

1 I II General Conditions of Contract 

1 I III 

 

Special Conditions of Contract 

1 II IV Form of Bid 

1 II V Schedule of Materials to be issued 
by owner/JMF 

1 II VI Schedule of Supplementary 
Information 

1 I VII Form of Agreement 

1 I VIII Acceptable Forms of Bank 
Guarantees  

 
6.2  The Bidder is expected to examine carefully all instructions, conditions, 

forms, terms, specifications and drawings in the bidding documents. 
Failure to comply with the requirements of bid submission will be at the 
bidder's own risk. Pursuant to clause-24, bids which are not substantially 
responsive to the requirements of the bidding documents will be rejected. 

 
7.0  Amendment of Bidding Documents: NA 
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C.  PREPARATION OF BIDS 

 
8.0  Language of Bid: 
 

The bid prepared by the bidder and all correspondence & documents 
relating to the bid exchanged by the bidder and the JMF shall be written 
in the English language. Supporting documents and the printed literature 
furnished by the bidder with the bid may be in another language provided 
if required an English translation of the same is provided. For the purpose 
of the interpretation of the bid, the English language shall prevail. 
 
 

9.0  Documents Comprising the Bid: 
 

The bid to be prepared by the bidder shall comprise the following: 
 

a) The form of bid along with Appendixes (Refer Section IV) thereto duly 
filled; 

b) The bid Security; 

c) The Schedule of Quantities duly filled (Refer Section IX); 

d) The Schedule of supplementary information (Refer Section VI), the 
information on eligibility and qualifications; 

e) The complete bidding document has to be returned along  

f) With bid as stated above. 

g) Alternative offers where invited, and any other materials required to be 
completed and submitted in accordance with the Instruction to 
Bidders (Section I) embodied in these bidding documents. 

 
The forms, Schedule of quantities and Schedule provided in this bidding 
document shall be used without exception (subject to the extension of the 
Schedules in the same format and to the provisions of sub-clause 13.2 
regarding the alternative form of (Bid Security) 
 

10.0  Bid Prices: 
 
10.1  Unless stated otherwise in the bidding documents, the Contract shall be 

for the whole works as described in the Invitation for bid based on the 
schedule of unit rates and prices submitted by the bidder. 

 
10.2  The bidder shall fill in rates and prices for all items of works described in 

the schedule of quantities. Items against which no rate is entered by the 
bidder shall not be paid for by the JMF when executed and shall be 
deemed to have covered by the other rates in the schedule of quantities. 
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10.3 All applicable prevailing duties, taxes, work contract tax, GST (Goods 
& Service Tax), turn over tax and other levies shall be payable by the 
bidder under the Contract or for any other cause, and shall be included in 
the rates and the prices and total bid price submitted by the bidder and 
the evaluation and the comparisons of bids by the JMF shall be made 
accordingly. 
 

10.4  Fixed Prices: 
 

The rates and prices quoted by the bidder shall be fixed for the entire 
duration of the Contract and shall not be subjected to adjustment on any 
account.  
 

10.5  Price Variation: NA 
 
11.0  Currency of Bid & Payment: 
 

The unit rates and prices shall be quoted by the bidder entirely in Indian 
currency and all payment shall be made in Indian currency only. 
 

12.0  Bid Validity: 
 
12.1  Bids submitted shall remain valid for acceptance for a period of 120 days 

from the date of bid opening. 
 
12.2  In exceptional circumstances, prior to expiry of the original bid validity 

period, the JMF may request the bidder for a specified extension in the 
period of validity. The request and the response thereto shall be made in 
writing. A bidder may refuse the request without forfeiting his bid security. 
A bidder agreeing to the request shall not be permitted to modify his bid, 
but shall be required to extend the validity of his bid security 
correspondingly. The provisions of clause 14 shall continue to apply 
during the extended period of bid validity. 

 
13.0  Bid Security: 
 
13.1  The bidder shall furnish, as part of the bid, a bid security for each package 

separately of the amount as specified in clause 4 (k) in the Invitation for 
bid, Section 0). 

 
13.2 The Bid Security shall be denominated in Indian Rupees only, and shall be 

in one of the following forms. 

a) A Demand Draft/ Bankers Cheque issued by a Nationalized Bank/ 
Schedule Bank / Foreign Bank having branches in India, drawn in favour 
of “The Jharkhand State Cooperative Milk Producers’ Federation 
Ltd”., payable at Ranchi  
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b) In case of EMD submitted through NEFT/RTGS: 

1. Beneficiary Name  The Jharkhand State Co-op. Milk Producers’ 
Federation Ltd 

2. Beneficiary Bank & Branch   State Bank of India, HEC SECTOR II, 
RANCHI 

3. Account Number to be credited   33842021519 

4. RTGS/IFSC Code  SBIN0005596 

13.3 Any bid not accompanied by an acceptable bid security pursuant to 
clause 13.1 and 13.2 hereof shall be rejected by JMF as non-responsive. 

13.4  The bid securities of the unsuccessful bidders shall be refunded as 
promptly as possible, but not later than 30 days after the expiry of the 
period of bid validity as prescribed in these documents. 

13.5  The bid security of the successful bidder(s) shall be refunded when the 
bidder has signed the Agreement and furnished the required performance 
security. 

13.6  No interest shall be paid by the JMF on the bid security furnished by the 
bidder. 

13.7  The bid security may be forfeited 
(a) If a bidder withdraws his bid during the period of bid validity; or  
(b) In the case of a successful bidder, if he fails within the time limit to: 

(i) Sign the agreement, or 
(ii) Furnish the required performance security 

 
14.0  Variation in Bidding Conditions: 
 
14.1  The bidder shall submit offer which comply fully with the requirements of 

the bidding documents, including the basic technical design as indicated 
in the drawings and specifications. Conditional bids are liable to be 
considered as non-responsive in accordance with clause-24. 

 
15.0  Pre-Bid Meeting: Not Applicable. 
 
16.0  Format and Signing of Bids: 
 
16.1  The bidder shall prepare and submit the original copy of the documents 

comprising the bidding documents purchased by him. 
 
16.2  All pages of the bidding documents shall be signed by person(s) duly 

authorised, to bind the bidder to the Contract. Proof of authorisation shall 
be in the form of a written power of attorney which shall accompany the 
bid. All pages of the bid documents, where entries and amendments had 
been made, shall additionally be initialled by the person(s) signing the 
bids. 
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16.3  The complete bid shall be without alterations, interlineations or erasures 
except those in accordance with instructions issued by the JMF, or as 
necessary to correct errors made by the bidder in which case such 
corrections shall be initialled by the person(s) signing the bid. No over 
writing shall be permitted. 

 
16.4  Only one bid may be submitted by each bidder. No bidder shall be allowed 

to participate in the bid in the name of another for the same Contract in 
any relation whatsoever. 

 
16.5  The bidder shall quote the rate of each item both in figures and words. 
 

D.  SUBMISSION OF BIDS  

17.0 Sealing and Marking of Bids: 

 

17.1 The bidder shall submit the bid in two envelops. The first envelop shall 
contain only the bid security with “BID SECURITY” clearly marked on the 
envelope whereas the second envelope shall contain the main bid duly 
marked as “BID” These two inners envelop shall be put in a third outer 
envelope. The bidder shall seal the bid in inner and outer envelope, duly 
marking the envelopes as “ORIGINAL”. 

 

Bidders who choose to download the tender from our website and 
submit their bid, have to attach demand draft equivalent to the price 
of bidding document at the time of submitting their bids.  

 

17.2 The inner and the outer envelope shall be addressed to the address as 
given in the address for communication in clause 4.0 (i) of Invitation for 
Bid and shall bear the following identifications: 

 i) Name of the Contract-as stated in the clause 1.0 of Invitation for Bid. 

ii)  Reference No. of the bid-as given in the Invitation for Bid. 

iii) Words “DO NOT OPEN BEFORE” (Mention the date and time of 
opening of the bid as given in clause 4.0 of Invitation for Bid.) 

 

17.3 The inner envelope shall indicate the name and the address of the bidder 
to enable the bid to be returned unopened in case it is declared late or is 
otherwise unacceptable. 

17.4 If the outer envelope is not sealed and as marked as instructed above, the 
JMF shall not assume any responsibility for the misplacement or 
premature opening of the bid submitted. The bids received in open 
condition shall be recorded as “received open” and may be considered, 
provided it is received before the specified date and time.  
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18.0 Deadline for Submission of Bids: 

 

18.1 Bids must be received by the JMF at the address of communication on or 
before the date and time of submission as stated in clause 4.0 in the 
Invitation for Bid. 

18.2 The JMF may, at its discretion, extend the deadline for the submission of 
bids by issuing an amendment in accordance with clause 7 hereof, in 
which case all rights and obligations of JMF and the bidders previously 
subject to the original deadline shall thereafter be subject to the new 
deadline as extended. 

 

19.0 Late Bids: 

Any bid received by the JMF later than the dead line for the submission of 
bids as prescribed by the JMF in accordance with clause 17 shall be 
returned unopened to the bidder. 

 

20.0 Modification and Withdrawal of Bids 

 

20.1 The bidder may modify or withdraw his bid after bid submission provided 
that the modifications or notice of withdrawal is received in writing by the 
JMF prior to the prescribed dead line for the submission of bids.  

 

20.2 The bidder’s modification or notice of withdrawal shall be prepared sealed, 
marked and delivered in accordance with the provisions of clause 17 for 
the submission of bids, with the inner envelope additionally marked 
“MODIFICATION” OR “WITHDRAWAL” as appropriate. 

20.3 Subject to clause 23, no bid shall be modified subsequent to the deadline 
for the submission of bids. 

 

20.4 Withdrawal of the bid during the interval between the deadline for the 
submission of bids & the expiry of the period of bid validity shall result in 
the forfeiture of the Bid Security pursuant to clause 13. 
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E.  BID OPENING AND EVALUATION 

21.0 Bid Opening 

21.1 The JMF will open the bids, including submissions made pursuant to 
clause 20 in the presence of bidder's representatives who choose to 
attend, at the office of the Jharkhand State Cooperative Milk Producers’ 
Federation Ltd., in the address of the communication at the time and date 
stated in the clause 4.0 in the Invitation for Bid. The bidder's 
representatives who are present shall sign a register evidencing their 
attendance. 

21.2 Bids for which an acceptable notice of withdrawal has been submitted 
pursuant to clause 20.0 shall not be opened. The JMF will examine the 
bids to determine whether they are complete whether the requisite bid 
security have been furnished, whether the documents have been properly 
signed, and whether the bids are generally in order.  

21.3 At the bid opening the JMF will announce the bidder's names, the bid 
prices, written notifications of bid modifications and withdrawals, if any, 
the presence of requisite bid security and such other details as the JMF 
may consider appropriate. 

21.4 The JMF shall prepare, for its own records, the minutes of the bid 
opening, including the information disclosed to those present in 
accordance with sub-clause 21.3. 

 

22.0 Process to be Confidential: 

22.1 After the public opening of bids, information relating to the examination 
clarification, evaluation and comparison of bids and recommendations 
concerning the award of Contract shall not be disclosed to bidders or other 
persons not officially concerned with such process until the award of the 
Contract to the successful bidder has been announced. 

22.2 Any effort by a bidder to influence the JMF in the process of examination, 
clarification, evaluation and comparison of bids and in the decision 
concerning the award of Contract may result in the rejection of the 
bidder's bid. 

 

23.0 Clarification of Bids: 

23.1 To assist in the examination, evaluation and comparison of bids, the JMF 
may ask the bidders individually for clarification of their bids, including 
break down of unit rates. The request for clarification and the response 
shall be in writing but no change in the price or substance of the bid shall 
be sought, offered or permitted except as required to confirm the 
correction of arithmetic errors discovered by the JMF during the 
evaluation of the bids in accordance with clause 25. 
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24.0 Determination of Responsiveness 

24.1 Prior to the detailed evaluation of the bids the JMF will determine whether 
each bid is substantially responsive to the requirements of the bidding 
documents. 

24.2 For the purpose of this clause, a substantially responsive bid is one which 
conforms to all terms, conditions and specifications of the bidding 
documents without material deviation or reservation. 

24.3 If a bid is not substantially responsive to the requirements of the bidding 
documents, it will be rejected by JMF and may not be subsequently made 
responsive by the bidder having corrected or withdrawn the non-
conforming deviation or reservation. 

 

25.0 Correction of Errors: 

25.1 Bids determined to be substantially responsive will be checked by the JMF 
for any arithmetic errors in computation and summation. Errors will be 
corrected as follows: 

25.2 “Where there is a difference between rates in figures and in words, the 
rates that corresponds to the amounts worked out by the bidders, shall be 
taken as correct. However, when the amount of an item is not worked out 
or it does not correspond with the rates written either in figures or words, 
then the rates quoted by the bidder in words shall be taken as correct. 
When the rates quoted by the bidders in figures and words tallies but the 
amount is not worked out correctly, the rate quoted by the bidders shall 
be taken as correct and not the amount.” 

25.3 The amount stated in the form of bid will be adjusted by the JMF in 
accordance with the above procedures for the correction of errors and, 
with the concurrence of the bidder, shall be considered as binding upon 
the bidder. If the bidder does not accept the corrected amount of bid his 
bid shall be rejected and the bid security shall be forfeited. 

 

26.0 Conversion to Single Currency: 

 

26.1 All bid prices shall be submitted in Indian currency only. 

 

27.0 Evaluation and comparison of the Bids: 

27.1 The JMF evaluate and compare only bids determined to be substantially 
responsive to the requirements of the bidding documents in accordance 
with clause 24. 

 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

23 | Page TENDER INVITATION FOR CONSTRUCTION OF 2 BHK STAFF QUARTERS AT SARATH_15 SEPT.  2023 
 

27.2 In evaluating bids, the JMF will determine for each bid the evaluated price 
by adjusting the bid price making any correction for errors pursuant to 
clause 25.0 

 

27.3 The JMF reserves the right to accept or reject any variation, deviation or 
alternative offers. Variations, deviations and alternative offers and other 
factors which are in excess of the requirement of the bidding documents or 
otherwise result in the accrual of unsolicited benefits to the JMF shall not 
be taken in to account in bid evaluation. 

 

F.  AWARD OF CONTRACT 

 

28.0 Award Criteria: 

28.1 Subject to clause 29, the JMF shall award the Contract to the bidder 
whose bid has been determined to be substantially responsive to the 
bidding documents, technically acceptable and who has offered the lowest 
Evaluated bid price pursuant to clause 27, and provided further that the 
bidder has the capability and the resources to carry out the Contract 
effectively and has adequate technical and financial competence including 
record of satisfactory performance. 

29.0 JMF'S Right to accept any Bid and to reject any or all bids. 

29.1 Notwithstanding clause 28 or any other clauses stated above, the JMF 
reserves the right to accept or reject any bid and to annul the bidding 
process and reject all bids, at any time prior to the award of the Contract, 
without thereby incurring any liability to the affected bidder(s) or any 
obligation to inform the affected bidder(s) of the grounds for the JMF's 
action. 

30.0 Notification of Award 

30.1 Prior to the expiry of the period of bid validity prescribed in the bid 
documents, the JMF will notify the successful bidder in writing that his 
bid has been accepted. This letter (hereinafter and in the Conditions of 
Contract referred to as "Letter of Acceptance") shall name the sum which 
the JMF will pay to the Contractor in consideration of the execution, 
completion and the maintenance of the works by the Contractor as 
prescribed by the Contract (hereinafter and in the Conditions of the 
Contract referred to as the "Contract price") 

30.2 The notification of the award will constitute the formation of the Contract. 

30.3 Upon the furnishing by the successful bidder of a performance security in 
accordance with the clause 32 the JMF may notify the unsuccessful 
bidders that their bids have been unsuccessful. 
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31.0 Signing of Agreement: 

 
31.1 After notification to successful bidder about the acceptance of submitted 

bid, the bidder should submit Form of Agreement provided in the bidding 
documents within 15 days (Section VIII), incorporating all agreements 
between the parties. 
 

32.0 Performance Security: 
 
32.1 Within 30 days of the receipt of the notification of the Award of the 

Contract from the JMF the successful bidder shall furnish to the JMF a 
performance security for an amount of 5% (five percent) of the total 
Contract cost. 

 

33.0 License and Permit for Goods/Services: 

Unless stated otherwise, no license or permit shall be provided by Purchaser/ 
Owner/Project Authority for the Goods/Services being provided by contractor 
against this bid. 
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 SECTION II GENERAL CONDITIONS OF CONTRACT  
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GENERAL CONDITIONS OF CONTRACT 
 

DEFINITIONS AND INTERPRETATIONS 
 

1.0  DEFINATION AND INTERPRETATION: In the Contract, as hereinafter 
defined, the following words and expressions shall have the meanings 
hereby assigned to them, except where the context otherwise requires: -  

 
1.1  OWNER shall mean JMF and shall include its successors and assignees, 

as well as its authorised representatives. 
 
1.2  CONSULTANT: NA. 
 
1.3  JMF shall mean the Jharkhand state Cooperative Milk Producers’ 

Federation Ltd. 
 
1.4  ENGINEER shall mean the Engineer or any other authorised 

representative of the JMF. 
 
1.5  Architect shall mean the architect appointed by JMF. 
 
1.6  Structural Consultants shall mean the Structural Consultants appointed 

by JMF. 
 
1.7  Bidder shall be the firm/party/individual who submits the bid against the 

Invitation for Bid. 
 
1.8  Contractor shall mean the successful bidder whose Bid has been 

accepted by the Owner and on whom a work order has been placed and 
shall include his heirs, legal representatives and assignees. 

 
1.9  Sub-Contractor: NA. 
 
1.10  Contract price/rate shall mean the prices/rates of the accepted Bid. 
 
1.11  Contract shall mean the work order along-with articles of agreement, the 

conditions, the appendix, the schedule of quantities, and/or specifications 
attached herewith. 

 
1.12 "Notice in writing" shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have 
been received) by courier/registered/ordinary post to the last known 
address or the registered office of the addressee and shall be deemed to 
have been received when in the ordinary course of post, it would have 
been delivered. 
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1.13 “Engineer –In-charge” means the site engineer designated as such or 

other Engineer appointed from time to time by purchaser. 
 
1.14  Site shall mean the actual place of the proposed project where work is to 

be executed under the Contract. It shall also include any other land 
allotted by the JMF for the Contractor's use. 

 
1.15 Month shall mean from the beginning of a given date of a calendar month 

to the end of the preceding date of the next calendar month.  
 
1.16  Week shall mean seven consecutive days.  
 
1.17  Day shall mean a day from midnight to midnight. 
 
1.18  Building shall mean the proposed building (s), roads, fencing, sanitary 

and water supply, underground/overhead water tank etc. under the 
Contract.  

 
1.19  Bid Security shall mean the sum paid along with the bid as a token to 

bind the Contract. 
 
1.20  Award shall mean the written acceptance of Bid by the owner given to the 

successful bidder. 
 
1.21  Performance Security shall mean the amount pledged with the JMF 

while signing the agreement for faithful and satisfactory performance of 
the Contract. 

 
1.22  Constructional Plant shall mean all appliances or things of whatsoever 

nature required in or about the execution and maintenance of the Works 
but does not include the materials or other things required /intended to 
form or forming part of the Works. 

 
1.23  Specifications shall mean the specification referred to in the bid and any 

modification thereof or addition thereto as may from time to time be 
furnished or approved in writing by the JMF/Engineer. 

 
1.24  Drawings shall mean drawings referred to in the specifications and any 

modification of such drawings approved in writing by the Engineer and 
such other drawings as may from time to time be furnished or approved in 
writing by the JMF/Engineer.  

 
1.25  Temporary Works shall mean temporary works of every kind required in 

or about the execution or maintenance of works.  
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1.26  Permanent Works shall mean the permanent works to be executed and 
maintained in accordance with the Contract. 

1.27  Works shall include both temporary works and permanent works.  
 
1.28  Approved/Approval shall mean approval in writing, including subsequent 

written confirmation of previous verbal or written approval. 
 
1.29 I.S.S. shall mean Indian Standard Specifications 
 
1.30  Government shall mean the Government of India or any other State 

Government. 
 
1.31  Tender shall mean the Bid. 
 
1.32  Headings and Marginal notes: 

All headings of and notes to the clauses of these Conditions of Contract or 
of and to the Specifications or any other bid document are solely for the 
purpose of giving concise indication and not a summary of the contents 
thereof, and they shall never be deemed to be the part of or be used in the 
interpretation or construction thereof or of the Contract. 
 

1.33  Singular and Plural. 
In this Contract document unless otherwise stated specifically the singular 
shall include the plural and vice-versa wherever the context so requires. 
 

1.34 Cost 
The cost shall be deemed to include overhead costs whether on or off the 
site.  
 

1.35 Purchaser 
The organization who is purchasing the goods/services. 

 
ENGINEER & ENGINEER'S REPRESENTATIVE 

 
2.0  Duties and Powers of the Engineer and the Engineer's Representative:  
 
2.1  The field management shall be the responsibility of the Engineer. The 

Engineer shall carry out such duties as taking decisions and issuing 
certificates and orders as specified in the Contract. The Engineer is 
empowered to take decisions on the following matters: 

 
(a) Approval of subletting of any part of the works pursuant to clause 4.0 

hereof; 
 
(b) Certification of additional sums under sub-clause 53(2) hereof; 
 
(c)  Determination of an extension of time pursuant to clause 44.0 hereof; 
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(d) Issuance of a variation order pursuant to clause 52.0 hereof; 
 
(e) Fixing rates or prices for the additional works executed under the 

Contract pursuant to clause 52.0 hereof.  
 
2.2 The Engineer's Representative shall be responsible to the Engineer and his 

duties are to watch and supervise the works and to test and examine any 
materials to be used or workmanship employed with the works. The 
Contractor shall get the materials or the workmanship tested, as 
instructed by the Engineer's Representative, at his own cost. He shall have 
no authority to relieve the Contractor of any of his duties or obligations 
neither under the Contract nor, except as expressly provided hereunder or 
elsewhere in the Contract, to order any work involving delay or any extra 
payment by the Project Authority/ JMF, nor to make any variation of or in 
the works. 

 
2.3  The JMF may from time to time in writing delegate to the Engineer's 

Representative any of the powers and authorities vested in the Engineer. 
Any written instruction or approval given by the Engineer's Representative 
to the Contractor within the terms of such delegations, but not otherwise, 
shall bind the Contractor as though it had been given by the Engineer 
provided always as follows: 

 
(a) Failure of the Engineer's Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal or breaking up thereof.  

 
(b) If the Contractor shall be dissatisfied by reason of any decision of the 

Engineer's Representative, he shall be entitled to refer the matter to the 
Engineer, who shall there upon confirm, reverse or vary such decision. 

 
3.0 Inspection of Works: 
 
3.1  The JMF and his representatives shall have full power and authority to 

inspect the works at any time wherever the work is in progress either on 
the site or at the Contractor's premises/ workshop wherever situated, 
premises/ workshop of any person, firm or corporation where the work in 
connection with the Contract may be in hand or where from materials are 
being produced or are to be supplied, and the Contractor shall afford or 
procure for the Engineer every facility and assistance to carry out such 
inspection. The Contractor shall at all times during usual working hours 
and at all other times at which reasonable notice of the intention of the 
Engineer or the Engineer's Representative to visit the works shall have 
been given to the Contractor, either himself be present to receive the 
orders and instructions, or have a responsible agent /representative duly 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

33 | Page TENDER INVITATION FOR CONSTRUCTION OF 2 BHK STAFF QUARTERS AT SARATH_15 SEPT.  2023 
 

accredited in writing present for the purpose. Orders given to the 
Contractor's agent/ representative shall be considered to have the same 
force as if they had been given to the Contractor himself. The Contractor 
shall give not less than three days’ notice in writing to the Engineer's 
Representative before covering up or otherwise placing beyond the reach of 
inspection and measurement any work in order that the same may be 
inspected and measured. In the event of breach of the above the same 
shall be uncovered at the Contractor's expenses for carrying out such 
measurement or inspection. 

 
3.2  No materials shall be removed from the site before obtaining the approval 

in writing of the Engineer. The Contractor is to provide at all times during 
the progress of the work and the maintenance period proper means of 
access with ladders, gangways, etc. and the necessary attendance to move 
and adopt as directed for inspection or measurement of the works by the 
Engineer's Representative. 

 
3.3  The Contractor shall make available to the Engineer's Representative free 

of cost all necessary instruments and assistance in checking of setting out 
of works and checking of any works made by the Contractor for the 
purpose of setting out and taking measurements of works. 

 
3.4  Nothing in this clause shall in any way relieve the contractor from any 

warranty or other obligations under the contract. 
 
4.0  Sub-letting of Work: 
 
4.1  The Contractor shall not sub-let the whole of the works. Except where 

otherwise provided by the Contract, the Contractor shall not sub-let any 
part of the works without prior written consent of the Engineer, which 
shall not be unreasonably withheld, and such consent, if given shall not 
relieve the Contractor from any liability or obligation under the Contract 
and he shall be responsible for the acts, defaults and negligence of any 
sub-contractor, his agents, servants or workmen as fully as if they were 
the acts, defaults or negligence of the Contractor, his agents, servants or 
workmen, provided always that the provision of labour on a piece work 
basis shall not be deemed to be a sub-letting under this clause.  
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CONTRACT DOCUMENT 

 
5.0  Language and Law of Contract: 
 
5.1  i)  All written material and correspondence shall be in English.  
 
 ii)  The law to which the Contract is to be subjected and according to 

which the Contract is construed, shall be the law being in force in India 
and/or the state where the Contract shall be performed.  

5.2  Documents Mutually Explanatory: 
 

Except if and to the extent otherwise provided by the Contract, the 
provisions of the General Conditions and Special Conditions of the 
Contract shall prevail over those of any other documents forming part of 
the Contract. Several documents forming the Contract are to be taken as 
mutually explanatory. Should there be any discrepancy, inconsistency, 
error or omission in the Contracts or any of them the matter may be 
referred to Engineer who shall give his decisions and issue to the 
Contractor instructions, directing in what manner the work is to be 
carried out. The decision of the Engineer shall be final and conclusive and 
the Contractor shall carry out the work in accordance with this decision. 

 
5.3  Works shown upon the drawing but not mentioned in the specifications or 

described in the specifications without being shown on the drawings shall 
nevertheless be held to be included in the same manner as if they had 
been specifically shown upon the drawings and described in the 
specifications. 

 
6.0  Drawings: their Purpose and the Custody: 
 
6.1  The Contract drawings read together with the Contract specifications are 

intended to show and explain the manner of executing the work and to 
indicate the type and the class of materials to be used.  

 
6.2  In case any feature of the work is not set forth in the drawings and 

specifications, the Contractor shall forthwith apply to the Engineer for 
further instructions, drawings or specifications.  

 
6.3 The drawings shall remain in the sole custody of the Engineer, but two 

copies shall be issued to the Contractor free of charge. One copy of the 
drawings, furnished to the Contractor as aforesaid, shall be kept by the 
Contractor on the site and the same shall at all reasonable times be 
available for inspection and use by the Engineer or the Engineer's 
Representative and by any other person authorized by the Engineer in 
writing. At the completion of the Contract the Contractor shall return to 
the Engineer all drawings issued under the Contract. The drawings and 
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specifications issued are sole property of the Purchaser/ Consultants and 
these cannot be reproduced/ copied or used for any other works without a 
written consent of the Purchaser/ Consultant. 

 
6.4  The Contractor shall give written notice to the Engineer whenever 

planning or progress of the works is likely to be delayed unless any further 
drawing or instruction is issued by the JMF/ Engineer within a reasonable 
time. The notice shall include the detail of the drawing or instruction 
required and of why and by when it is required and of any delay or 
disruption likely to be suffered if it is late.  

 
6.5  The contractor shall submit the following information, in triplicate, to the 

Engineer for approval within the time stipulated against each item below:  
 

a)  A general layout plan of construction plant and equipment for the 
execution of work within seven days from the date of notice to proceed 
with the work; and  

b)  drawings or prints showing the location of major plants and other 
facilities which he proposes to put up at the site, including any changes 
in the general layout, at least Seven days prior to the commencement 
of the respective work.  
 

7.0  Further Drawings and Instructions: 
 
7.1  The Engineer may also authorize his representatives to perform his duties 

and functions. The Contractor shall carry out and be bound by the same. 
The Engineer shall have full powers and authority to supply to the 
Contractor from time to time, during the progress of the works, such 
further drawings and instructions as shall be necessary for the proper 
execution of the project. 

 
GENERAL OBLIGATIONS 

 
8.0  Contractor's General Responsibilities: 
 
8.1  The Contractor shall, subject to the provisions of the Contract, and with 

due care and diligence, execute and maintain the Works and provide all 
labour, including the supervision thereof, materials, Construction Plant 
and all other things, whether of a temporary or permanent nature, 
required in and for such execution and maintenance, so far as the 
necessity for providing the same is specified in or is reasonably to be 
inferred from the Contract. 

 
8.2 The Contractor shall take full responsibility for the adequate stability and 

safety of all site operations and methods of construction, provided that the 
Contractor shall not be responsible, except as may be expressly provided 
in the Contract, for the design or specification of the Permanent Works, or 
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for the design or specification of any Temporary Works prepared by the 
Engineer. 

 
9.0  Contract Agreement: 
 
9.1  The Contractor shall be called upon so to do enter into and execute a 

Contract Agreement, in the form provided at Section VII (Form of 
Agreement) with such modification as may be necessary. 

10.0  Performance Security: 
 
10.1  Within 30 days of the receipt of the notification of the Award of the 

Contract from the JMF the successful bidder shall furnish to the JMF a 
performance security for an amount of 5% (five percent) of the total 
Contract cost. 

 
10.2  The proceeds of the performance security shall be payable to the JMF as 

compensation for any loss resulting from the Contractor's failure to 
complete his obligation under the Contract. 

 
10.3  The performance security shall be denominated in Indian Rupees and 

shall be in any of the following forms: 
 

a) A Demand draft drawn in favour of the Jharkhand state Cooperative Milk 
Producers’ Federation Ltd, payable at the place mentioned in the address 
of communication stated in the Invitation for Bid (Section O). 
 

b) A Bank Guarantee issued by a Nationalized Indian Bank or a foreign  
 bank having branches in India. The acceptable form shall be strictly as  
 Provided in Section VIII (Acceptable Forms OF Bank Guarantees) of the  
 Bidding documents. 

 
10.4  The bank guarantee (B.G.) shall be valid for the entire period of Contract 

including the Period of Maintenance (defects liability period) plus 90 days. 
The B.G. can be initially accepted for a period as per Banking norms, on 
written undertaking of contractor/ bidder that the BG shall be extended 
before its expiry & shall be kept valid till Period of Maintenance (defects 
liability period) plus 90 days. The validity of the bank guarantee shall be 
suitably extended in the event of extension of time of the Contract 
pursuant to clause no. 44 herein. 

 
10.5  The performance security shall be released by the JMF not later than 60 

days following the date of delivery of the Maintenance certificate by the 
Engineer. 

 
10.6 In the event of increase in the Contract cost, in actual execution, 

proportionate additional performance security shall be provided by the 
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Contractor or recovered from the subsequent payments due to the 
contractor. 

 
10.7 In the event of decrease in the Contract cost the performance security 

shall be proportionately adjusted on the completion of the work. 
 
10.8 No interest shall be paid by JMF for the amount deposited as Performance 

security with the JMF. 
 
11.0  Inspection of Site: 
 
11.1  The Contractor shall be deemed to have inspected and examined the site 

and its surroundings and information available in connection therewith 
and to have satisfied himself, before submitting his Tender, as to the form 
and nature thereof, including the sub-surface conditions, the hydrological 
and climatic conditions, the extent and nature of work and materials 
necessary for the completion of the Works, the means of access to the Site 
and accommodation he may require and, in general, shall be deemed to 
have obtained all necessary information, subject as above mentioned, as 
to risks, contingencies and all other circumstances which may influence or 
affect his Tender. 

 
12.0  Sufficiency of Tender: 
 
12.1  The Contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his Tender for the Works and of 
the rates and prices stated in the priced Schedule of Quantities and the 
Schedule of Rates and Prices, if any, which Tender rates and prices shall, 
except insofar, as it is otherwise provided in the Contract, cover all his 
obligations under the Contract and all matters and things necessary for 
the proper execution and maintenance of the Works. 

 
13.0 Work to be to the Satisfaction of Engineer: 
 
13.1  The Contractor shall execute and maintain the Works in strict accordance 

with the Contract to the satisfaction of the Engineer and shall comply with 
and adhere strictly to the Engineer's instructions and directions on any 
matter whether mentioned in the Contract or not, touching or concerning 
the Works. The Contractor shall take instructions and directions only from 
the Engineer. 

 
14.0  Programme to be furnished: 
 
14.1  The Contractor shall, after the acceptance of his Tender, submit to the 

Engineer for his approval a program showing the order of procedure in 
which he proposes to carry out the Works. The Contractor shall whenever 
be required by the Engineer, also provide in writing for his information a 
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general description of the arrangements and methods which the 
Contractor proposes to adopt for the execution of Works. 

 
14.2 If at any time it should appear to the Engineer that the actual progress of 

the Works does not conform to the approved program referred to in sub-
clause (1) of this Clause, the Contractor shall produce, at the request of 
the Engineer, a revised programme showing the modifications to the 
approved programme necessary to ensure completion of the Works within 
the time for completion as defined in Clause 43 hereof. 

14.3  The submission to and approval by the Engineer of such programme or 
the furnishing of such particulars shall not relieve the Contractor of any of 
his duties or responsibilities under the Contract. 

 
14.4  The programme shall be reviewed and revised if required at three monthly 

intervals and shall include a chart of the principal quantities of work 
forecast for execution monthly and a schedule of payments expected to be 
made to the Contractor by the JMF. 

 
15.0  Contractor's Superintendence: 
 
15.1  The Contractor shall give or provide all necessary superintendence during 

the execution of the Works and as long thereafter as the Engineer may 
consider necessary for the proper fulfilling of the Contractor's obligations 
under the Contract. The Contractor, or a competent and authorized agent 
or representative approved of in writing by the Engineer, which approval 
may at any time be withdrawn, is to be constantly on the Works and shall 
give his whole time to the superintendence of the same. If such approval 
shall be withdrawn by the Engineer, the Contractor shall, as soon as is 
practicable, having regard to the requirement of replacing him as 
hereinafter mentioned, after receiving written notice of such withdrawal, 
remove the agent from the Works and shall not thereafter employ him on 
the Works in any capacity and shall replace him by another agent 
approved by the Engineer. Such authorized agent or representative shall 
receive, on behalf of the Contractor, directions and instructions from the 
Engineer. 

 
16.0  Contractor's Employees: 
 
16.1  The Contractor shall provide and employ on the Site in connection with 

the execution and maintenance of the Works:  
 

a)  Only such technical assistants as are skilled and experienced in their 
respective fields and sub-agents, foremen and leading hands as are 
competent to give proper supervision to the work they are required to 
supervise, and 
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b)  Such skilled, semi-skilled and unskilled labour as is necessary for the 
proper and timely execution and maintenance of the Works. 

 
16.2  It shall be the liability of the Contractor to remove forthwith from the 

works any personnel engaged by the Contractor, in or about the execution 
or maintenance of the works, who, misconduct himself or is incompetent 
or negligent in the proper performance of his duties or whose engagement 
is otherwise considered to be undesirable and such person shall not be 
again engaged upon the work. Any person so removed, by the Contractor, 
from the works shall be replaced, by the Contractor, as soon as possible 
by a competent substitute.  

 
17.0  Setting-out: 
 
17.1  The Contractor shall be responsible for the true and proper setting-out of 

the Works in relation to original points, lines and levels of reference given 
by the Engineer in writing and for the correctness, subject as above 
mentioned of the position, levels, dimensions and alignment of all parts of 
the Works and for the provision of all necessary instruments, appliances 
and labour in connection therewith. If at any time, during the progress of 
the Works, any error shall appear or arise in the position, levels 
dimensions or alignment of any part of the Works, the Contractor, on 
being required so to do by the Engineer shall, at his own cost, rectify such 
error to the satisfaction of the Engineer, unless such error is based on 
incorrect data supplied in writing by the Engineer in which case the 
expense of rectifying the same shall be borne by the JMF. The checking of 
any setting-out or of any line or level by the Engineer shall not in any way 
relieve the Contractor of his responsibility for the correctness thereof and 
the Contractor shall carefully protect and preserve all bench- marks, 
sight-rails, pegs and other things used in setting- out the Works. 

 
18.0 Boreholes and Exploratory Excavation: 
 
18.1  If, at any time during the execution of the Works, the Engineer shall 

require the Contractor to make boreholes or to carry out exploratory 
excavation, such requirement shall be ordered in writing and shall be 
deemed to be an addition ordered under the provision of Clause 52 hereof, 
unless a provisional sum in respect of such anticipated works shall have 
been included in Schedule of Quantities. 

 
19.0  Watching and Lighting: 
 
19.1  The Contractor shall in connection with the Works provide and maintain 

at his own cost all lights, guards, fencing and watching when and where 
necessary or required by the Engineer, for the protection of the Works, or 
for the safety and convenience of the public or others. 
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20.0  Care of Works: 
 
20.1 From the commencement of the Works until the date stated in the 

Certificate of Completion for the whole of the Works pursuant to Clause 
49 hereof the Contractor shall take full responsibility for the care thereof. 
Provided that if the Engineer shall issue a Certificate of Completion in 
respect of any part of the Permanent Works the Contractor shall cease to 
be liable for the care of that part of the Permanent Works from the date 
stated in the Certificate of Completion in respect of that part and the 
responsibility for the care of that part shall pass to the Owner/ JMF. 
Provided further that the Contractor shall take the full responsibility for 
the care of any outstanding work which he shall have undertaken to finish 
during the Period of maintenance until such outstanding work is 
completed. In case any damage, loss or injury shall happen to the Works, 
or to any part thereof, from any cause whatsoever, save and except the 
excepted risks as defined in clause 20.3, while the Contractor shall be 
responsible for the care thereof the Contractor shall, at his own cost, 
repair and make good the same, so that at completion the Permanent 
Works shall be in good order and condition and in conformity in every 
respect with the requirements of the Contract and the Engineer's 
instructions. In the event of any such damage, loss or injury happening 
from any of the excepted risks, the Contractor shall, if and to the extent 
required by the Engineer and subject always to the provision of Clause 66 
hereof, repair and make good the same as aforesaid at the cost of the JMF. 
The Contractor shall also be liable for any damage to the Works 
occasioned by him in the course of any operations carried out by him for 
the purpose of completing any outstanding work or complying with his 
obligations under Clause 50 or 51 hereof. 

 
20.2  The Contractor shall not demolish, remove or alter the structures, trees or 

other facilities on the site without the prior approval of the Engineer. 
 
20.3  Excepted Risks: 
 

The "excepted risks" are war, hostilities (whether war be declared or not), 
invasion, act of foreign enemies, rebellion, revolution insurrection or 
military or usurped power, civil war, or unless solely restricted to 
employees of the Contractor or of his sub-contractors and arising from the 
conduct of the Works, riot, commotion or disorder, or a cause solely due to 
the Engineer's design of the Works, or ionizing radiation or contamination 
by radio-activity from any nuclear fuel or from any nuclear waste from the 
combustion of nuclear fuel, radio-active toxic explosive, or other 
hazardous properties of any explosive, nuclear assembly or nuclear 
component thereof, pressure waves caused by aircraft or other aerial 
devices travelling at sonic or supersonic speeds, or any such operation of 
the forces of nature as an experienced Contractor could not foresee, or 
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reasonably make provisions for or insure against all of which are herein 
collectively referred to as "the excepted risks". 

 
21.0 Insurance of Works, etc.: 

 
21.1 Without limiting his obligations and responsibilities under Clause 20 

hereof, the Contractor shall prior to the commencement of the Works 
insure in the joint names of the JMF and the Contractor by naming JMF 
as the beneficiary against all losses or damages from whatever cause 
arising, other than the excepted risks, for which he is responsible under 
the terms of the Contract and in such manner that the JMF and the 
Contractor are covered for the period stipulated in Clause 20.1 hereof for 
loss or damage arising from a cause, occurring prior to the 
commencement of the Period of maintenance. 

 
a)  The Works for the time being executed to the estimated current 

Contract cost thereof plus 10 percent thereon to allow for any 
additional costs and professional fees resulting from the loss or 
damage.  

 
b) The Constructional Plant and other things brought on to the Site by the 

Contractor to the replacement value of such Constructional Plant and 
other things.  

 
c) It shall be the responsibility of the Contractor to notify the insurer of 

any change in nature and extent of the Works and to ensure the 
adequacy of the insurance cover at all times in accordance with the 
provisions of this Clause.  

  
Such insurance shall be effected with an insurer and the Contractor shall, 
produce to the Engineer/JMF the policy or policies of insurance and the 
receipts for payments of the current premiums. 

 
22.0  Damage to Persons and Property: 
 
22.1 The Contractor shall, except if and so far as the Contract provides 

otherwise, indemnify the JMF against all losses and claims in respect of 
injuries or damage to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the 
execution and against all claims, proceedings, damages, costs, charges 
and expenses whatsoever in respect of or in relation thereto except any 
compensation or damages for or with respect to: - 

 
a)  The permanent use or occupation of land by the Works or any part 

thereof. 
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b) The right of the JMF to execute the Works or any part thereof on, over, 
under, in or through any land.  

 
c)  Injuries or damage to persons or property which are the unavoidable 

result of the execution or maintenance of the Works in accordance with 
the Contract. 

 
d)  Injuries or damage to persons or property resulting from any act or 

neglect of the Engineer or other Contractors, not being employed by the 
Contractor, or for or in respect of any claims, proceedings, damages, 
costs, charges and expenses in respect thereof or in relation thereto or 
where the injury or damage was contributed to by the Contractor, his 
servants or agents such part of compensation as may be just and 
equitable having regard to the extent of the responsibility of the 
Engineer or other Contractors for the damage or injury.  

 
22.2  The contractor shall indemnify JMF against all claims, proceedings, 

damages, costs, charges and expenses in respect of the matters referred to 
in the provision to sub-clause (1) of this Clause. 

 
23.0  Third Party Insurance: NA 
 
24.0  Accident or Injury to Workmen: 
 
24.1 The JMF shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident 
or injury to any workman or other person in the employment of the 
Contractor or any sub- Contractor. The Contractor shall indemnify and 
keep indemnified the JMF against all such damages and compensation, 
save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 
Where any case is instituted against the JMF, the Contractor shall 
implead himself as a party as if the case has been instituted against the 
Contractor.  

 
24.2 The Contractor shall insure against such liability with an insurer and 

shall continue such insurance during the whole of the time that any 
persons are employed by him on the Works and shall, produce to the 
Engineer/ JMF such policy of insurance and the receipts for the payment 
of the current premium. Provided always that, in respect of any persons 
employed by any sub-contractor, the Contractor's obligation to insure as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor 
shall have insured against the liability in respect of such persons in such 
manner that the JMF is indemnified under the policy, but the Contractor 
shall require such sub-contractor to produce to the Engineer/ JMF such 
policy of insurance and receipt for the payment of the current premium. 
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24.3 Employee State Insurance (ESI) Act:  
 

The Contractor shall accept full and exclusive liabilities for the compliance 
with all obligations imposed by the ESI Act 1948, and the Contractor shall 
further defend, indemnify and hold JMF harmless from any liabilities or 
penalties which may be imposed by the Central, State or local authorities 
by reason of any asserted violation by Contractor or sub-contractor of the 
ESI Act, 1948 and also from all claims, suits or proceedings that may be 
brought against JMF arising under, growing up or by reason of the work 
provided for by this Contract whether brought by the employees of the 
Contractor, by the third parties, or by Central or State Govt. authorities or 
any political sub-division thereof. The Contractor shall fill in with the ESI 
the declaration form and all other forms which may be required in respect 
of the Contractor's or sub-contractor's employees and who are employed 
by for the works provided for or those covered by ESI from time to time 
under the agreement. The Contractor shall deduct and secure the 
agreement of the sub-contractor and deduct the employee’s contribution 
as per the first schedule of the ESI Act from wages and affix the 
employees' contribution cards at wages payment intervals. The Contractor 
shall remit and secure that agreement of the sub- contractor to remit, the 
employees’ contribution as required by the Act. The Contractor shall 
maintain all codes and records as required under Act in respect of the 
employees and payment and the Contractor shall secure the agreement of 
the sub-contractor to maintain such records. Any expense incurred for the 
contribution or maintaining records shall be to the Contractor's account.  

 
The JMF shall retain such amount as may be necessary from the total 
Contract cost until the Contractor shall furnish satisfactory proof the 
whole contribution as required by the ESI Act have been paid.  

 
25.0  Remedy on Contractor's Failure to Insure: 
 
25.1  If the Contractor shall fail to effect and keep in force the insurances 

referred to in Clauses 21, 23 and 24 hereof, or any other insurance which 
he may be required to effect under the terms of the Contract, then and in 
any such case the JMF may effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by the JMF as aforesaid 
from any payment due or which may become due to the Contractor, or 
recover the same as a debt to the Contractor, or recover the same as a 
debt due from the Contractor. 

 
26.0  Giving of Notices and Payment of Fees: 
 
26.1 The Contractor shall give all notices and pay all fees required to be given 

or paid by any National or State Statute, Ordinance, or Law, or any 
regulation, or bye-law of any local or other duly constituted authority in 
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relation to the execution of the Works and by the rules and regulations of 
all public bodies and companies whose property or rights are affected or 
may be affected in any way by the Works. 

 
26.2  The Contractor shall conform in all respects with the provisions of any 

such Statute, Ordinance or Law as aforesaid and the regulations or bye-
laws of any local or other duly constituted authority which may be 
applicable to the Works and with such rules and regulations of public 
bodies and companies as aforesaid and shall keep the JMF indemnified 
against all penalties and liability of every kind for breach of any such 
Statute, Ordinance or Law, regulation or bye-law.  

 
26.3  The JMF will repay or allow to the Contractor all such sums as the 

Engineer/JMF shall certify to have been properly payable and paid by the 
Contractor in respect of such fees.  

 
27.0 Fossils etc.: 
 
27.1  All fossils, coins, articles of value or antiquity and structures and other 

remains or things of geological or archaeological interest discovered on the 
site of the Works shall as between the JMF and the Contractor be deemed 
to be the absolute property of the JMF. The Contractor shall take 
precautions to prevent his workmen or any other persons from removing 
or damaging any such article or thing and shall immediately upon 
discovery thereof and, before removal, acquaint the Engineer of such 
discovery and carry out the Engineer's orders as to the disposal of the 
same. 

 
28.0  Patent Rights and Royalties: 
 
28.1  The Contractor shall save harmless and indemnify the JMF from and 

against all claims and proceedings for or on account of infringement of any 
patent rights, design trademark or name or other protected rights in 
respect of any Constructional Plant, machine work, or material and for in 
connection with the Works or any of them and from and against all claims, 
proceedings, damages, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. Except where otherwise specified, the 
Contractor shall pay all tonnage and other royalties, rent and other 
payments or compensation, if any, for getting stone, sand, gravel, clay or 
other materials required for the Works or any of them. 

 
29.0  Interference with Traffic and Adjoining Properties: 
 
29.1  All operations necessary for the execution of the Works shall, so far as 

compliance with the requirements of the Contract permits, be carried on 
so as not to interfere unnecessarily or improperly with the convenience of 
the public, or the access to, use and occupation of public or private roads 
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and footpaths to or of properties whether in the possession of the JMF or 
of any other person. The Contractor shall save harmless and indemnify 
the JMF in respect of all claims, proceedings, damages, costs, charges and 
expenses whatsoever arising out of, or in relation to, any such matters in 
so far as the Contractor is responsible therefore. 

 
30.0  Extraordinary Traffic: 
 
30.1  The Contractor shall use every reasonable means to prevent any of the 

highways or bridges communicating with or on the routes to the Site from 
being damaged or injured by any traffic of the Contractor or any of his 
sub-contractors and, in particular, shall select routes, choose and use 
vehicles and restrict and distribute loads so that any such extraordinary 
traffic as will inevitably arise from the moving of plant and material from 
and to the Site shall be limited, as far as reasonably possible, and so that 
no unnecessary damage or injury may be occasioned to such highways 
and bridges. 

30.2 Should it be found necessary for the Contractor to move one or more loads 
of Constructional Plant, machinery or pre- constructed units or parts of 
units of work over a part of a highway or bridge, the moving whereof is 
likely to damage any highway or bridge unless special protection or 
strengthening is carried out, then the Contractor shall before moving the 
load on to such highway or bridge give notice to the concerned authority of 
the weight and other particulars of the load to be moved and his proposals 
for protecting or strengthening the said highway or bridge and obtain 
approval from that concerned authority at his own cost . He shall keep the 
Engineer informed of the action taken.  

 
30.3 If during the execution of the Works or at any time thereafter the 

Contractor shall receive any claim arising out of the execution of the 
Works in respect of damage or injury to highways or bridges he shall 
immediately report the same to the Engineer and thereafter shall negotiate 
the settlement of and pay all sums due in respect of such claim and shall 
indemnify the JMF in respect thereof and in respect of all claims, 
proceedings, damages, costs, charges and expenses in relation thereto. 
 

30.4  Where the nature of the Works is such as to require the use by the 
Contractor of water-borne transport the foregoing provisions of this Clause 
shall be construed as though "highway" included a lock, dock, sea wall or 
other structure related to a waterway and "vehicle" included craft, and 
shall have effect accordingly. 

 
31.0  Opportunities for other Contractors: 
 
31.1 The Contractor shall, in accordance with the requirements of the Engineer, 

afford all reasonable opportunities for carrying out their work to any other 
Contractors employed by the JMF and their workmen and to the workmen 
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of the JMF and of any other duly constituted authorities who may be 
employed in the execution on or near the Site of any work not included in 
the Contract or of any Contract which the JMF may enter into in 
connection with or ancillary to the Works. If, however, the Contractor 
shall, on the written request of the Engineer, make available to any such 
other Contractor, or to the JMF or any such authority, any roads or ways 
for the maintenance of which the Contractor is responsible, or permit the 
use by any such of the Contractor's scaffolding or other plant on the Site, 
or provide any other service of whatsoever nature for any such, the JMF 
shall pay to the Contractor in respect of such use or service such sum or 
sums as shall, in the opinion of the Engineer, be reasonable. 

32.0  Contractor to Keep Site Clear: 
 
32.1  During the progress of the Works the Contractor shall keep the site 

reasonably free from all unnecessary obstructions and shall store or 
dispose of any Constructional Plant and surplus materials and clear away 
and remove from the site any wreckage, rubbish or Temporary Works no 
longer required., 

 
33.0  Clearance of Site on Completion: 
 
33.1  On the completion of the Works the Contractor, at his own cost, shall clear 

away and remove from the Site all Constructional Plant, surplus materials, 
rubbish and Temporary Works of every kind, and leave the whole of the 
Site and Works clean and in a workmanlike condition to the satisfaction of 
the Engineer. However, for removal of surplus excavated earth & existing 
material, payment shall be made separately as per relevant tender item. 

 
L A B O U R 

 
34.0 Engagement of Labour: 

 
34.1 The Contractor shall make his own arrangements for the engagements of 

all labour, local or otherwise, and, save insofar as the Contract otherwise 
provides, for the transport, housing feeding and payment thereof. The 
Contractor to the extent possible and reasonable to employ staff and 
labour with required qualifications and experience from source within 
India.  

 
34.2 JMF at their own discretion and convenience make available at the site, 

land for Contractor's field office, godown, workshop and assembly yard 
required for the execution of the Contract. The Contractor shall at his own 
cost construct all these temporary buildings and provide suitable water 
supply and sanitary arrangement approved by the Engineer. 
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34.3  The personnel so engaged by the Contractor shall be the employees of the 
Contractor and there shall exist no probity of Contract between the 
personnel so engaged and JMF. 

 
34.4  On completion of the works undertaken by the Contractor, he shall 

remove all temporary buildings erected by him and have the site cleaned 
as directed by the Engineer. If the Contractor shall fail to comply with 
these requirements, the Engineer may at the expenses of the Contractor 
remove such surplus and rubbish materials and dispose off the same as 
he deems fit and get the site cleared as aforesaid; the Contractor shall 
forthwith pay the amount of all expenses so incurred and shall have no 
claim in respect of any such surplus material disposed off as aforesaid. 
The owner reserves the right to ask the Contractor any time during the 
tendency of the Contract to vacate the land by giving 7 days’ notice 
without giving any reason. 

 
34.5 Land for residential accommodation for staff and labour may be made 

available at the discretion of the JMF / Engineer. 
 
34.6  The Contractor shall, so far as is reasonably practicable, having regard to 

local conditions, provide on the Site, to the satisfaction of the Engineer an 
adequate supply of drinking and other water for the use of the 
Contractor's staff and work people. 

 
34.7  The Contractor shall not, otherwise than in accordance with the Statutes, 

Ordinances and Government Regulations or Orders for the time being in 
force, import, sell, give, barter or otherwise dispose of any alcoholic liquor, 
or drugs or permit any such importation, sale, gift, barter or disposal by 
his sub-contractors, agents or employees. 

 
34.8  The Contractor shall not give, barter or otherwise dispose of to any person 

or person, any arms or ammunitions of any kind or permit the same as 
aforesaid. 

 
34.9  The Contractor shall in all dealings with labour in his employment, have 

due regard to all recognised festivals, days of rest and religious or other 
customs. 

 
34.10 In the event of any outbreak of illness of an epidemic nature, the 

Contractor shall comply with and carry out such regulations, orders and 
requirements as may be made by the Government, or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the 
same. 

 
34.11 The Contractor shall at all times take all reasonable precautions to 

prevent any unlawful, riotous or disorderly conduct by or amongst his 
employees and for the preservation of peace and protection of persons and 
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property in the neighbourhood of the Works against the same. The 
Contractor shall be responsible to comply with the various labour laws 
such as Contract Labour (R&A) Act, 1970, Payment of Wages Act, 
Minimum Wages Act, Provident Fund Act & Rules etc. in respect of 
the persons engaged by him. 

 
34.12The Contractor shall be responsible for observance by his sub-contractors 

of the foregoing provisions. 
 
35.0  Returns of Labour, etc.: 
 
35.1  The Contractor shall submit to JMF copies of the licence under the 

Contract Labour Act, if required and obtained by the Contractor and his 
Provident Fund Number. The Contractor shall, if required by the Engineer, 
also deliver to the Engineer a return in detail in such form and at such 
intervals as the Engineer may prescribe showing the supervisory staff and 
the numbers of the several classes of labour from time to time employed 
by the Contractor on the Site and such information respecting 
Constructional Plant as the Engineer may require. 

 
35.2  The Contractor shall not employ in connection with the works any person 

who has not completed fifteen years of age. 
 
35.3 The Contractor shall in respect of labour employed by him comply with or 

cause to be complied with the provision of the various labour laws and 
rules and regulations such as Contract Labour Act(R&A) Act, 1970, 
Payment of Wages Act, Minimum Wages Act, Provident Fund Act & 
Rules etc. applicable to them in regard to all matters provided therein and 
shall indemnify the JMF in respect of all claims that may be made against 
the JMF for non-compliance thereof by the Contractor. 

 
35.4 Notwithstanding anything contained herein, the Engineer may take such 

actions as may be necessary for compliance of the various labour laws and 
recover the costs thereof from the Contractor.  

 
35.5 In the event of the Contractor committing a default or breach of any of the 

provisions of labour laws and rules and regulations as applicable, shall 
pay penalties as imposed by the statutory Authorities and shall indemnify 
and keep indemnified the JMF/Owner all such penalties and 
compensations.  

 
MATERIALS AND WORKMANSHIP 

 
36.0  Materials and Workmanship: 

36.1  All materials and workmanship shall be of the respective kinds described 
in the Contract and in accordance with the Engineer's instructions and 
shall be subjected from time to time to such tests as the Engineer may 
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direct at the place of manufacture or fabrication, or on the Site or at such 
other place or places as may be specified in the Contract, or at all or any 
of such places. The Contractor shall provide such assistance, instruments, 
machines, labour and materials as are normally required for examining, 
measuring and testing any work and the quality, weight or quantity of any 
material used and shall supply samples of materials before incorporation 
in the Works for testing as may be selected and required by the Engineer. 

 
36.2  All samples shall be supplied by the Contractor at his own cost if the 

supply thereof is clearly intended by or provided for in the Contract. 
 
36.3 The cost of conducting any test ordered by the Engineer to ascertain the 

quality of the materials and the workmanship shall be borne by the 
Contractor. 

 
37.0 Inspection of Operations: 
 
37.1  The Engineer and any person authorised by him shall at all times have 

access to the Works and to all workshops and places where work is being 
prepared or from where materials, manufactured articles or machinery are 
being obtained for the Works and the Contractor shall afford every facility 
for and every assistance in or in obtaining the right to such access. 

 
38.0  Examination of Work before Covering up: 
 
38.1  No work shall be covered up or put out of view without the approval of the 

Engineer and the Contractor shall afford full opportunity for the Engineer 
to examine and measure any work which is about to be covered up or put 
out of view and to examine foundations before permanent work is placed 
thereon. The Contractor shall give due notice to the Engineer whenever 
such work or foundations is or are ready or about to be ready for 
examination and the Engineer shall, unless he considers it unnecessary 
and advises the Contractor accordingly, attend for the purpose of 
examining and measuring such work or of examining such foundations.  

 
38.2  The Contractor shall uncover any part or parts of the Works or make 

openings in or through the same as the Engineer may from time to time 
direct and shall reinstate and make good such part or parts to the 
satisfaction of the Engineer. If any such part or parts have been put out of 
view after compliance with the requirement of clause 38.1 and are found 
to be executed in accordance with the Contract , the expenses of 
uncovering, making openings in or through, reinstating and making good 
the same shall be borne by the JMF, but in any other case all costs shall 
be borne by the Contractor. 

 
39.0  Removal of Improper Work and Materials: 
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39.1  The Engineer shall during the progress of the Works have power to order 
in writing from time to time. 
a)  The removal from the Site, within such time or times as may be 

specified in the order, of any materials which, in the opinion of the 
Engineer, are not in accordance with the Contract.  

 
b) The substitution of proper and suitable materials and 
 
c) The removal and proper re-execution, notwithstanding any previous test 

thereof or interim payment therefore, of any work which in respect of 
materials or workmanship is not, in the opinion of the Engineer, in 
accordance with the Contract. 

 
39.2  In case of default on the part of the Contractor in carrying out such order, 

the JMF shall be entitled to employ and pay other persons to carry out the 
same and all expenses consequent thereon or incidental thereto shall be 
recoverable from the Contractor by the JMF or may be deducted by the 
JMF from any payment due or which may become due to the Contractor. 

 
40.0  Suspension of Work: 
 
40.1  The Contractor shall, on the written order of the Engineer, suspend the 

progress of the Works or any part thereof for such time or times and in 
such manner as the Engineer may consider necessary and shall during 
such suspension properly protect and secure the work, so far as is 
necessary in the opinion of the Engineer. The extra cost incurred by the 
Contractor in giving effect to the Engineer's instructions under this Clause 
shall be borne and paid by the JMF unless such suspension is : 
 
a)  Otherwise provided for in the Contract, or 
b)  Necessary by reasons of some default on the part of the Contractor, or 
c)  Necessary by reason of climatic conditions on the Site, or 
d)  Necessary for the proper execution of the Works or for the safety of the 

Works or any part thereof insofar as such necessity does not arise from 
any act or default by the Engineer or the JMF or from any of the 
excepted risks defined in Clause 20 hereof. 

 
Provided that the Contractor shall not be entitled to recover any such 
extra cost unless he gives written notice of his intention to claim to the 
Engineer within seven days of the Engineer's order. The Engineer shall 
settle and determine such extra payment and/or extension of time under 
Clause 44 hereof to be made to the Contractor in respect of such claim as 
shall, in the opinion of the Engineer, be fair and reasonable. 

 
40.2  If the progress of the Works or any part thereof is suspended on the 

written order of the Engineer and if permission to resume work is not 
given by the Engineer within a period of fifteen days from the date of 
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suspension then, unless such suspension is within paragraph (a), (b), (c) 
or (d) of sub-clause (1) of this Clause, the Contractor may serve a written 
notice on the Engineer requiring permission within ten days from the 
receipt thereof to proceed with the Works, or that part thereof in regard to 
which progress is suspended and, if such permission is not granted within 
the time, the Contractor by a further written notice so served may, but is 
bound to, elect or treat the suspension where it affects only part of the 
Works as an omission of such part under Clause 52 hereof, or, where it 
affects the whole Works, as an abandonment of the Contract by the Project 
Authority/ JMF. 

 
COMMENCEMENT TIME AND DELAYS 

 
41.0  Commencement of Works: 
 
41.1  The Contractor shall commence the Works on Site within the period 

named in the Appendix to the Tender (Form of Bid) after the receipt by 
him of a written order to this effect from the Engineer and shall proceed 
with the same with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer, or be wholly beyond the 
Contractor's control. 

 
42.0  Possession of Site:  
 
42.1  Save insofar as the Contract may prescribe, the extent of portions of the Site 

of which the Contractor is to be given possession from time to time and the 
order in which such portions shall be made available to him and, subject to 
any requirement in the Contract as to the order in which the Works shall be 
executed, the JMF will, with the Engineer's written order to commence the 
Works, give to the Contractor possession of so much of the Site as may be 
required to enable the Contractor to commence and proceed with the 
execution of the Works in accordance with the programme referred to in 
Clause 14 hereof, if any, and otherwise in accordance with such reasonable 
proposals of the Contractor as he shall, by written notice to the Engineer, 
make and will, from time to time as the Work proceed, give to the Contractor 
possession of such further portions of the Site as may be required to enable 
the Contractor to proceed with the execution of the Works with due dispatch 
in accordance with the said programmes or proposals, as the case may be. If 
the Contractor suffers delay from the failure on the part of the JMF to give 
possession in accordance with the terms of this Clause, the Engineer shall 
grant an extension of time for the completion of the Works as, in his opinion 
shall be fair. 

 
42.2  The Contractor shall bear all costs and charges for special or temporary 

way leaves required by him in connection with access to the Site. The 
Contractor shall also provide at his own cost any additional 
accommodation outside the Site required by him for the purposes of the 
Works. 
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43.0  Time for Completion: 
 
43.1  Subject to any requirement in the Contract as to completion of any section 

of the Works before completion of the whole, the whole of the Works shall 
be completed, in accordance with the provisions of Clause 49 hereof, 
within the time stated in the Contract or such extended time as may be 
allowed under Clause 44 hereof. 

 
43.2 Upon acceptance of the bid, the contractor shall submit to JMF for his 

approval a comprehensive work programme in the form of Bar chart 
indicating the critical activities as well. After approval by JMF, the 
contractor shall strictly adhere to the sequence of activities stated therein. 
The contractor shall review the actual progress of work in each month, in 
relation to the approved programme and shall inform JMF. The 
submission to and approval by the JMF of the programme shall not relieve 
the contractor of any of his duty and responsibility under the contract. 

 
 
44.0  Extension of Time of Completion: 
 
44.1 Should the amount of extra or additional work of any kind or any cause of 

delay referred to in these Conditions, or exceptional adverse climatic 
conditions, or other special circumstances of any kind whatsoever which 
may occur, other than through a default of the Contractor, be such as 
fairly to entitle the Contractor to an extension of time for the completion of 
the Works, the Engineer shall determine the amount of such extension 
and shall notify the JMF and the Contractor accordingly. Provided that the 
Engineer is not bound to take in account any extra or additional work or 
other special circumstances unless the Contractor has within thirty days 
after such work has been commenced, or such circumstances have arisen, 
or as soon thereafter as is practicable, submitted to the Engineer full and 
detailed particulars of any extension of time to which he may consider 
himself entitled in order that submission may be investigated at the time. 

 
45.0  No Night Work: 
 
45.1  Subject to any provision to the contrary contained in the Contract, none of 

the Permanent Works shall, save as hereinafter provided, be carried on 
during the night without the permission in writing of the Engineer except 
when the work is unavoidable or absolutely necessary for the saving of life 
or property or for the safety of the Works, in which case the Contractor 
shall immediately advise the Engineer. Provided always that the provisions 
of this Clause shall not be applicable in the case of any work which it is 
customary to carry out by rotary or double shifts.  

 
46.0  Rate of Progress: 
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46.1  If for any reason, which does not entitle the Contractor to an extension of 

time, the rate of progress of the Works or any section is at any time, in the 
opinion of the Engineer, too slow to ensure completion by the prescribed 
time or extended time for completion, the Engineer shall so notify the 
Contractor in writing and the Contractor shall thereupon take such steps 
as are necessary and the Engineer may approve to expedite progress so as 
to complete the Works or such section by the prescribed time or extended 
time. The Contractor shall not be entitled to any additional payment for 
taking such steps. If, as a result of any notice given by the Engineer under 
this Clause, the Contractor shall seek the Engineer's permission to do any 
work at night, such permission shall not be unreasonably refused. 

 
47.0  Liquidated Damages for Delay: 
 
47.1 If the Contractor shall fail to achieve completion of the Works within the 

time prescribed in the Appendix to the Form of Bid, then the Contractor 
shall pay to the JMF the sum at the rate of 0.5% (zero point five 
percent) of the amended up-to date total contract cost as liquidated 
damages for such default and not as a penalty for each completed week ( 
week comprising of 7 days including holidays and any incomplete week 
shall be ignored for the calculation of liquidated damages ) which shall 
elapse between the time prescribed by clause 43 hereof and the date of 
certified completion of the particular Works. The JMF may without 
prejudice to any other method of recovery, deduct the amount of such 
damages from any payment in its hands, due or which may become due to 
the Contractor. The payment or deduction of such damages shall not 
relieve the Contractor from his obligation to complete the Works, or from 
any other of his obligations and liabilities under the Contract. 

 
47.2 The aggregate maximum of the liquidated damages payable to the JMF 

under this clause shall be subject to a maximum of 10% (ten percent) of 
the total order / Contract cost (i.e. value indicated in letter of 
acceptance or any subsequent amendment, accepted by the contractor). 

47.3  If, before the completion of the whole of the Works any part or section of 
the Works has been certified by the Engineer as completed, pursuant to 
Clause 49 hereof, and occupied by the Owner/JMF, the liquidated 
damages for delay shall, for any period of delay after such certificate be 
reduced in the proportion which the value of the part or section so 
certified bears to the value of the whole of the Works. 

 
47.4  The criteria for deriving the liquidated damage shall be the actual value of 

works executed and the amended time of completion. 
 
48.0 Bonus For Early Completion: NOT APPLICABLE  

49.0  Certification of Completion of Works: 
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49.1  When the whole of the Works have been virtually completed and have 

satisfactorily passed any final test that may be prescribed by the Contract, 
the Contractor may give a notice to that effect to the Engineer 
accompanied by an undertaking to finish any outstanding work during the 
period of Maintenance. Such notice and undertaking shall be in writing 
and shall be deemed to be a request by the Contractor for the Engineer to 
issue a Certificate of Completion in respect of the Works. The Engineer 
shall, on receipt of such notice either issue to the Contractor, a Certificate 
of Completion stating the date on which, in his opinion, the Works were 
virtually completed in accordance with the Contract or give instructions in 
writing to the Contractor specifying all the work which, in the Engineer's 
opinion, requires to be done by the Contractor before the issue of such 
Certificate. The Engineer shall also notify the Contractor of any defects in 
the Works affecting virtual completion that may appear after such 
instructions and before completion of the works specified therein. The 
Contractor shall be entitled to receive such Certificate of Completion, or on 
the completion, to the satisfaction of the Engineer, of the works so 
specified and making good any defects so notified. 

49.2  Similarly, in accordance with the procedure set out in sub- clause (1) of 
this Clause, the Contractor may request and the Engineer shall issue a 
Certificate of Completion in respect of :- 

 
a) Any section of the Permanent Works in respect of which a separate 

time for completion is provided in the Contract and 
 
b) Any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and occupied by the JMF/ 
Owner.  

 
49.3 If any part of the Permanent Works shall have been virtually completed and 

shall have satisfactorily passed any final test that may be prescribed by 
the Contract, the Engineer may issue a Certificate of Completion in 
respect of that part of the Permanent Works before completion of the 
whole of the Works and, upon the issue of such Certificate, the Contractor 
shall be deemed to have undertaken to complete any outstanding work in 
that part of the Works during the Period of Maintenance. 

 
49.4  Provided always that a Certificate of Completion given in respect of any 

section or part of the Permanent Works before completion of the whole 
shall not be deemed to certify completion of any ground or surfaces 
requiring reinstatement, unless such Certificate shall expressly so state. 
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MAINTENANCE AND DEFECTS (DEFECT LIABILITY) 
 

50.0 Definition of Period of Maintenance: 
 
50.1  In these conditions the expressions the expression "Period of Maintenance" 

shall mean the period of maintenance named in the appendix to the 
tender, calculated from the date of completion of the works, certified by 
the engineer in accordance with the clause 49 hereof, or, in the event of 
more than one certificate having been issued by the engineer under the 
said clause, the period of maintenance the expression the " the works" 
shall be constructed accordingly. 

 
50.2  To the intent that the works shall at or as soon as practicable after the 

expiry of the period of maintenance be delivered to the JMF in the 
condition required by the contract, fair wear and tear expected, to the 
satisfactory of the engineer, the contractor shall finish the work, if any, 
outstanding at the date of completion , as certified under the clause 49 
hereof, as soon as practicable after which date and shall execute all such 
work of repair, amendment, reconstruction, rectification and making good 
defects, imperfections, shrinkage or other faults as may be required of the 
Contractor in writing by the Engineer during the Period of Maintenance, or 
within fifteen days after its expiry as a result of an inspection made by or 
on behalf of the Engineer prior to its expiry. 

 
50.3  All such work shall be carried out by the Contractor at his own expense if 

the necessity thereof shall, in the opinion of the Engineer, be due to the 
use of materials or workmanship not in accordance with the Contract, or 
to neglect or failure on the part of the Contractor to comply with any 
obligation, expressed or implied, on the Contractor's part under the 
Contract. 

 
50.4  If the Contractor shall fail to do any such work as aforesaid required by 

the Engineer, JMF shall be entitled to employ and pay other persons to 
carry out the same and if such work is work which in the opinion of the 
Engineer, the Contractor was liable to do at his own expense under the 
Contract, then all expenses consequent thereon or incidental thereto shall 
be recoverable from the Contractor by JMF or may be deducted by JMF 
from any payment due or which may become due to the Contractor. 

 
51.0  Contractor to Search: 
 
51.1  The Contractor shall, if required by the Engineer in writing, search under 

the direction of the Engineer for the cause of any defect, imperfection or 
fault appearing during the progress of the Works or in the Period of 
Maintenance. Unless such defect, imperfection or fault shall be one for 
which the Contractor is liable under the Contract, the cost of the work 
carried out by the Contractor in searching as aforesaid shall be borne by 
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JMF. If such defect, imperfection or fault shall be one for which the 
Contractor is liable as aforesaid, the cost of the work carried out in 
searching as aforesaid shall be borne by the Contractor and he shall in 
such case repair, rectify and make good such defect, imperfection or fault 
at his own expense in accordance with the provisions of Clause 50 hereof. 

 
 

ALTERATIONS, ADDITIONS AND OMISSIONS 
 

52.0  Variations: 
 
52.1  The Engineer shall make any variations of the form, quality or quantity of 

the Works or any part thereof that may, in his opinion, be necessary and 
for that purpose, or if for any other reason it shall, in his opinion be 
desirable, he shall have power to order the Contractor to do any of the 
following: - 

 
a)  Increase or decrease the quantity of any work included in the Contract, 
 
b)  Omit any such work, 
 
c)  Change the character or quality or kind of any such work, 
 
d)  Change the levels, lines, position and dimensions of any part of the 

Works, and 
 
e)  Execute additional work of any kind necessary for the completion of the 

Works,  
 
f)  Change any specified sequence, method or timing of construction of 

any part of the works, 
 

No such variation shall in any way vitiate or invalidate the Contract, but 
the value, if any, of all such variations shall be taken into account in 
ascertaining the amount of the Contract Price. 

 
52.2  No such variations shall be made by the Contractor without an order in 

writing of the Engineer. Provided that no order in writing shall be required 
for increase or decrease in the quantity of any work where such increase 
or decrease is not the result of an order given under this Clause, but is the 
result of the quantities exceeding or being less than those stated in the 
Schedule of Quantities. Provided also that if for any reason the Engineer 
shall consider it desirable to give any such order verbally, the Contractor 
shall comply with such order and any confirmation in writing of such 
verbal order given by the Engineer, whether before or after the carrying 
out of the order, shall be deemed to be an order in writing within the 
meaning of this clause. Provided further that if the Contractor shall within 
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seven days confirm in writing to the Engineer and such confirmation shall 
not be contradicted in writing within fourteen days by the Engineer, it 
shall be deemed to be an order in writing by the Engineer. 

 
53.0  Valuation of Variations: 
 
53.1  All extra or additional work done or work omitted by order of the Engineer 

shall be valued at the rates and prices set out in the Contract if, in the 
opinion of the Engineer, the same shall be applicable. If the Contract does 
not contain any rates or prices applicable to the extra or additional work, 
then suitable rates or prices shall be agreed upon between the Engineer 
and the Contractor. For settling the rates of the extra items, the 
contractor’s cost for overheads and profits shall be taken as 15% (fifteen 
percent) of the materials, labour cost etc. In the event of disagreement, 
the Engineer shall fix such rates or prices as shall, in his opinion, be 
reasonable and proper. 

 
53.2  Provided that if the nature or amount of any omission or addition relative 

to the nature or amount of the whole of the Works or to any part thereof 
shall be such that, in the opinion of the Engineer, the rate or price 
contained in the Contract for any item of the Works is, by reason of such 
omission or addition, rendered inapplicable, then a suitable rate or price 
shall be agreed upon between the Engineer and the Contractor. In case of 
disagreement the Engineer shall work out and fix the rate or the price. 

 
53.3  In case of any class of work for which there is not such specification 

supplied by JMF as is mentioned in the tender documents such work shall 
be carried out in accordance with Indian Standard Specifications and if 
the I.S.S. do not cover the same the work should be carried out as per the 
standard Engineering practice subject to the approval of the Engineer. 

 
Provided also that no increase or decrease under clause 53.1 or variation 
of rate or price under clause 53.2 of shall be made unless, as soon after 
the date of the order as is practicable and, in the case of extra or 
additional work, before the commencement of the work or as soon 
thereafter as is practicable, notice shall have been given in writing :- 

 
a)  By the Contractor to the Engineer of his intention to claim extra 

payment or a varied rate or price or 
 
b)  By the Engineer to the Contractor of his intention to vary a rate or 

price. 
 
53.4  The Contractor shall send to the Engineer once in every month an account 

giving particulars, as full and detailed as possible, of all claims for any 
additional payment to which the Contractor may consider himself entitled 
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and of all extra or additional work ordered by the Engineer which he has 
executed during the preceding month. 

 
No final or interim claim for payment for any such work or expense will be 
considered which has not been included in such particulars. Provided 
always that the Engineer shall be entitled to authorise payment to be 
made for any such work or expense, notwithstanding the Contractor's 
failure to comply with this condition, if the Contractor has, at the earliest 
practicable opportunity, notified the Engineer in writing that he intends to 
make a claim for such work. 

 
PLANT, TEMPORARY WORKS AND MATERIALS 

 
54.0  Plant, etc., Exclusive Use for the Works: 
 
54.1  All Constructional Plant, Temporary Works and materials provided by the 

Contractor shall, when brought on to the of the Works and the Contractor 
shall not remove the same or any part thereof, except for the purpose of 
moving it from one part of the site to another, without the consent, in 
writing, of the Engineer, which shall not be unreasonably withheld. 

 
54.2  Upon completion of the Works the Contractor shall remove from the Site 

all the said Constructional Plant and Temporary Works remaining thereon 
and any unused materials provided by the Contractor. 

 
54.3  JMF shall not at any time be liable for the loss of or damage to any of the 

said Constructional Plant, Temporary Works or materials save as 
mentioned in Clauses 20 and 66 hereof.  

 
55.0 Approval of Materials, etc., not Implied: 
 
55.1  The operation of Clause 54 hereof shall not be deemed to imply any 

approval by the Engineer of the materials or other matters referred to 
therein nor shall it prevent the rejection of any such materials at any time 
by the Engineer. 

 
MEASUREMENT 

56.0  Quantities: 
 
56.1  The quantities set out in the Schedule of Quantities for Civil are the 

estimated quantities of the work, but they are not to be taken as the 
actual and exact quantities of the Works to be executed by the Contractor 
in fulfilment of his obligations under the Contract.  

 
57.0  Works to be Measured: 
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57.1  The Engineer shall, except as otherwise stated, ascertain and determine by 
measurement the value in terms of the Contract of work done in 
accordance with the Contract. He shall, when he requires any part or 
parts of the Works to be measured, give notice to the Contractor's 
authorised agent or representative, who shall forthwith attend or send a 
qualified agent to assist the Engineer in making such measurement, and 
shall furnish all particulars required by either of them. Should the 
Contractor not attend, or neglect or omit to send such agent, then the 
measurement made by the Engineer or approved by him shall be taken to 
be the correct measurement of the work. For the purpose of measuring 
such permanent work as is to be measured by records and drawings, the 
Engineer shall prepare records and drawings month by month of such 
work and the Contractor, as and when called upon to do so in writing, 
shall, within fourteen days, attend to examine and agree such records and 
drawings with the Engineer and shall sign the same when so agreed. If the 
Contractor does not so attend to examine and agree such records and 
drawings, they shall be taken to be correct. If, after examination of such 
records and drawings, the Contractor does not agree the same or does not 
sign the same as agreed, they shall nevertheless be taken to be correct, 
unless the Contractor shall, within fourteen days of such examination, 
lodge with the Engineer, for decision by the Engineer, notice in writing of 
the respects in which such records and drawings are claimed by him to be 
incorrect. 

 
58.0  Method of Measurement: 
 
58.1  The Works shall be measured net, as prescribed in the specification of 

works, notwithstanding any general or local custom, except where 
otherwise specifically described or prescribed in the Contract. Wherever 
not specifically mentioned in the Contract, the mode of measurement as 
prescribed in the relevant IS codes shall be applicable and binding to the 
Contract. Only the latest editions of all the codes of practices including all 
latest official amendments and revisions shall be applicable.  

 
58.2  For measurement of items of work in foundation and plinth & in super 

structure the criteria shall be the plinth level of the individual buildings 
covered under this Contract. 
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NOMINATED SUB-CONTRACTORS 

 
59.0  Definitions of "Nominated Sub-Contractors": 
 
59.1  All specialists, merchants, tradesmen and others executing any work or 

supplying any goods, materials or services, who may have been or be 
nominated or selected or approved by the Project Authority/ JMF or the 
Engineer, and all persons to whom by virtue of the provisions of the 
Contract the Contractor is required to sub-let any work shall, in the 
execution of such work or the supply of such goods, materials or services, 
be deemed to be sub-Contractors employed by the Contractor and are 
referred to in this Contract as "nominated Sub-Contractors". 

 
59.2  The Contractor shall not be required by the Project Authority/ JMF or the 

Engineer or be deemed to be under any obligation to employ any 
nominated Sub-Contractor against whom the Contractor may raise 
reasonable objection, or who shall decline to enter into a sub-contract with 
the Contractor containing provisions: - 

 
a)  That in respect of the work, goods, materials or services the subject of 

the sub-contract, the nominated Sub- Contractor will undertake 
towards the Contractor the like obligations and liabilities as are 
imposed on the Contractor towards the Project Authority/ JMF by the 
terms of the Contract and will save harmless and indemnify the 
Contractor from and against the same and from all claims, proceedings, 
damages, costs, charges and expenses whatsoever arising out of or in 
connection therewith, or arising out of or in connection with any failure 
to perform such obligations or to fulfil such liabilities, and 

 
b)  That the nominated Sub-Contractor will save harmless and indemnify 

the Contractor from and against any negligence by the nominated Sub-
Contractor, his agents, workmen and servants and from and against 
any misuse by him or them of any Constructional Plant or Temporary 
Works provided by the Contractor for the purposes of the Contractor 
and from all claims as aforesaid. 

 
59.3  If in any connection with any Provisional Sum the services to be provided 

include any matter of design or specification of any part of the permanent 
works or of any equipment or plant to be incorporated therein, such 
requirement shall be expressly stated in the Contract and shall be 
included in any nominated Sub-Contract. The nominated Sub-Contract 
shall specify that the nominated Sub-Contractor providing such services 
will save harmless and indemnify the Contractor from and against the 
same and from all claims, proceedings, damages, costs, charges and 
expenses whatsoever arising out of or in connection with any failure to 
perform such obligations or to fulfil such liabilities. 
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59.4  For all work executed or goods, materials, or services supplied by any 

nominated Sub-Contractor, there shall be included in the Contract Price :- 
 

a)  The actual price paid or due to be paid by the Contractor, on the 
direction of the Engineer, and in accordance with the Sub-Contract; 

 
b)  The sum, if any, entered in the Schedule of Quantities for labour 

supplied by the Contractor in connection therewith, or if ordered by the 
Engineer as may be determined in accordance with Clause 53 hereof; 

 
c)  In respect of all other charges and profit, a sum being a percentage rate 

of the actual price paid or due to be paid calculated, where provision 
for such is made in a special item provided in the Schedule of 
Quantities for such purpose. 

 
59.5  Before issuing, under Clause 60 hereof, any certificate, which includes 

any payment in respect of work done or goods, materials or services 
supplied by any nominated Sub- Contractor, the Engineer shall be entitled 
to demand from the Contractor reasonable proof that all payments, less 
retention, included in previous certificates in respect of the work or goods, 
materials or services of such nominated Sub-Contractor have been paid or 
discharged by the Contractor, in default whereof unless the Contractor 
shall 

 
a)  Inform the Engineer in writing that he has reasonable cause for 

withholding or refusing to make such payments and 
 
b)  Produce to the Engineer reasonable proof that he has so informed such 

nominated sub-contractor in writing, 
 

 JMF shall be entitled to pay to such nominated sub- contractor direct, 
upon the certificate of the Engineer, all payments, less retention, provided 
for in the sub-contract, which the Contractor has failed to make to such 
nominated sub-contractor and to deduct by way of set-off the amount so 
paid by JMF from any sums due or which may become due from JMF to 
the Contractor. Provided always that, where the Engineer has certified and 
JMF has paid direct as aforesaid, the Engineer shall in issuing any further 
certificate in favour of the Contractor deduct from the amount thereof the 
amount so paid, direct as aforesaid, but shall not withhold or delay the 
issue of the certificate itself when due to be issued under the terms of the 
Contract. 

 
59.6  In the event of a nominated sub-contractor, as hereinbefore defined, 

having undertaken towards the Contractor in respect of the work 
executed, or the goods, materials or services supplied by such nominated 
sub-contractor, any continuing obligation extending for a period exceeding 
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that of the Period of Maintenance under the Contract, the Contractor shall 
at any time, after the expiry if the Period of Maintenance, assign to the 
JMF, at its request and cost, the benefit of such obligation for the 
unexpired duration thereof. 

 
CERTIFICATE AND PAYMENT 

60.0  Interim Payment Certificate: 
 
60.1(a) The Contractor shall submit a bill or shall submit measurement of 

works executed for the preparation of the bill on computer of JMF for 
interim payment in 3 copies to the Engineer on a specified date in each 
month in a form approved by the Engineer. The bill for interim payment 
shall include the following items, as applicable, which shall be taken in 
to account in the sequence listed: - 

 
i)  The estimated Contract cost of the Permanent Works executed since 

the submission of the last bill, obtained by applying the base unit 
rates and prices in the Schedule of Quantities measured by the 
Engineer pursuant to clause 57. Additional part payment of an item 
in respect of initial part certification shall be admissible in the 
interim payment bill. 

 
ii)  The estimated Contract cost of the Permanent Works as obtained 

above executed up to the previous bill; 
 
iii) The cumulative estimated Contract cost at base unit rates and 

prices of the Permanent Works up to the bill in question obtained by 
adding (i) and (ii) ; 

 
iv)  The cumulative amounts approved in respect of extra items 

executed up to the bill in question, obtained by applying the rates 
approved. 

 
v)  An amount reflecting any changes in cost pursuant to clause 71 

(Refer Clause 11.0 of Vol I Section I of this bidding document) 
hereof; 

 
vi)  Any amount to be withheld under the retention provisions of clause 

60.3; 
 
vii) Any credit or debit for the period in question in respect of materials 

on site intended for, but not yet incorporated in, the Permanent 
Works in the amount and under the conditions set forth in clause 
60.2; 

 
viii) Any amount to be deducted on account of the mobilisation advance 

under the provisions set forth in clause 60.5. 
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ix) Any other sum to which the Contractor may be entitled under the 

Contract. 
 
x) Deductions of Income tax shall be made on the gross amount of 

each bill as per the provision of the Income tax Act. 
 

xi) Any amount to be deducted on account of water charges and power 
supply, if any, pursuant to clause 5.4 & 6.2 of Section III, Special 
Conditions of Contract. 

 
xii) Any amount to be deducted on account of materials issued to the 

Contractor pursuant to clause 7.1 of section III, Special 
Conditions of Contract. 

 
60.1(b) Within a reasonable period or any other agreed period of the receipt of 

the said bill with all required supporting documents for interim 
payment, it shall be approved or amended such that, in the Engineer's 
opinion, the certificate reflects the amount due to the Contractor in 
accordance with the Contract. In cases where there is difference of 
opinion as to the value of any item, the Engineer's view shall prevail. 

 
60.2 Secured Advance for Material: Not Applicable 

 
 
60.3 Retention Money: 
 

a) A retention amounting to 5.0% of the amount included in any monthly 
interim payment certificate pursuant to clause 60.1 due to the 
Contractor on account of the Permanent Works executed by him shall 
be made by the Engineer in the first and following certificates until 
such time as the cumulative total of such deductions shall amount to 
5% of the total actual value of Work to be done;  

 
b) If the Contractor so requests, JMF may pay the cumulative amount of 

retention money to the Contractor upon lodgement with JMF of a Bank 
guarantee issued by a Nationalised Indian Bank, or a foreign bank 
having branches in India. The acceptable form of Bank guarantee 
shall be strictly as given in Section VIII of the bidding document. 

 
c) Retention money in full shall be released to the Contractor upon 

successful completion of works along with full and final settlement of 
the contract. Provided always that, if at such time there shall remain to 
be executed by the Contractor any works ordered during such period 
pursuant to clause 50 and 51 hereof, JMF shall be entitled to 
withhold payment until the completion of such works of so much of the 
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balance of the retention money as shall, in the opinion of the Engineer, 
represent the cost of the works so remaining to be executed; and 

 
d)  No interest shall be paid by JMF to the Contractor for the amount 

withheld as Retention Money.  
 
60.4  The Engineer may by any Interim Payment Certificate make any 

corrections or modifications in any previous bills (other than one 
purporting to be a Final payment certificate) which shall have been issued 
by him and shall have power to modify or withhold any Interim Payment 
Certificate if the works or any part thereof are not being carried out to his 
satisfaction. 

 
60.5  Mobilisation Advance Loan: Not Applicable for this contract 
 
60.6  All interim payments shall be treated as advance payments. On 

completion of the entire work, the Contractor shall submit his final bill. 
After verifying the final bill, JMF will issue to the Contractor a statement 
(hereinafter called as the Final Account statement). The Contractor shall 
return the Final Account Statement duly signed as an acknowledgement of 
full and final value of work performed under the Contract and full & final 
settlement of the payment. On receipt of this statement back from the 
Contractor, the final payment shall be released. 

 
61.0 Approval only by Maintenance Certificate: 
 
61.1  No certificate other than the Maintenance Certificate referred to in Clause 

62 hereof shall be deemed to constitute approval of the Works. 
 
62.0  Maintenance Certificate: 
 
62.1  The Contract shall not be considered as completed until a Maintenance 

Certificate shall have been signed by the Engineer and delivered to JMF 
stating that the Works have been completed and maintained to his 
satisfaction. The Maintenance Certificate shall be given by the Engineer 
after the expiry of the Period of Maintenance, or, if different periods of 
maintenance shall become applicable to different sections or parts of the 
Works, the expiry of the latest such period, or as soon thereafter as any 
works ordered during such period, pursuant to Clause 50 and 51 hereof, 
shall have been completed to the satisfaction of the Engineer and full 
effect shall be given to this Clause, notwithstanding any previous entry on 
the Works or the taking possession, working or using thereof or any part 
thereof by JMF.  

 
62.2 JMF shall not be liable to the Contractor for any matter or thing arising out 

of or in connection with the Contract or the execution of the works, unless 
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the Contractor shall have made a claim in writing in respect thereof before 
the issuance of the Maintenance Certificate under this Clause.  

 
62.3  Notwithstanding the issue of the Maintenance Certificate the Contractor 

and, subject to clause 62.2, JMF shall remain liable for the fulfilment of 
any obligation incurred under the provisions of the Contract prior to the 
issue of the Maintenance Certificate which remains unperformed at the 
time such Certificate is issued and, for the purposes of determining the 
nature and extent of any such obligation, the Contract shall be deemed to 
remain in force between the parties hereto. 

 
REMEDIES AND POWERS 

 
63.0  Default of Contractor: 
 
63.1  If the Contractor shall become bankrupt, or have a receiving order made 

against him, or shall present his petition in execution levied on his goods, 
or if the Engineer shall certify in writing to JMF that in his opinion the 
Contractor: - 

 
a) Has abandoned the Contract, or  
 
b) Without reasonable excuse has failed to commence the works or has 

suspended the progress of the works for 10 days after receiving from 
the Engineer written notice to proceed, or  

 
c) Has failed to remove materials from the site or pull down and replace 

work for 10 days after receiving from the Engineer written notice that 
the said materials or work had been condemned and rejected by the 
Engineer under these conditions, or  

 
d)  Despite previous warnings by the Engineer, in writing, is not executing 

the works in accordance with the Contract, or is persistently neglecting 
to carry out his obligations under the Contract, or  

 
e)  Has, to the detriment of good workmanship, or in defiance of the 

Engineer's instructions to the contrary, sub-let any part of the 
Contract. 

 
Then JMF may, after giving 15 days’ notice in writing to the Contractor, 
enter upon the site and the works and expel the Contractor there from and 
without thereby avoiding the Contract, or releasing the Contractor from 
any of his obligations or liabilities under the Contract, or affecting the 
rights and powers conferred on JMF or the Engineer by the Contract, and 
may himself complete the works or may employ any other Contractor to 
complete the works. JMF or such other Contractor may use for such 
completion so much of the constructional plant, temporary works and 
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materials, which have deemed to be reserved exclusively for the execution 
of the works, under the provisions of the Contract, as he or they may 
think proper, and JMF may at any time, sell any of the said 
Constructional Plant, temporary works and unused materials including 
invocation of bank guarantees and apply the proceeds of sale in or 
towards the satisfaction of any sum(s) due or which may become due to 
him from the Contractor under the Contract . 

 
63.2  The Engineer shall, as soon as may be practicable after any such entry 

and expulsion by JMF, fix and determine ex parte, or by or after reference 
to the parties, or after such investigation or enquiries as he may think fit 
to make or institute, and shall certify what amount, if any, had at the time 
of such entry and expulsion been reasonably earned by or would 
reasonably accrue to the Contractor in respect of work than actually done 
by him under the Contract and the value of any of the said unused or 
partially used materials, any Constructional Plant and any temporary 
works.  

 
63.3  If JMF shall enter and expel the Contractor under this clause, it shall not 

be liable to pay to the Contractor any money on account of the Contract 
until the expiry of Period of Maintenance and thereafter until the costs of 
execution and maintenance, damages for delay in completion, if any, and 
all other expenses incurred by JMF have been ascertained and the amount 
thereof certified by the Engineer. The Contractor shall then be entitled to 
receive only such sum(s), if any, as the Engineer may certify would have 
been payable to him upon due completion by him after deducting the said 
amount. If such amount shall exceed the sum which would have been 
payable to the Contractor on due completion by him, then the Contractor 
shall, upon demand, pay to JMF the amount of such excess and it shall be 
deemed a debt due by the Contractor to JMF and shall be recoverable 
accordingly.  

 
63.4  In such event, JMF shall charge 15% overhead to cover the departmental 

charges and the same shall be recovered from the Contractor. 
 
63.5  No credit shall be allowed to the Contractor in case the amount spent by 

JMF for a particular item which shall be less than the amount payable as 
per the tender amount. 

 
64.0  Urgent Repairs: 
 
64.1  If, by reason of any accident, or failure, or other event occurring to in or in 

connection with the works, or any part thereof, either during the execution 
of the works, or during the Period of Maintenance, any remedial or other 
work or repair shall, in the opinion of the Engineer, be urgently necessary 
for the safety of the works and the Contractor is unable or unwilling at 
once to do such work or repair, JMF may employ and pay other persons to 
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carry out such work or repair as the Engineer may consider necessary. If 
the work or repair so done by JMF is work which, in the opinion of the 
Engineer, the Contractor was liable to do at his own expense under the 
Contract, all expenses properly incurred by JMF in so doing shall be 
recoverable from the Contractor by JMF, or may become due from the 
Contractor. Provided always that the Engineer, as the case may be, shall, 
as soon after the occurrence of any such emergency as may be reasonably 
practicable, notify the Contractor thereof in writing. 

 
SPECIAL RISKS  

 
65.0  No Liability for War etc.: 
 
65.1  Notwithstanding anything in the Contract contained: - 
 

The Contractor shall be under no liability whatsoever whether by way of 
indemnity or otherwise for or in respect of destruction of or damage to the 
works, save to work condemned under the provisions of Clause 39 hereof 
prior to the occurrence of any special risk hereinafter mentioned, or to 
property whether of JMF or of third parties, or for or in respect of injury or 
loss of life which is the consequence of any special risk as hereinafter 
defined. JMF shall indemnify and save harmless the Contractor against 
and from the same and against and from all claims, proceedings, 
damages, costs, charges and expenses whatsoever arising there out or in 
connection therewith. 

 
65.2  If the works or any material on the site, or any other property of the 

Contractor used or intended to be used for the purposes of the works, 
shall sustain destruction or damage by reason of any of the said special 
risks the Contractor shall be entitled to payment for: - 

 
a)  Any permanent work and for any materials so destroyed or damaged, 

and, as so far as may be required by the Engineer, or as may be 
necessary for the completion of the works, on the basis of costs plus 
such profit as the Engineer may certify to be reasonable 

 
b)  Replacing or making good any such destruction or damage of the 

works: 
 
c)  Replacing or making good such materials or other property of the 

Contractor used or intended to be used for the purposes of works. 
 
65.3  Destruction, damage, injury or loss of life caused by the explosion or 

impact whenever and wherever occurring of any mine, bomb, shell, 
grenade or other projectile, missile, munitions or explosive of war, shall be 
deemed to be a consequence of the said special risks. 
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65.4  JMF shall repay to the Contractor any increased cost of or incidental to 
the execution of the work, other than such as may be attributable to the 
cost of reconstruction work condemned under the provisions of Clause 39 
hereof, prior to the occurrence of any special risk, which is however, 
attributable to or consequent on or the result of or in any way whatsoever 
connected with the said special risks, subject however to the provisions in 
this clause hereinafter contained in regard to outbreak of war, but 
Contractor shall as soon as any such increase of cost shall come to his 
knowledge forthwith notify the Engineer thereof in writing.  

 
65.5  The Special Risks are unprecedented flood, earthquake or other 

convulsion of nature, war, hostilities (whether war be declared or not) 
invasion, act of foreign enemies, the nuclear and the pressure wave risk 
described in clause 20 hereof, or in so far as it relates to the country in 
which the works are being or are to be executed or maintained, rebellion, 
revolution, insurrection, military or usurped power, civil work, or unless 
solely restricted to the employees of the Contractor or of his Sub-
Contractors and arising from the conduct of the works, riot, commotion or 
disorder. 

 
65.6  If, during the currency of the Contract, there shall be an outbreak of war, 

whether war is declared or not, in any part of the world which, whether 
financially or otherwise, materially affects the execution of the works, the 
Contractor shall, until and unless the Contract is terminated under the 
provision of this Clause, continue to use his best endeavours to complete 
the execution of the works. Provided always that JMF shall be entitled at 
any time after such outbreak of war to terminate the Contract by giving 
written notice to the Contractor and, upon such notice being given, this 
Contract shall, except as to the rights of the parties under this clause and 
to the operation of clause 65.8 hereof, terminate, but without prejudice to 
the right of either party in respect of any antecedent breach thereof.  

 
65.7  If the Contract shall be terminated under the provisions of the last 

preceding sub-clause the Contractor shall, with all reasonable despatch, 
remove from the site all constructional plant and shall give similar 
facilities to his sub-Contractors to do so. 

 
65.8  If the Contract shall be terminated as aforesaid, the Contractor shall be 

paid by JMF, as in so far as much amount or items shall not have already 
been covered by payments on account made to the Contractor, for all 
works executed prior to the date of termination at the rates and prices 
provided in the Contract and in addition: - 

 
a)  The amounts payable in respect of any preliminary terms, so far as the 

works or service comprised therein has been carried out or performed, 
and a proper proportion as certified by the Engineer of any such items, 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

69 | Page TENDER INVITATION FOR CONSTRUCTION OF 2 BHK STAFF QUARTERS AT SARATH_15 SEPT.  2023 
 

the work or service comprise in which has been partially carried out or 
performed.  

b)  The cost of materials or goods reasonably ordered for the works which 
shall have been delivered to the Contractor, or of which the Contractor 
is legally liable to accept delivery, such materials or goods becoming the 
property of JMF upon such payments being made by him.  

 
c)  A sum to be certified by the Engineer, being the amount of any 

expenditure reasonably incurred by the Contractor in the expectation 
of completing the whole of the works insofar as such expenditure shall 
not have been covered by the payments in this sub-clause before 
mentioned.  

 
d)  Any additional sum payable under the provision of the clauses 65.1, 

65.2, and 65.4. 
 
e)  The reasonable cost of removal of construction plant under clause 65.7 

and, if required by the Contractor, return thereof to the Contractor's 
main plant yard in his country of registration or to any other 
destination, at no greater cost.  

 
f)  The reasonable cost of repatriation of all the Contractor's staff and 

workmen employed in or in connection with the works at the time of 
such termination.  

 
Provided always that against any payments due from JMF under this sub-
clause, JMF shall be entitled to be credited with any outstanding balances 
due from the Contractor for advances in respect of constructional plant 
and materials and any other sums which at the date of termination were 
recoverable by the JMF from the Contractor under the terms of the 
Contract.  

 
66.0  Payment in the Event of Frustration: 
 
66.1  If a war or other circumstances outside the control of both parties, arises 

after the Contract is made so that either party is prevented from fulfilling 
his Contractual obligation, or under the law governing the Contract, the 
parties are released from further performance, then the sum payable by 
JMF to the Contractor in respect of the work executed shall be the same 
as that which would have been payable under clause 65 hereof if the 
Contract had been terminated under the provisions of clause 65 hereof.  

 
67.0  Settlement of Disputes: 
 
67.1 If the Contractor considers any work demanded of him to be outside the 

requirements of the Contract, or considers any drawings, record or ruling 
of the Engineer on any matter in connection with or arising out of the 
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Contract or the carrying out of the work to be unacceptable, he shall 
promptly ask the Engineer in writing, for written instructions of decision. 
There upon the Engineer shall give his written instructions or decision 
within a period of fifteen days of such request. 

 
67.2 Upon the receipt of the written instructions or decisions the Contractor 

shall promptly proceed without delay to comply with such instructions or 
decisions. 

 
67.3  If the Engineer fails to give his instructions or decisions in writing within a 

period of fifteen days after being requested, or if the Contractor is 
dissatisfied with the instructions and decisions appeal to JMF which shall 
afford an opportunity to the Contractor to be heard and to offer an 
evidence in support of his appeal. JMF shall give a decision within a 
period of twenty days after the Contractor has given the said evidence in 
support of his appeal. 

 
67.4  If the Contractor is dissatisfied with this decision, the Contractor within a 

period of twenty days from the receipt of the decision shall indicate his 
intention to refer the dispute to Arbitration, failing which the said decision 
shall be final and conclusive. 

 
 
68.0  Arbitration: 
 
 In the event of any dispute in the interpretation of the terms and conditions of 

this order/ agreement or difference of opinion between the parties or any 
point in the order / contract arising out of or in connection with the 
agreement/ accepted order/ contract or with regard to performance of any 
obligation hereunder by either party, the parties hereto shall use their best 
efforts to settle such disputes or difference of opinion amicably by mutual 
negotiations. In case no agreement is reached, either party may forthwith 
give to the order, a notice in writing of the existence of such question, 
dispute or difference of opinion and the same shall be referred to the 
adjudication of sole arbitrator to be appointed by “JMF” whose decision in 
the matter shall be final and binding on the parties. The arbitration 
proceedings shall be governed under the provisions of the Indian 
Arbitration and Conciliation Act of 1996 and the rules thereunder or any 
statutory notification thereof for the time being in force. In the order/ 
contract, the venue of such arbitration shall be Ranchi (Jharkhand) and 
courts at Ranchi alone shall have jurisdiction regarding any matter arising 
out of order/ contract.  
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69.0  Notices: 
 
69.1  All certificates, notices or written orders to be given by JMF or by the 

Engineer to the Contractor under the terms of the Contract shall be served 
by sending by post to or delivering the same to the Contractor's principal 
place of business, or such other address as the Contractor shall nominate 
for this purpose. 

 
69.2  All notices to be given to JMF or to the Engineer under the terms of the 

Contract shall be served by sending by post or delivering the same to the 
respective addresses nominated for that purpose. 

 
69.3  Either party may change a nominated address to another address in the 

country where the works are being executed by prior written notice to the 
other party and the Engineer may do so by prior written notice to both 
parties.  

 
70.0  Default of JMF: 
 
70.1  In the event of JMF: - 

a) Failing to pay to the Contractor the amount due under any certificate of 
the Engineer within 60 days after the same shall have become due 
under the terms of the Contract, subject to any deduction that the JMF 
is entitled to make under the Contract, or  

 
b) Interfering with or obstructing or refusing any required approval to the 

issue of any such certificate, or  
 

c) Giving to the Contractor a formal notice that for any unforeseen 
reasons, it is impossible for JMF to meet its Contractual obligations. 

 
The Contractor shall be entitled to terminate his employment under the 
Contract after giving thirty days prior written notice to JMF, with a copy to 
the Engineer. 

 
70.2  Upon the expiry of the fourteen days’ notice referred to in clause 70.1, 

the Contractor shall, notwithstanding the provisions of clause 54.1 
hereof, with all reasonable despatch, remove from the site all 
constructional plant brought by him thereon.  

 
70.3 In the event of such termination JMF shall be under the obligations to the 

Contractor in regard to payment as if the Contract had been terminated 
under the provisions of clause 65 hereof, but, in addition to the payments 
specified in clause 65.8 hereof, JMF shall pay to the Contractor the 
amount of any loss or damage to the Contractor arising out of or in 
connection with or by consequence of such termination, as are deemed 
reasonable & fair.  
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71.0 Changes in Cost and Legislation: (Refer Clause 11.0 of Vol I Section I 

of this bidding document) 
 
72.0  Taxation: 
 
72.1  The prices bid by the Contractor shall include all prevailing taxes, duties 

including but not limited to GST (Goods & Service Tax)/ Income Tax etc. 
that may be levied according to the laws and regulations on the 
constructional plant, material and supplies acquired for the purpose of the 
Contract and on the services performed under the Contract. Nothing in the 
contract shall relieve the Contractor from his responsibility to pay any tax 
that may be levied on profits made by him in respect of the Contract. Any 
variation after the receipt of bids on account of change in government 
taxes, cess and duties namely, GST (Goods & Service Tax) for the goods 
supplied and services provided, shall be considered for reimbursement on 
documentary evidence. Further, any altogether new tax imposed on such 
contract after the bid opening date shall be considered for payment / 
reimbursement upon documentary evidence. 

 
72.2  The Contractor's staff, personnel and labour will be liable to pay personnel 

income taxes in respect of such of their salaries and wages as are 
chargeable under the laws and regulations for the time being in force, and 
the Contractor thereof as may be imposed on him by such laws and 
regulations. 

 
73.0  Bribery and Collusion: 
 
73.1  JMF shall be entitled to terminate the Contract and recover from the 

Contractor the amount of any loss resulting from such termination if the 
Contractor shall have offered or given to any person any gift or 
consideration of any kind as an inducement or reward for doing, or for 
bearing to do any action in relation to obtaining, or in the execution of 
Contract or any other Contract with JMF, or if any of the like acts shall 
have been done by any person employed by the Contractor or acting on his 
behalf (whether with or without the knowledge of the Contractor), or if the 
Contractor shall have come in to any agreement with another 
Contractor(s) whereby an agreed quotation or estimate shall be offered as 
a bid to JMF by one or more Contractors. 

 
73.2  In the event of such termination, the Contractor shall: 

a)  Proceed as provided in sub clause 65.7 hereof, and  

b) Be paid by JMF as provided in sub clause 65.8 hereof, provided that 
any loss referred herein shall first be deducted. 

 
74.0  Termination of Contract for JMF's Convenience: 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

73 | Page TENDER INVITATION FOR CONSTRUCTION OF 2 BHK STAFF QUARTERS AT SARATH_15 SEPT.  2023 
 

 
74.1  JMF shall be entitled to terminate this Contract at any time for its own 

convenience after giving 15 days prior notice to the Contractor, with a 
copy to the Engineer.  

 
74.2  In the event of such termination the Contractor: 

a) Shall proceed as provided in sub clause 65.7 hereof, and 

b) Shall be paid by JMF as provided in sub clause 65.8 hereof.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

74 | Page TENDER INVITATION FOR CONSTRUCTION OF 2 BHK STAFF QUARTERS AT SARATH_15 SEPT.  2023 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION- III 
SPECIAL CONDITIONS 

OF CONTRACT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

75 | Page TENDER INVITATION FOR CONSTRUCTION OF 2 BHK STAFF QUARTERS AT SARATH_15 SEPT.  2023 
 

 
SECTION III  

 
SPECIAL CONDITIONS OF CONTRACT  

 
Table of clauses 

S.NO. DESCRIPTION 

  
1. General  
  

2. Taxes  
  

3. Time of Completion 
  

4. Engineer's Office Accommodation  
  

5. Water for Construction and Other Use 
  

6. Power Supply  
  
7 Materials to be Issued by the Owner  
  
8 Works in existing plant 
  

9. Cement /steel consumption, reconciliation, variation for 
cement/steel arranged and supplied by contractor 

10. Storage of Building material and construction equipment 

11. Rate of progress-contractor’s schedule 

12. 
 
 

Mode (Drawings / specifications) of execution 
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Section III 
 

SPECIAL CONDITIONS OF CONTRACT 
1.0  General:  
  
 The following Special conditions of Contract shall supplement the General 

conditions of Contract, given in Section II. Wherever there is a conflict the 
provision herein shall prevail over those in the General conditions of 
Contract. 

 
2.0  Taxes: 
 
2.1  The rates shall include all taxes. The bidder shall include in his rates all 

types of taxes including GST , turnover tax, Income tax and octroi as per 
the prevailing laws of the Central & the Government of the State, where 
the Contract is to be performed. Any variation in existing tax rates shall 
neither be recovered nor considered for payment/ reimbursement. 
However, any altogether new tax imposed on such contract after the bid 
opening date shall be considered for payment / reimbursement upon 
documentary evidence. 

 
3.0  Time of Completion: 
 
3.1  The Contractor shall execute the Contract up to 10% increase in the 

value of the works within the specified completion period of the Contract 
and no extension of time shall be granted. In case the increase in the 
value exceeds 10% of the Contract amount, proportionate extension of 
time shall be granted, for the entire amount of increase over the original 
Contract value. 

 
4.0  Engineer's Office Accommodation & Project’s Name Board:  
 
4.1 The Contractor shall at his own cost provide a temporary furnished office 

accommodation in the form of either three nos. of containers each 20 feet 
(one for JMF, one for consultant, one for common meeting room) or 
approx. 60 Sq.m building area at the approved location and as per 
approved plan along with toilet facility and shall provide electrical 
connection, Fans and Air conditioners to the same. Free electricity shall be 
provided during the duration of contract. The structure shall be removed 
after the completion of work, by the Contractor, at his own cost. However, 
this requirement shall be applicable only if the estimated contract amount 
is more than Rs. 100 lakh.  

 
4.2 The contractor at his own cost shall also provide near the entrance of the 

project site, a suitable name board fabricated from MS sheet with support 
structure, duly painted and lettering, indicating the name of project, 
owner, turnkey consultant, architect, civil contractor and mechanical 
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contractor etc., as per drawing and details approved by purchaser’s site 
engineer. However, this requirement shall be applicable only if the 
estimated contract amount is more than Rs. 100 lakhs. 

 
5.0  Water for Construction and Other Use: 
 
5.1  Unless otherwise specified the Contractor shall make his own arrangement 

for water for the work and nothing extra shall be paid for the same.  
 
5.2  The water used by the Contractor shall be fit for drinking as well as 

construction purposes to the satisfaction of the Site Engineer/Project 
Authority. 

 
5.3 The Contractor may be allowed to construct temporary tube well /wells in 

the Project site for getting water after he has got written consent of JMF. 
The Contractor shall be required to provide necessary arrangements to 
avoid any accident or damage to the buildings, roads, and service lines 
adjacent to the tube wells/wells sunk. The Contractor shall dismantle the 
tube well/well on completion of work and restore the ground to its original 
condition at his own cost. 

 
5.4  In case JMF supplies water, it shall be on the following conditions: 

 
1. Water charges shall be recovered from each RA bill @ 0.5% of net 

amount of work done of such bill. 
 
2. The water shall be provided at one point in the site at the discretion of 

the Engineer. The Contractor shall make its own arrangement for 
water connection and distribution pipe lines in the construction area. 

 
3. JMF shall not guarantee the maintenance of uninterrupted water 

supply. It will be the responsibility of the Contractor to make 
alternative arrangements for water supply at his own cost in the event 
of any break down so that the progress of work is not affected for want 
of water. No claim or damage or refund of water charges shall be 
entertained on account of such break down. 

 
6.0  Power (Electricity) Supply: 
 
6.1  Unless otherwise specified the Contractor shall have to make his own 

arrangements for the power supply at his cost. All the electrical works 
shall be done as per INDIAN ELECTRICITY RULES. The temporary lines 
shall be removed by the Contractor at his cost after the completion of the 
work or if there is any hindrance, to the other works due to the alignment 
of these lines, during the Contract period. 
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6.2  In case the ELECTRIC power supply is provided by JMF , it shall be on the 
following conditions: - 

 
1. Electricity charges shall be recovered from each RA bill @ 0.5% of net 

amount of work done of such bill. 
 

2. The supply shall be made at one point in the site at the direction of the 
Engineer. The Contractor shall make his own arrangement to receive, 
carry and distribute the power wherever it is required within the site as 
per INDIAN ELECTRICITY RULES. 

 
3. JMF shall not guarantee the maintenance of uninterrupted electricity 

supply and voltage fluctuations etc. It will be the responsibility of the 
contractor to make alternative arrangements for electricity supply at 
his own cost in the event of any breakdown so that the progress of 
work is not affected for want of electricity. No claim or damage or 
refund of electricity charges shall be entertained on account of the 
above. 

 

4. The temporary supply lines shall be removed and the site shall be 
cleared by the Contractor after the completion of the work at his own 
cost. 

 
7.0  Materials to be issued by JMF  

 (Not applicable for this contract) 
  

8.0 Works in Existing Plant: 
 In cases where the works against this contract have to be carried out by 

successful bidder in a existing plant/building, the contractor has to follow 
all the related rules & regulations of the plant & to plan his activities in 
consultation with JMF’s site in-charge so that regular operation/activities 
of the plant are not affected. There can be restrictions on the movement of 
workers, stacking of materials & to ensure cleanliness of the area. If any 
shut down is required by the contractor to work in a operating plant, the 
same shall be taken through JMF site in-charge after providing details & it 
has to be ensured that work is completed within the agreed shutdown 
period.  

 

 Contractor has to provide and erect 3m height barricade using 
Suitable New/ old colour coated/ GI sheet and supporting structure 
All around the proposed buildings as decided by the Engineer in 
Charge and as per project requirement. No additional payment will be 
given for the barricade works. After completion of the project Work 
the same need to be dismantled and taken back by the Contractor as 
decided by the Engineer in charge.  
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9.0 Cement/steel Consumption, Reconciliation and Variation for 
Cement/Steel Arranged & Supplied by Contractor: 

 

9.1 Cement: On completion of work, the theoretical cement consumption shall 
be worked out. Over the theoretical consumption, a variation up to – 
2.5% (minus two-point five percent) is permissible. The difference in 
quantity of cement bags actually consumed less than the permissible 
variation shall be recovered at the rate twice the average (for the 
contract duration) market rate of one cement bag. Nothing extra will 
be paid for over consumption of cement above the theoretical 
cement consumption. 

  
9.2 Reinforcement & Structural Steel: Material supplied shall confirm for 

weight per meter as per relevant I S Code. Variation for underweight shall 
be allowed as per I S Codes. However, no compensation shall be 
admissible for overweight of material, rolling margin, wastage etc. 
Reconciliation of steel shall be done at the final bill stage for quantity 
received, consumed in works and billed, wastage etc. After reconciliation 
of steel, it is to be ensured that total quantity of steel paid is not more 
than the total quantity received at site. For this purpose, from each 
consignment / truck load of steel received at site and for each 
diameter/category, samples (3 samples for 10 MT of steel) shall be 
taken jointly & weighed to establish actual unit weight for reconciliation. 
All this information shall be entered in steel register maintained by site 
engineer of JMF.  

 
10.0 Storage of Building Materials and Construction Equipment: 
 

10.1 The contractor shall make suitable arrangement at project site for storage 
of all the construction material and construction equipment being 
supplied by him. Suitable watch and ward arrangement shall be made by 
the contractor. This arrangement has to be done by the contractor at his 
own cost. 

 

10.2  Cement shall be stored in separate godown with pucca floor, weather 
proof walls and roof. The cement bags shall be stacked horizontally, 
continuous in each line. The stacks shall be in the rows of 12 bags high 
with a minimum clearance space of 600mm between stacks and 
peripheral walls. The capacity of the godown shall be minimum 1000 
bags or above as per requirement of the project and decided by the 
Engineer In-charge. The cement godown shall be dismantled & site shall 
be cleared after completion of the works.  
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10.3 The Pre-painted sheet roofing shall be stacked strictly as per 
manufacturer’s guideline and stored in a covered shed. 

 

10.4 The fabrication yard for MS sections shall have a levelled pucca floor, and 
should be maintained dust free at all times. The structural sections shall 
be stacked & stored orderly so as to avoid initial warping of the sections.  

 

11.0 Rate of Progress - Contractor’s Schedule: 
 

The schedule prepared by the Contractor shall be based on the normal 
day of eight hours of working plus a break of one hour. All Sundays and 
local holidays should be considered as the day of rest. The schedule shall 
thus be prepared considering above working conditions. The contractor 
shall plan the resources adequately to meet the schedule date of 
completion. 

 

12.0 Mode (Drawings/specifications) of Execution: 
 

The bid drawings/tender drawings displayed/presented for inspection are 
liable to changes and the work shall be executed as per 
construction/execution drawings & details released for execution in 
accordance with technical specifications & schedule of quantities. The 
items not covered under technical specifications, if any, shall be executed 
as per latest applicable BIS code of practice. 

 
. 
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SECTION- IV 
TECHNICAL SPECIFICATIONS 
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SECTION-IV 

 
All the works are to be executed as per latest 

relevant IS Codes of Civil Engineering 
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SECTION- V 
FORM OF BID 
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SECTION V – FORM OF BID 

 
CONTENTS 

 
 

SL. NO. DESCRIPTION 
1. Form of bid 

2. Appendix - I important conditions of contract 

3. Appendix II bidding term deviation statement form 

4. Appendix III technical deviation statement form 

5. Appendix IV list of approved makes 
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SECTION V 

 
FORM OF BID 

 
The Appendices (I to IV) of Form of Bid is a part of the bid. Bidders are required 
to fill up all the blank spaces in this Form of Bid and Appendices.  
 
Bid Reference No.: JMF-PP-09-2023-24/068 

Name and address of  
Project Authority / Employer: Managing Director 

The Jharkhand State Cooperative Milk  
       Producers’ Federation Ltd. 
       Farmers’ Training Centre Campus 
       Sector-II, Dhurwa, Ranchi - 834004 
 
Description of Works :  CIVIL WORKS FOR CONSTRUCTION OF 8 

UNITS OF 2 BHK STAFF QUARTERS AT 
MEDHA DAIRY PLANT, SARATH- 
DEOGHAR 

Dear Sirs,  
 
1.0 Having examined the Drawings, Terms & Conditions of Contract, 

Technical Specifications and Schedule of Quantities for the execution of 
above-mentioned works, we, the undersigned offer to execute, complete 
and maintain the whole of the said works in conformity with the said 
Drawings, Terms & Conditions of Contract, Technical Specifications and 
Schedule of quantities for the sum of Rs. ___________________________ in 
words 
Rs.______________________________________________________________________
_________________________________________________________________________
________________) or such other sum as may be ascertained in accordance 
with the said conditions. 

 

2.0 We undertake, if our bid is accepted, to commence the Works 
within_________days of receipt of the Letter of Acceptance, and to complete 
and deliver the whole of the above said works comprised in the Contract 
within ______( ____________ ) months calculated from the last day of the 
aforesaid period in which the Works are to be commenced. 

  

 3.0  If our bid is accepted, we will furnish a performance security in the form of 
a bank guarantee (to be approved by you) / Demand draft, to be jointly 
and severally bound with us in amount of 5% of the above-named sum in 
accordance with the Conditions of Contract. 
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4.0  We agree to abide by this bid for the period of 120 days from the 
date of bid opening as prescribed in clause 13 of the Instruction to 
Bidders, and it shall remain binding upon us and may be accepted at 
any time before the expiry of that period. 

 

5.0  Unless and until an Agreement is prepared and executed, this Bid, 
together with your written acceptance thereof, shall constitute a 
binding Contract between us. 

 

6.0  We understand that you are not bound to accept the lowest or any 
Bid you may receive. 

 
 
Date __________   Signature of bidder with seal  
 
Place _______________ 

Witnesses: 

1. Signature:  

 Name: 

 Address: 

 

2. Signature: 

 Name: 

 Address: 
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APPENDIX – I (FORM OF BID) 

 
Important Conditions of Contract 

 

SL. 
No. 

Description 
Vol-I SEC-II 
Clause No. 

 
Remarks 

1. 
Amount of Performance 
Security 

10 
5 (Five) percent of Total 
contract value 

    

2. 
Minimum amount of Third-
Party Insurance 

23 NA 

    

3. 
Minimum amount of 
insurance of work 

21 
110 (Hundred & ten) 
percent of contract value 

    

4. 
Period for Commencement, 
from the Date of Letter of 
Acceptance 

41 15 (Fifteen Days. 

    
5. Time for Completion 43 15 Months  
    

6. Rate of Liquidated Damages 47 
0.5 (Zero point five) 
percent per week of total 
contract value 

    

7. 
Maximum Limit of 
Liquidated Damages 

47 
10 (Ten) percent of total 
contract value 

    

8. Rate of Bonus 48 
NOT APPLICABLE 
 

9. 
Period of Maintenance 
(Defects Liability Period) 

50 12 (Twelve) Months 

10. 
Percentage Recovery of 
Retention 

60.3 5 (Five) percent 

    
11 
 

Maximum limit of Retention 
money 

60.3 5 (Five) percent 

    

12. 
Maximum amount of 
Secured Advance 

60.2 NA 

    

13. 
Maximum amount of 
Mobilisation Advance 

60.5 
NA 
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14. 

Time within which the 
payment would be made 
after submission of 
measurement / bill 

60 30 (Thirty) days 

    
15. Price Variation 71 NA 

    

16. 
Contractor’s Profit & 
Overhead Cost for settling 
extra items 

53.1 15 (fifteen) percent 

 
 
 
 
 
 
Date :_____________ Signature of Bidder with Seal  
 
 
Place: ___________________  
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APPENDIX – II (FORM OF BID) 
 

BIDDING TERMS DEVIATION STATEMENT FORM 
 
1.) The following are the particulars of deviations from the requirements of the 

bidding conditions/ terms: 
 
CLAUSE DEVIATION REMARKS (INCLUDING 

JUSTIFICATION) 
   
   
   
   
 
 
 
 
 
 
The terms and conditions prescribed in the bidding document shall prevail over 
those of any other document forming a part of our bid, except only to the extent 
of deviations furnished in this statement. 
 
 
 
 
 
 
Dated:_____________ Signature and Seal of Bidder 
 
 
Place: ________________ 
 
 
Note: - 
Where there is no deviation, the statement should be returned duly signed 
with an endorsement indicating “NO DEVIATIONS”. 
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APPENDIX – III (FORM OF BID) 

 
TECHNICAL DEVIATION STATEMENT FORM 

 
1.) The following are the particulars of deviations from the requirements of the 

tender technical specifications: 

 
CLAUSE DEVIATION REMARKS (INCLUDING 

JUSTIFICATION) 
   
   
   
   
 
 
 
 
 
 
 
 
 
 
 
The technical specification furnished in the bidding document shall prevail over 
those of any other document forming a part of our bid, except only to the extent 
of deviations furnished in this statement. 
 
 
 
Dated: ________________ Signature and Seal of Bidder 
 
 
Place: ______________________ 
 
Note:- 
 
Where there is no deviation, the statement should be returned duly signed 
with an endorsement indicating “NO DEVIATIONS”. 
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APPENDIX - IV (FORM OF BID) 

 
LIST OF APPROVED MAKES FOR CIVIL WORKS 

 
The following is the list of products and name of the approved manufacturer 
against each product. The contractor shall quote rates for the various items of 
works using these products based on maximum two makes out of these 
approved manufacturers selected & filled up in the format given below by the 
bidder. Any other make of product, not approved below, shall not be allowed for 
use in this work unless specifically approved in writing separately by the 
purchaser after establishing its technical suitability, price applicable & effect on 
price quoted by contractor for the item where this item is being used. If the 
bidder has selected no make, the purchaser shall be at liberty to advice the 
contractor to use any of the approved manufacturers given below for any 
product of this contract.  
 
No. Description First preferred make  Second preferred make 
1.00 CONCRETE       

 Concrete 
Admixtures 

Sika Fosroc BASF Approved 
equivalent 

  

 Cementitious 
non shrink 
Grout 

Fosroc Sika     

 Grey Cement 
(OPC/PPC/PS
C) Grade 
43/53 

Ultratech Birla Super ACC Ramco   
Coromandal Zuari Lafarge    

JK Vasavdatta     

 Bricks Red Bricks- 1st Class bricks as per Local market Availability. 
 Sand Yellow river sand-Best as per Local market Availability. 
 Aggregate Blue/ Black-Best as per Local market Availability. 
 Floor Hardner Fosroc Sika     
 Integral 

Water 
Proofing 
Compound 

Sika Fosroc  Approved 
equivalent 

  

 Reinforcemen
t Steel (TMT-
500D min) 

Tata Sail Vizag RINL Jindal  

 Structural 
Steel/ hollow 
tube section 

Tata SAIL Vizag RINL Essar 
APL-

APOLLO 

 Anti-Termite 
Treatment Of 
Buildings 

Pest Control 
India 

Approved 
Equivalent 

    

 Anchor 
fasteners 

Hilti Fischer  Anchorma
n 
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 SBR Latex Fosroc BASF  Approved 
equivalent 

  

2.00 DOORS & 
WINDOWS 

      

 Fire door Shaktimat Approved 
Equivalent 

    

 Aluminium 
Sections 

Jindal Hindalco Indal    

 Glass Modi Saint 
Gobin 

Triveni Sejal   

Asahi India      
 Glasswool Up Twiga Approved 

Equivalent 
    

 Ply & Boards 
/ Flush door 
shutters / 
Block boards 

Greenply Kutty Century Nuwud Anchor Durian 
 Kitply      

 Pressed Steel 
Door / 
Windows 
Frames & 
Shutters 

Perfect (Pil) 
(Ahmedaba

d) 

Agew Ranchi 
Windows 

(New 
Delhi) 

   

 Hardware 
(Door 
Fittings) 

GKW Palladium Efficient 
Gadgets 

   

Nettle Fold      
 Adhesives Fevicol SH Araldite  Movicol Vamicol Bal 
 EPDM 

Gasket 
Dow 

Cornings 
Approved 
Equivalent 

    

 Veeners 3 /4 
mm and paper 

Euro Greenply Anchor Kenwood Durian  

 Laminates 1 
and 1.5 mm 

Greenlam Century Kitply Merino Decolam Formica 

 ACP Panels Alucobond Alstrong  Eurobond Primebon
d 

Panicbon
d 

 DoorLock Dorset Godrej Ozone    
 Hydraulic 

Door Closer 
Everite Hyper Sterling Ozone Dorset Enox 

 Floor Spring Dorma Hafele Geze Ozone Dorset Enox 
 Patch Fittings Ozone Enox Zaha    
 Glass door 

Handles 
Kich dunex  Ozone Dorset Zaha 

 Mortice 
Handles 

Kich dunex Godrej Ozone Dorset Zaha 
      

 Prelaminated 
Particle board 

Tesa Century 
ply 

Archid ply    
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RCC Ventilators Best as per Local market Availability   
3.00 FINISHING       

 Cement Paint Super 
Snocem 

Nitcocem  Decocem   

 PAINTS - 
Plastic 
Emulsion / 
Acrylic 
Emulsion / 
Synthetic 
Enamel / 
OBD / Luster 

Asian 
Paints 

ICI Berger Jenson 
Nicholso

n 

Sherwin 
Willams 

 

 EXTERNAL 
PAINT 

Asian Apex 
Ultima 

ICI Dulex 
weathershil

d Max 

Berger 
Weatherco
at longlife 

Sherwin 
Willams 

  

 Snowcem JK Johnson Victoria Surya Asian  
 Elastomeric 

Paint 
BASF ICI Jotun Asian Choksi  

 Epoxy Paint Asian Apurva 
Buildcare 

Shalimar    

 PU Paint BASF Apurva 
Buildcare 

 Asian   

 Thermo 
Plastic Paint 

Shalimar Asian     

 Primer / 
PUTTY 

Birla ICI Berger Jenson 
Nicholson 

  

 Wood 
preservative 

Woodguard Termiseal MRF    

 Fire retradrant 
paint 

Shalimar 
paints 

Noble Fire tard    

 False Ceiling 
(Calcium 
Silicate 
Board) 

Ramco Approved 
Equivalent 

    

 Board 
Partition 
(Calcium 
Silicate 
Board) 

Ramco Approved 
Equivalent 

 Everest   

 Silicon 
Sealant 

Dow 
corning 

Wacker     

 Polysulphide 
Sealant 

Fosroc Choksey 
chemicals 

    

 Gypsum 
Plaster 

Gyproc Of 
India 
Gypsum 

Approved 
Equivalent 

 Hindustan Taparaia Agrawal 

     Diamond   
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 Gypsum 
Board 

Indian 
Gypsum 

Boral  Mada   

       SS Pipes Jindal   Remi Suraj Arvind 
        4.00 Flooring       
 Ceramic / 

Vitrified Tile 
RAK Restile Somani    
H & R 
Johnson 

Naveen Kajaria    

 PVC Vinyl 
Flooring 

Armstrong RMG Bhor    

 Raised 
Flooring 

Unifloor Approved 
Equivalent 

    

 Epoxy 
Flooring 

Apurva 
Buildcare 

Cipy Poly 
Urethenes 

Sika    

 Paver Block GICO Tulsi     
        5.00 ROOFING       
 Ac Sheet & 

accessories 
Everest Charminar Ramco Utkal   

 Galvalume 
Precoated 
Profile Sheets 

TATA 
BLUE 
SCOPE 

CRIL Jindal Interarch Unimetal Metacolo
r 

 Gi Fittings R' Brand Unik  Zoloto KS  
 GI Pipes Tata Approved 

Equivalent 
 Jindal Surya Zenith 

 Polycarbonate 
Sheet 

LEXAN PALRAM     

 GI Shutter Standard ISI Mark    
6.00 ROAD       

 Bitumen 
Impregnated 
Board 

Shalitax Seleflex 
premoulde
d filler 
board 

Jolly 
Board 

Bengal 
bitumen 

  

        7.00 WATER 
SUPPLY 
WORK & 
SANITARY 
WORKS 

      

 PVC / UPVC 
/ CPVC Pipes 
And Fittings 

Supreme Astral Finolex  Kisan   

  Prince      
 PVC Sheets Finolex Approved 

Equivalent 
    

 PVC Water 
Stops 

Maruti Approved 
Equivalent 

    

 PVC Water 
Tank 

Sintex Approved 
Equivalent 

 Dolphin Sarita Fusion 

 SS Sink Nirali Approved  Neelkanth   
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Equivalent 
 Vitreous 

China, 
Sanitaryware 

Hindustan Parryware Cera  SONCER
A 

 

 Ball Cock Leader Sant zoloto Prayag   
 Brass / Gun 

Metall Valves 
Leader Sant zoloto Audco BDK  

 Ci Pipes & 
Fittings, 
Manhole 
Cover & 
Frames 

Neco Approved 
Equivalent 

    

 Cp Brass 
Fitting & 
Toilet 
Accessories 

Jaquar ESS ESS Hindustan Parko Gem  

 Mirror Modi Saint 
Gobain 

Asahi 
India 

   

 Butterfly 
Valves 

Leader Sant Audco    

  Danfoss Zoloto     
 Wafer Type 

check Valves 
Leader Sant Audco    

  Danfoss zoloto     
 Pressure 

Reducing 
Valve 

OR - TBS Zoloto  Vartsila   

 Ball Valve Leader Sant zoloto    
 Solenoid 

Valve 
Danfoss   Avcon Rotex Herion 

 CP Grating 
for floor Trap 
/ Drain/ 
Butter fly Jat / 
Pipe Clamps 

Chilly Approved 
Equivalent 

    

 Strainers Sant Leader Zoloto    
 Insulation Superlon Armaflex Rocklloyd    
 Foot Valves TBS Normex     
 Air release 

valve 
Leader Sant Audco Zoloto   

  Danfoss      
 Anti vibration 

Mounting 
Kanwal Resistoflex     

 Pipe 
protection 
wrap 

Pipkote Restech IWL    

 Hume Pipes Indian Approved     
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Hume Pipe 
Co. 

Equivalent 

 White 
Cement 

Birla White JK White     

 Brass Sensor / 
Electrod 

Danfoss Gems 
Sensor 

    

 Pressure 
Switch 

Danfoss      

10 Electrical       
 Conduit Standard ISI Mark     
 Wire Havells Polycab R R Kabel KEI   
Modular switch 

Board 
Anchor Polycab Roma Phenolex Havells  

Vapour Proof LED 20 watt Philips Havells Polycab Wipro Bajaj 
 
 
We have noted the above and confirm that our tender is based on above approved 
makes. 
  
 
 
 
 
 
Date: ___________ Signature and Seal of Bidder  
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SECTION- VI 

SCHEDULE OF MATERIAL 
TO BE ISSUED BY JMF 
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SECTION VI  
 

SCHEDULE OF MATERIAL TO BE ISSUED BY  
JMF 

 
 
No material shall be issued by JMF unless otherwise specified in the 
bidding document. All the materials/goods & services are to be arranged by 
the bidder/contractor for proper completion of the works as per 
specification, terms & conditions of the bidding document/contract.  
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SECTION- VII 
SCHEDULE OF SUPPLEMENTARY 

INFORMATION 
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SECTION - VII, SCHEDULE OF SUPPLEMENTARY INFORMATION  

 
The bidder shall provide the Supplementary Information as Annexed in the form 
of schedules mentioned hereunder. All this supplementary information shall be 
considered for the bid evaluation and same in the contract execution. If the 
requisite information is not supplied by the bidder, then the bid may be 
considered non-responsive and shall be rejected. 
 

a) Schedule I  
    
b) Schedule II Key Personnel.  
    
c) Schedule III Nominated Sub-Contractors. 
    
d) Schedule IV Major works successfully completed during the 

last five years. 
    
e) Schedule V Statement of Bonus earned/ Liquidity damages 

paid in the last five years. 
    
f) Schedule VI Statement of Arbitration & Disputes in the last 

five years. 
    
g) Schedule VII  
    
h) Schedule VIII Works in hand 
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SECTION – VII, SCHEDULE - I 

 
SECTION – VII, SCHEDULE - I 

 
Major items of Constructional plant to be deployed by the bidder. 

 
Sr. 
No. 

Description of Equipment Nos available with 
the Bidder in 
working 
condition 

Nos. proposed to 
be deployed at 
site. 

 For Civil Works 
 

  

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

13.    

  
For Internal Electrification Works 
 

1.  

2.  

3.  

 
 

Signature and seal of Bidder 
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SECTION – VII: SCHEDULE – II,  

KEY PERSONNEL 
 
    
1. Technical Personnel No. of persons 

employed with 
the bidder 

 

     
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
 
 
 
 
 
 
 

 

 

 
Signature and seal of Bidder 
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SECTION - VII,  
SCHEDULE – III,  

Nominated Sub-contractor 
 
(List of works of value more than 10% of the contract value proposed to be 

sublet) 
 

Sl. 
No. 

Description Approx. 
Value Rs. 

Name of 
the Sub-

contractor 

Place where 
similar works 

previously 
executed. 

     
     
     
     
     
     
     
     
     
     
     

 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
  
 
 
 

Signature and seal of Bidder 
 
 
 
 
 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

104 | Page TENDER INVITATION FOR CONSTRUCTION OF 2 BHK STAFF QUARTERS AT SARATH_15 SEPT.  2023 
 

 

SECTION - VII, SCHEDULE – IV 
 

Major works successfully completed during the past five years: 
 
 

Sr. 
No. 

Name 
of 

work 

Place Contract 
Ref. 

Name 
of 

Client 

Value 
of 

Work 

Time of 
Complet

ion 

Date of 
Complet

ion 

        
        
        
        
        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note: Documentary evidence for above information to be attached separately in 
the form of completion certificate, purchase order, TDS certificate, details of 
payments etc. issued by the client. 
 
 
 
 
 Signature and seal of Bidder 
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SECTION - VII, SCHEDULE – V 
 
Statement of Bonus earned/ Liquidity damages (L.D.) paid in the past five 

years: 
 
S. 
N. 

Name 
of 

Work 

Place Contr-
act ref. 

Name 
of 

Owner 

Value 
of 

Work 
(Rs. 

Lakh) 

Time of Completion 
(Months) 

Bonus
/ L.D. 

      Contract Actual  
         
         
         
         
         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 

Signature and seal of Bidder 
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SECTION - VII, SCHEDULE – VI 
 

Statement of Arbitration & disputes in the last five years. 
 
S. 
N. 

Name 
of 

Work 

Place Contract 
reference 

Name 
of 

Client 

Value 
of 

Work 
(Rs. 

Lakh) 

Nature of 
Dispute 

Award of 
Arbitration 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
 

Signature and seal of Bidder 
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SECTION - VII, SCHEDULE – VII 
 

Financial and Business Capability. 
 
1. Audited annual accounts/ Accounts audited 

under section 44AB of Income Tax Act of past 
3 years 

:  

    
2. Where accounts are not required to be 

audited following information shall be given 
for last three years duly attested by a Charted 
Accountant/ Manager of nationalised Bank. 

:  

    
a. Share Capital :  
    
 Free Reserves :  
    
 Other Reserves :  
    

b. Term loans from financial institutions & 
banks 

:  

    
c. Current Liabilities :  
    
 Bank Cash Credits :  
    
 Others (Including sundry creditors) :  
    

d. Provisions :  
    

e. Contingent Liabilities including claims not 
acknowledged 

:  

    
f. Fixed Assets :  
    
 Gross :  
    
 Net :  
    

g. Cash and Bank Balances :  
    

h. Inventories :  
    
i. Debtors & Advances considered good    
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 More than 6 months :  
    
 Less than 6 months :  
    
j. Profit before tax :  
    

k. Loss, if any :  
    
    

3. Other information   
    
 Name of the Bankers :  
    
 Bank facilities including credit limits :  
    

4. Projected turn over for the next two years   
    
 Year 1 :  
    
 Year 2 :  
    
    
 
 

   

 
NOTE:  
 
Wherever required documentary evidence may be attached separately. 

 
 
 
  
 

Signature and seal of Bidder
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SECTION - VII, SCHEDULE - VIII, WORKS IN HAND 

 
Sl. 
No 

Name of 
Work 

Contract 
reference 
and date  

Name 
of 

Client 

Place of 
Contract 

Value of 
Contract 

(Rs. 
Lakh) 

Completion  

      Period 
(Months) 

Expected 
date of 
completion 

        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
 
 
 
 
  
  
 
 
 

Signature and seal of Bidder  
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SECTION- VIII 
FORM OF AGREEMENT 
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SECTION VIII-FORM OF AGREEMENT FOR CIVIL CONSTRUCTION WORK 

 (To be submitted by successful bidder after award of contract On Non-
Judicial Stamp Paper of minimum value of Rs. 100/- or as per stamp act of 

Local State Government)  
 
THIS AGREEMENT is made and executed at Ranchi on the day of 2018 between 
the Jharkhand State Cooperative Milk Producers’ Federation Ltd, and having its 
registered office at Farmers’ Training Centre Campus, Sector-II, Dhurwa, Ranchi 
- 834004, (herein after referred to as JMF, which expression shall, unless 
repugnant to the context or meaning thereof, include the successors and 
assignees ofJMF) of the ONE PART and 
_________________________________________________ (herein after referred to as the 
Contractor, which expression, shall, unless repugnant to the context or 
meaning thereof, include the heirs, successors, assignees, executors and 
administrators of the Contractor) of the OTHER PART. 
 
WHEREAS JMF is desirous that certain Works should be executed, viz 
_________________________________________________________________ 
___________________________________ and has, by Letter of Acceptance/Work 
Order Acceptance dated _____________, accepted a bid by the Contractor in 
response to JMF’s bidding document ref no. __________________________ For 
carrying out the above job at a cost Rs._________________ (hereinafter referred as 
contract price), NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1.0  In this agreement, words and expressions shall have the same meanings 

as are respectively assigned to them in the Conditions of Contract 
hereinafter referred to. 

 
2.0  The following documents shall be deemed to form and be read and 

construed as a part of this agreement, viz 
i. This Form of Agreement  
ii. The Letter of Acceptance/Work Order Acceptance  
iii. The said bid and Appendix  
iv. The Schedule of Quantities 
v. The Technical Specifications  
vi. The Drawings  
vii. The Schedule of Supplementary information 
viii. Special Conditions of Contract 
ix. General Conditions of Contract 
x. Schedule of Materials to be issued by Project Authority / Consultant 
xi. Form of Bank Guarantees  
xii. Work Order No.______________________ 

 



 THE JHARKHAND STATE COOPERATIVE MILK 
PRODUCERS’ FEDERATION LTD. 

FTC CAMPUS, SEC-2, DHURWA, RANCHI – 834004 
Ph.: +91-(0651) 2270046, MOB: 7544003404/7544003412, 

Email: purchase@jmf.coop, Website: www.jmf.coop  

 

 

112 | Page TENDER INVITATION FOR CONSTRUCTION OF 2 BHK STAFF QUARTERS AT SARATH_15 SEPT.  2023 
 

3.0  The aforesaid documents shall be taken as complementary and mutually 
explanatory of one another, but in the case of ambiguities and 
discrepancies shall take precedence in the order set out above. 

 
4.0  In consideration of the payment to be made by JMF to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants 
with the PA to execute, complete and maintain the works in conformity in 
all respects with the provisions of the Contract and bidding document.  

 
5.0  JMF hereby covenants to pay the Contractor in consideration of the 

execution, completion and maintenance of the works the Contract Price at 
the times and in the manner prescribed by the Contract. 

 
IN WITNESS WHEREOF the parties hereto have caused this agreement to be 
executed in accordance with their respective laws the day, month and year first 
above written. 
 
 
Signed, sealed & delivered by the  
Authorised Signatory for  
JMF 
 
 
 
 
Authorised Signatory    Authorised Signatory 
JMF   Contractor 
 
In the presence of:   In the presence of: 
 
WITNESS     WITNESS       

1)  Signature    1) Signature  

  Name      Name  

  Address     Address 

 

2.  Signature     2. Signature 

  Name      Name 

  Address     Address  

 
  

Signed, sealed & delivered 
by the Authorised 
Signatory for the 
Contractor 
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SECTION- IX 
ACCEPTABLE FORMS OF BANK 

GUARANTEES 
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 SECTION IX 

 
 
 

 Acceptable Forms of Bank Guarantees 
 

 Table of contract 
 

 
S. No. Description Sequential Page 

No. 
 

1.0 Performance Security IX-2 to 5 

   

2.0 Retention money  IX-9 to 11 
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1.0 Form of Bank Guarantee for Performance Security (On Non-Judicial 
Stamp Paper of Rs. 100 minimum or as per the stamp act of Local State 
Government.) 

 
 
Bank Guarantee no.  Date: 
 
 
This deed of guarantee made this ______________day of _____ (Two thousand 
_____________________by (Name and the address of the Bank), hereinafter referred 
to as the bank, which expression shall unless repugnant to the context and 
meaning thereof includes its legal representatives, successors and assignees and 
the Jharkhand state Cooperative Milk Producers’ Federation Ltd. ,(hereinafter 
referred to as the JMF) which expression shall unless repugnant to the context 
AND meaning thereof include its legal representative, successors or assignees. 
  
Whereas JMF has awarded a contract bearing no.____ 
_________________________________dated_________ on M/s. ________ 
____________________________________________________(name and the address of 
the party), hereinafter referred to as the Contractor, for the execution, 
completion and the maintenance of _____________________________________ . 
 
And whereas, the Contractor has agreed to submit a performance security in the 
form of a bank guarantee to the JMF as per the terms and conditions of the 
bidding documents and the Contract which will be kept valid up to ___________ 
calendar months from the date of bank guarantee (the period should be till end 
of Period of Maintenance). And whereas, the bank and its duly constituted agent 
and officer has already read and understood the Contract made between the 
JMF and the Contractor. 
 
In consideration of the JMF having agreed to award the Contract on the 
Contractor, we ___________________ (the name of bank), do hereby guarantee, 
undertake, promise and agree to with the JMF, its legal representatives, 
successors and assignees that the within named (the name of the Contractor) 
their legal representatives and assignees will faithfully perform and fulfil 
everything within the bidding document and the Contract order on their part to 
be performed or fulfilled, at the time (time being the essence of the Contract) and 
in the manner therein provided, do all obligations hereunder and we further 
undertake and guarantee to make payment to the JMF a sum of Rs.____________ 
(Rupees_____ __________________________________________ only) without any 
demur, in case the Contractor, their legal representatives and assignees do not 
faithfully perform and fulfil everything within the bidding document and the 
Contract order on their part to be performed or fulfilled, at the time and in the 
manner therein provided and do not wilfully and promptly do all obligations 
hereunder.  
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In case, the Contractor fails to perform or fulfil the Contract as per the terms 
and conditions agreed upon, the JMF is entitled to demand an amount equal to 
Rs. ----------------------------------- from the Contractor and the demand made by 
the JMF itself will be conclusive evidence and proof that the Contractor has 
failed to perform or fulfil his obligations under the Contract and neither the 
Contractor nor the Bank will be entitled to raise any dispute regarding the 
reasons for the failure of performance or fulfilment on any ground. 
 
We, (the name of the Bank), do hereby undertake to pay an amount equal to Rs. 
----------------------------------------------------------, being the amount due and 
payable under this guarantee, without any demur, merely on a demand from the 
JMF which has to be served on us before the expire date of bank guarantee 
i.e._________ stating that the amount claimed is due by way of non-performance 
of the Contractual obligations as aforesaid by the Contractor or by the reason of 
the Contractor's failure to perform the said contractual commitments , any such 
demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. __________ 
(Rupees_________________ __________________________ only) being the full amount 
guaranteed. 
  
We, (the name of bank), further agree that the performance security herein 
contained shall remain in full force and effect for a period of _______________ 
calendar months from the date of the bank guarantee ( the period shall be till 
the end of Period of Maintenance)and till the JMF certifies that the terms and 
conditions of the said Contract have been fully and properly carried out by the 
said Contractor and accordingly discharge the guarantee, unless a demand or a 
claim under this guarantee is made on us in writing by the JMF on or before 
________________ we shall be discharged from all liabilities under this 
performance security thereafter. 
 
We, (the name of bank), further agree with the JMF that the JMF shall have the 
fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and the conditions of said bidding 
document and the Contract or to extend the time of performance by the said 
Contractor from time to time or postpone for any time or from time to time and 
any of the power exercisable by the JMF against the Contractor and to forebear 
or enforce any of the terms and conditions relating to the said bidding document 
and the Contract and we shall not be relieved from our liability by reason of any 
such variation or extension being granted to the said Contractor, or for any 
forbearance, act or omission on the part of the JMF to the said Contractor by 
any such matter or thing whatsoever which under the law relating to sureties 
would but for this provision have effect of so relieving us. 
 
This guarantee shall be in addition to and without prejudice to any other 
securities or remedies which the JMF may have or hereafter possess in respect 
of the works executed or intended to be executed and the JMF shall be under no 
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obligation to marshal in favour of the bank any such securities or funds or asset 
that the JMF may be entitled to receive or have a claim upon and the JMF at its 
absolute discretion may vary, exchange, renew, modify or refuse to complete to 
enforce or assign any security or instrument. 
 
The bank agrees that the amount hereby guaranteed shall be due and payable to 
the JMF on serving us with a notice before expiry of bank guarantee, requiring 
the payment of the amount and such notice shall be deemed to have been served 
on the bank either by actual delivery thereof to the bank or by dispatch thereof 
to the bank by registered post at the address of the bank. 
 
In order to give full effects to the provisions of this guarantee the bank hereby 
waives all rights inconsistent with the above provisions and which the bank 
might otherwise as a guarantor be entitled to claim and enforce. 
 
We, ______________, undertake to renew the Bank Guarantee provided the 
request for renewal is made by the contractor before the expiry of Bank 
Guarantee. 
 
We, _____________________________, lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the JMF in writing and 
the guarantee shall be a continuous and irrevocable guarantee up to a sum of 
Rs._____________ (Rupees ________________________________.) only. 
 
Notwithstanding anything stated hereinbefore: (i) our liability under this 
guarantee is restricted to Rs.___________ (ii) the guarantee shall remain in force 
till ____________ and (iii) the Bank is liable to pay the guarantee amount or any 
part thereof under this bank guarantee only if the JMF serves upon the Bank a 
written claim or demand on or before _____________. 
 
 
 
 
  SIGNATURE 
 
PLACE  BANK SEAL 
DATE BANK CODE NO. 
 
NOTE: 
1: The contractor should ensure that the seal and the code no. of the 
signatory are put by the bankers, before submission of the bank guarantees. 
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2.0 Form of Bank Guarantee for Retention Money (on Non-judicial Stamp 
Paper of Rs. 100 minimum or as per stamp act of local state Govt.) 

 
 
Bank Guarantee no.  Date: 
 
 
This deed of guarantee made this _________ day of ________ (two thousand 
_______________________________) by____________________ (Name and the address 
of the Bank), hereinafter referred to as "the Bank", which express where the 
context and the meaning so require, include its legal representatives, successors 
and assignees of the bank and Jharkhand state Cooperative Milk Producers’ 
Federation Ltd., (hereinafter referred to as the JMF) which expression shall 
unless repugnant to the context and the meaning thereof include its legal 
representative, successors and assignees. 
 
WHEREAS the JMF has placed its Contract order bearing no. ______ dated 
__________ on (name and address of the party) hereinafter called the Contractor, 
for the construction of___________________ ____________________________ 
_____________________________________ 
 
AND WHEREAS the JMF has agreed to pay to the Contractor the retention 
money i.e. 5% of the value of the Contract on submission of a Bank guarantee 
of equal amount, which will be kept valid up to _______________. 
 
In consideration of the JMF having agreed to pay to the Contractor Rs.__________ 
(Rupees______________________________ ____________ only) being the retention 
money we (the Bank), hereby undertake and guarantee to make repayment to 
the JMF of the said amount without any demur or any part thereof which does 
not become payable to the Contractor by the JMF in accordance with and 
subject to the terms and conditions of the said Contract. The Bank further 
undertakes not to revoke this guarantee during its currency except with the 
previous consent of the JMF in writing and this guarantee shall be a continuous 
and irrevocable guarantee up to a sum of Rs. _____________________ (Rupees 
_______________ __________ ________________ only). 
 
The Bank shall not be discharged or released from this guarantee by any 
arrangement between the Contractor and the JMF with or without the consent of 
the Bank or any alterations in the obligations of the parties or by an indulgence, 
forbearance shown by the JMF to the Contractor and the same shall not 
prejudice or restrict remedies against the Bank nor shall the same in any event 
be a ground of defence by the Bank against the JMF. We (name of bank) do 
hereby undertake to pay an amount equal to Rs. _____________________ being the 
amount due and payable under this guarantee without any demur, merely on a 
demand from the JMF stating that the amount claimed is due to the JMF. In 
case, the JMF puts-forth a demand in writing on the bank for the payment of 
amount in full or in the part against this bank guarantee, the bank shall 
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consider that such demand by itself is conclusive evidence and proof that the 
contractor has failed in compliance with the terms and conditions stipulated by 
JMF in the contract and payment shall be made to JMF without raising any 
dispute regarding the reasons for any such lapse/ failure on the part of the 
contractor. 
 
This guarantee shall be in addition to and without prejudice to any other 
securities or remedies which the JMF may have or hereinafter possess in respect 
of the works executed or intended to be executed and the JMF shall be under no 
obligation to marshal in favour of the bank any such securities or funds or 
assets that the JMF may be entitled to receive or have a claim upon and the JMF 
at its absolute discretion may vary, exchange, renew, modify or refuse to 
complete to enforce or assign any security or instrument. 
 
The Bank agrees that the amount hereby guaranteed shall be due and payable 
to the JMF on JMF's serving us with a notice before expiry of Bank Guarantee 
requiring the payment of the amount and such notice shall be deemed to have 
been served on the Bank either by actual delivery thereof to the Bank or by 
dispatch thereof to the Bank by registered post at the address of the said Bank.  
 
We, _____________, undertake to renew the bank guarantee provided the request 
for renewal is made by the contractor before the expiry of bank guarantee. 
 
In order to give full effect to the provisions of this guarantee the Bank hereby 
waives all rights inconsistent with the above provisions and which the Bank 
might otherwise as guarantor be entitled to claim and enforce. 
 
Notwithstanding anything stated hereinbefore: (I) our liability under this 
guarantee is restricted to Rs. ____________ (Rupees _________________________ 
________________________________ only), (ii) The guarantee shall remain in force 
till _______ _____and (iii) The Bank is liable to pay the guarantee amount or any 
part thereof under the bank guarantee only if the JMF serves upon the Bank a 
written claim or demand on or before________________. 
 
Place  Signature 
 
Date  Bank Seal 
 Bank Code no. 
 
Note: 
  
1: Contractor should ensure that the seal and code no. of signatory is put by 
the Bankers, before submission of the Bank guarantees. 
 
2: The value of stamp duty should be minimum Rs. 100 or as per latest 
stamp act of Local State Government from where the Bank Guarantee is issued. 
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SECTION- X 

SCHEDULE OF QUANTITIES 
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SECTION- X 
SCHEDULE OF QUANTITIES/ PRICE BID FORMAT 

Tender No. JMF-PP-09-2023-24/068 -Construction of 2 BHK 8-Unit Staff Quarters at Medha Dairy Plant, Sarath, Deoghar: 
  

S.No. Item Description Unit Qty. Unit Rate (Rs.) 
Amount  
(in Rs.) 

1 

Earth work in Excavation in foundation trenches in ordinary soil 
(Vide classification of soil item-A) and disposal of excavated earth as 
obtained to a distance upto 50 M. including all lift,leveling,ramming 
the foundation trenches, removing roots of trees,shurbs all 
complete as per approved design,bulding specification and direction 
of E/I  
Extra for earthwork in hard soil as per specification and direction of 
E/l (vide classification of soil item-B) 

Cum. 504.58   

  

2 

Filling in foundation trenches and plinth in layers not exceeding 
150 mm. thick well-watered, rammed, fully compacted and fine 
dressed with earth obtained from excavation of foundation trenches 
within a lead of 50 M and lift of 1.5 M all complete as per building 
specification and direction of E/I (Mode of measurement compacted 
volume).    

Cum. 403.66   

  

3 

Providing coarse clean sand in filling in foundation trenches or in 
plinth & floor including ramming & watering in layers not exceeding 
150mm thick with all leads and lifts including cost of all materials, 
labour, royalty and taxes all complete as per building specification 
and direction of E/I. (Mode of measurement compacted volume). 

Cum. 151.41   

  

4 
Providing designation 75A one brick flat soling joints filled with 
local sand including cost of watering texes royalty all complete as 
per building specification and direction of E/I. 

SQM 583.94   
  

5 

Providing and laying in position cement concrete of specified grade 
excluding the cost of centering and shuttering All work up to plinth 
level:1:3:6 (1 Cement : 3 coarse sand (zone-III) : 6 graded stone 
aggregate 20 mm nominal size) 

Cum. 58.39   
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6 

Providing and laying in position specified grade of reinforced cement 
concrete, excluding the cost of centering, shutterhe. finishing and 
reinforcement- All work upto plinth level.                                          
1.5:3 (1 cement: 1.5 course sand (zone-1): 3 graded stone geregate 
20 mm nominal size) 

Cum. 122.20   

  

7 

Reinforded cement concrete work in beams, suspended floors, roofs 
having slope up to 15° landings, balconies, shelves, chajas, lintels, 
bands, plain window sills, staircases and spiral stair cases above 
plinth level up to floor five level, excluding the cost of centering, 
shuttering, finishing and reinforcement, with 1:15:3 cement: 1.5 
coarsesand(zone-l):3 graded stone aggregate 20 mm nominal size). 

cum 203.61   

  

7 

Reinforded  cement concrete work in wals (any thickness), including  
attached pilasters, buttresses, plinth and string courses, fillets,  
columns pillars, piers, abutments, posts and struts etc. above 
plinth  level up to floor five level, excluding cost of centering, 
shuttering&  finishing and reinforcement :  
1:1.5:3cement: 1.5 

cum 48.45   

  

10 
Centering and shuttering including strutting, propping etc. and 
removal of form for Foundations, footings, bases of columns, etc. for 
mass concrete 

Sqm 178.18   
  

11 
Centering and shuttering including strutting, propping etc. and 
removal of form for Suspended floors, roofs, landings, balconies and 
access platform 

Sqm 817.56   
  

12 
Centering and shuttering including strutting, propping etc. and 
removal of form forLintels, beams, plinth beams, girders, 
bressumers and cantilevers 

Sqm 1117.76   
  

13 
Centering and shuttering including strutting, propping etc. and 
removal of form for Columns, Pillars, Piers, Abutments, Posts and 
Struts 

Sqm 704.88   
  

14 
Centering and shuttering including strutting, propping etc. and 
removal of form for Stairs, (excluding landings) except spiral-
staircases 

Sqm 86.84   
  

15 Providing TOR Steel reinforcement of 10mm ,12mm ,& 16mm. dia         
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bars as per apporoved design and drawing excluding carrige of bars 
to work site ,cutting ,bending , and bending with annealed wire 
with cost of wire , removal of rust , placing the rods in position all 
cpomplete as per building specification and direction of E/I . 

  TMTC-500         
  TMTC-500 8mm dia mt 9.55     
  TMTC-500 10mm dia mt 11.46     
  TMTC-500 12mm dia mt 5.73     
  TMT-500 16mm dia mt 11.46     

16 

Providing designation 100 A brick work with fly ash lime brick 
(FLAG) confirming to IS 12894-1990 (9"x4.5"x3") in C.M. (1:6) in 
superstructure with approved uality of clean coarse sand of F.M. 2 
to 2.5 including providing 10mm thick mortar joints, cost of 
screening materials, raking out joints to 15mm depth, curing, taxes 
and royalty all complete as per building specification and direction 
of E/I. 

cum 289.43   

  

17 

Providing designation 112mm thick reinforcement designtion 100 A 
brick work with fly ash lime brick (FLAG) confirming to IS 12894-
1990 (9"x4.5"x3") in C.M. (1:4) in supertructure with approved 
quality of clean coarse sand of F.M. 2 to 2.5 including cost of 
screening materials scaffoliding raking out joints to 15mm depth 
curing taxesand royalty ( but excluding theb cost of reinforcement) 
all complete as per building specification and direction of E/I.I.  

sqm 522.94   

  

13 

Providing 12 mm , cement plaster (1:6)with clean coarse sand of 
F.M 1.5 including screening, curing with all leads and lifts of water 
,scaffolding taxes and royalty all complete as per building 
specification and direction of E/I. 

sqm 3472.28   

  

14 

Providing 6 mm , cement plaster (1:4) in ceiling with clean coarse 
sand of F.M 1.5 including screening, curing with all leads and lifts 
of water ,scaffolding taxes and royalty all complete as per building 
specification and direction of E/I. 

sqm 303.14   

  

15 
Providing and applying white cement based putty of average 
thickness 1 mm, of approved brand and manufacturer, over the 

sqm 3775.42   
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plastered wall surface to prepare the surface even and smooth 
complete. 

16 
Finishing walls with textured exterior paint of required shade : New 
work (Two or more coat applied @ 1.67 ltr/10 sqm over and 
including priming coat of exterior primer applied @ 2.20 kg/10 sqm) 

sqm 3568.70   
  

17 
Wall painting with acrylic emulsion paint of approved brand and 
manufacture to give an even shade :Two or more coats on new work 

sqm 206.72   
  

19 

roviding and laying Ceramic glazed floor tiles 300x300 mm 
(thickness to be specified by the manufacturer) of ist quality 
conforming to IS : 15622 of approved make in colours such shades 
except white , Ivory , Grey , Fume Red , Brown , laid on 20 mm 
thick Cement motar 1:4 (1 cement: 4 coarse sand ) including 
pointing the joints with white cement and matching pigment etc., 
complete 
with commercial grade colour 15*15 cm tiles  

sqm 60.06   

  

20 

Providing and fixing Ist quality ceramic glazed wall tiles conforming 
to IS:15622 (thickness to be specified by the manufacturer), of 
approved make,in all colours, shades except burgundy, bottle 
green, black of any size as approved by Engineer-in-Charge, in 
skirting, risers of steps and dados, over 12 mm thick bed of cement 
mortar 1:3 (1 cement : 3 coarse sand) and jointing with grey cement 
slurry @ 3.3kg per sqm, including pointing in white cement mixed 
with pigment of matching shade complete. 

sqm 243.94   

  

21 

Providing and laying vitrified floor tiles in different sizes (thickness 
to be specified by the manufacturer) with water absorption less 
than 0.08% and conforming to IS: 15622, of approved make, in all 
colours and shades, laid on 20mm thick cement mortar 1:4 (1 
cement : 4 coarse sand), jointing with grey cement slurry @ 
3.3kg/sqm including grouting the Size of Tile 600x600 mm 

SQM 531.00   

  

22 

Providing and laying Vitrified tiles in different sizes (thickness to be 
specified by manufacturer), with water absorption less than 0.08 % 
and conforming to I.S. 15622, of approved make, in all colours & 
shade, in skirting, riser of steps, over 12 mm thick bed of cement 

SQM 97.64   
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mortar 1:3 (1 cement: 3 coarse sand), jointing with grey cement 
slurry @ 3.3kg/sqm including grouting the joint with white cement 
& matching pigments etc. complete. 
Size of Tile 600x600 mm 

23 

Providing and laying 25mm. thick kotah stone tiles in risers 
of steps, skiiting and pillars of approves size, texture and colour 
laid cover 12mrn. thick cement mortar (1:3) and.loined with grey 
cement slurry mixed with pigment to match the shade of the slab 
including rub bing to granolilthic finish with approved quality of 
carborandurn stone including cost of curing, taxes and royaliy all 
complete as per building specificationand direction of El. 

sqm 57.96   

  

24 

Providing and fixing stainless steel ( Grade 304) railing made of 
Hollow tubes, channels, plates etc., including welding, grinding, 
buffing, polishing and making curvature (wherever required) and 
fitting the same with necessary stainless steel nuts and bolts 
complete, i/c fixing the railing with necessary accessories & 
stainless steel dash fasteners , stainless steel bolts etc., of required 
size, on the top of the floor or the side of waist slab with suitable 
arrangement as per approval of Engineer-in-charge, (for payment 
purpose only weight of stainless steel members shall be considered 
excluding fixing accessories such as nuts, bolts, fasteners etc.). 

Kg 560.00   

  

25 

Supplying, fitting and fixing good quality, well dressed and well 
seasoned sal wood work in chaukhat in doors, windows skylights, 
fanlights and C/W celetial windows openings, including wedge over 
all clamps complete including application of two coats of wood 
preservative of approved quality on the surface butting walls and 
lintels all completeas per building specification and direction of E/I. 

sqm 14.40   

  

26 

Supplying, fitting, and fixing M.S. Grill made of 20X6mm M.S. Flate 
as per approved design and drawing, properly fabricated with joints 
continuous fillet welded and finished smooth, carriage of grill to 
work site, hoisting as per building specification and direction of E/I. 
(where materials is not supplied by the deptt.) 

sqm 1090.80   

  

27 Providing and fixing factory made uPVC door frame made of uPVC mtr 102.30     
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extruded sections having an overall dimension as below (tolerance 
±1mm), with wall thickness 2.0 mm (± 0.2 mm), corners of the door 
frame to be Jointed with galvanized brackets and stainless steel 
screws, joints mitred and Plastic welded. The hinge side vertical of 
the frames einforced by galvanized M.S. tube of size 19 X 19 mm 
and 1mm (± 0.1 mm) wall thickness and 3 nos. stainless steel 
hinges fixed to the frame complete as per manufacturer’s 
specification and direction of Engineerin-charge 
9.117.1 Extruded section profile size 48x40 mm 

29 

Supplying, fitting and fixing 30mm thick solid core type decorative 
single leaf flush door shutter with both sides decorative veneered 
with black board core bended with high quality phenol formal 
dehydes synthetic resine of standard make with Aluminium fittings 
such as hinges, towerbolts, handle, cleat and sand blocks and taxes 
all complete as per building specification and direction of E/I. 

sqm 55.44   

  

30 

24 mm thick factory made PVC door shutters made of styles and 
rails of a uPVC hollow section of size 59x24 mm and wall thickness 
2 mm (± 
0.2 mm) with inbuilt edging on both sides. The styles and rails 
mitred and joint at the corners by means of M.S. galvanised/ 
plastic brackets of size 75x220 mm having wall thickness 1.0 mm 
and stainless steel screws. The styles of the shutter reinforced by 
inserting galvanised M.S. tube of size 20x20 mm and 1 mm (± 0.1 
mm) wall thickness. The lock rail made up of 'H' section, a uPVC 
hollow section of size 100x24mm and 2 mm (± 0.2 mm) wall 
thickness, fixed to the shutter styles by means of plastic/galvanised 
M.S. 'U' cleats. The shutter frame filledwith a uPVC multi-
chambered single panel of size not less than 620 mm, having over 
all thickness of 20 mm and 1 mm (± 0.1 mm) wall thickness. The 
panels filled vertically and tie bar at two places by inserting 
horizontally 6 mm galvanised M.S. rod and fastened with nuts and 
washers, complete as per manufacturer's specification and direction 
of 

mtr 37.80   
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Engineer-in-charge. (For W.C. and bathroom door shutter). 

35 

Providing and fixing aluminium work for doors, windows, 
ventilators and partitions with extruded built up standard tubular 
sections/ appropriate Z sections and other sections of approved 
make conforming to IS: 733 and IS: 1285, fixing with dash 
fasteners of required dia and size, including necessary filling up the 
gaps at junctions, i.e. at top, bottom and sides with required EPDM 
rubber/ neoprene gasket etc. Aluminium sections shall be smooth, 
rust free, straight, mitred and jointed mechanically wherever 
required including cleat angle, Aluminium snap beading for glazing 
/ aneling,C.P. brass / stainless steel screws, all complete as per 
architectural drawings and the directions of Engineer-in-charge. 
(Glazing, paneling and dash fasteners to be paid for separately) : 
Powder coated aluminium (minimum thickness of powder coating 
50 micron) 

kg 454.50   

  

36 

For shutters of doors, windows & ventilators including providing 
and fixing hinges/ pivots and making 
provision for fixing of fittings wherever required including the cost 
of EPDM rubber / neoprene gasket 
required (Fittings shall be paid for separately) 

kg 454.50   

  

37 

Providing and fixing glazing in aluminium door, window, ventilator 
shutters and partitions etc. with EPDM rubber / neoprene gasket 
etc. complete as per the architectural drawings and the directions 
of engineer-in-charge . (Cost of aluminium snap beading shall be 
paid in basic item): With float glass panes of 4.0 mm thickness. 

sqm 90.90   

  

38 
Providing 250MM wide brick drain in cement motar (1:6)with av. 
150mm clear depth and 250mm . Apron including cost of 
earthwork involed with 75mm . Cement concrete (1:4:3) 

m 170.20   
  

39 

Making plinth protection 50mm thick of cement concrete 1:3:6 (1 
cement : 3 coarse sand (zone-III) derived from natural sources : 6 
graded stone aggregate 20 mm nominal size derived from natural 
sources) over 
75mm thick bed of dry brick ballast 40 mm nominal size, well 

Sqm 95.34   
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rammed and consolidated and grouted with 
fine sand, including necessary excavation, levelling & dressing & 
finishing the top smooth. 

40 Point Wiring in PVC Conduit, with Modular type Switch:-          

  

Wiring for light point/ fan point/ exhaust fan point/ call bell point 
with 1.5 sq.mm FR PVC insulated copper conductor single core 
cable in surface/recessed PVC conduit, with modular type switch, 
modular plate, suitable size of GI box etc as required. 

      

  

  Group C Point 172.00     

41 
Twin control Point Wiring in PVC Conduit, with Modular type 
Switch:-  

      
  

  

Wiring for twin control light point/ fan point/ exhaust fan point/ 
call bell point with 1.5 sq.mm FR PVC insulated copper conductor 
single core cable in surface/recessed PVC conduit, with 2 way 
modular type switch, modular plate, suitable size of GI box etc as 
required. 

Point 16.00   

  

42 
S/F Ceiling Rose :- 
Supplying and fixing 2pin 5 amp ceiling rose on the existing 
junction box/wooden block including connection as required etc. 

Each 56.00   
  

43 S/F Modular type electronic fan regulator :-          

  
Supplying and fixing stepped type fan regulator on the existing 
modular plate switch box including connections but excluding 
modular plate etc as required. 

Each 56.00   
  

44 
Supply, fitting, fixing and testing of 1200mm Sweep, double ball-
bearing, 2 canopy ceiling fan  including connection with 1.5 sq mm 
copper wire, down rod all accessories as required.  

Each 56.00   
  

45 
S.I.T.C of following rating surface mounted LED tube lightfitting 
suitable for 230V 50Hz, single phase supply etc. compete as 
required. 

      
  

  20w/22w LED tube Each 40.00     

46 
Supplying and fixing batten/ angle holder including connection etc. 
as required. 

Each 40.00   
  

47 10 Watt LED Bulb Each 40.00     
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48 

S.I.T.C of following rating LED post top lamp made in die cast 
aluminium housing with decorative claer/opal acrylic diffuser on 
existing pipe including connection with 1.5sq.mm. copper 
conductor etc all complete as required.  

      

  

  45w LED Post top lamp opel Each 8.00     
49 12" (300mm) Exhaust fan Each 12.00     

50 

Installation of exhaust fan upto 450mm sweep in the existing 
opening, including making the hole to suit the size of he above fan 
making good the damage, connection, testing, commisionig etc as 
required. 

Each 12.00   

  

51 S/F light plug point with modular type accessories :-         

  

Supplying and fixing suitable size G.I. box with modular plate and 
cover in front on surface or in recess including providing and fixing 
3 pin, 5/6 amps modular socket outlet and 5/6 amps modular type 
switch connection, painting etc, as required.  

Each 64.00   

  

52 S/F light plug point with modular type accessories :-         

  

Supplying and fixing suitable size GI box with modular plate and 
cover in front on surface or in recess including providing and fixing 
6 pin 5/6 & 15/16 amps modular socket outlet and 15/16 amps 
modular switch, connection etc. as required. 

Each 28.00   

  

53 S/F 20amps SPN MCB industrial Socket:-         

  

Supplying and fixing 20 amps 240V, SPN industrial socket outlet, 
with 2 pole and earth, metal enclosed plug top alongwith 20 amps 
"C" curve, SP MCB insheet steel enclosure on surace or in recess 
with chained metal cover for the socket outlet and complete with 
connections, testing & commissioning etc. 

Each 8.00   

  

54 S/F Modular boxes, base & cover plate :-         

  
Supplying and fixing following size/ modules G.I. box along with 
modular base & cover plate for modular switches in recess etc as 
required. 

      
  

  4/5 module (78mm x 140mm x 50mm) Each 20.00     
  8 module (78mm x 230mm x 60mm) Each 20.00     

55 S/F Modular type blanking plate :-         
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Supplying and fixing modular blanking plate on the existing 
modular plate & switch box but excluding modular plate as 
required. 

Each 20.00   
  

            
  EARTHING PROTECTION         

56 Copper earth pipe electrode :-         

  

Earthing with G.I. earth pipe 4.5mtr. long 40mm dia including 
accessories and providing masonary enclosure with cover plate 
having locking arrangement and watering pipe etc. with charcoal or 
coke and salt as required. 

Each 4.00   

  

57 P/F 25mm x 5mm copper earth strip in surface/ recess :-         

  
Providing and fixing 25 mm X 5 mm copper strip on surface or in 
recess for connections etc., as required. 

Mtrs. 50.00   
  

  S/L 25 mm x 6 mm G.I. earth strip in ground :-         

  
Supplying and laying 25 mm X 6 mm G.I strip at 0.50 metre below 
ground as strip earth electrode, including soldering etc. 

Mtrs. 20.00   
  

  LIGHTNING PROTECTION         
58 P/F G.I. lightning conductor finial :-         

  

Providing and fixing of lightning conductor finial, made of 25 mm 
dia 300 mm long, G.I. tube, having single prong at top, with 85 mm 
dia 6 mm thick G.I. base plate including holes etc. complete as 
required. 

Each 8.00   

  

59 G.I. earth plate electrode :-         

  

Earthing with G.I. earth plate 600mm x 600mm x 3mm thick 
including accessories and providing masonary enclosure with cover 
plate having locking arrangement and watering pipe etc. (with 
charcoal or coke and salt) as required. 

Each 8.00   

  

60 P/ F G.I. Lightning conductor tape in horizontal run :-         

  
Providing and fixing G.I. tape  20mm x 3mm thick on parapet or 
surface of wall for lightning conductor complete  etc. as required 
(horizontal run). 

Mtrs. 196.00   
  

61 P/ F G.I. Lightning conductor tape in vertical run :-         
  Providing and fixing G.I tape  20mm x 3mm thick on parapet or Mtrs. 56.00     
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surface of wall for lightning conductor complete  etc. as required 
(vertical run). 

62 
Laying copper/ G.I. tape 32 mm X 6 mm from earth electrode 
directly in ground as required. 

Mtrs. 30.00   
  

63 S/F T.P. MCB DB:-         

  

Supplying and fixing following way three pole & neutral ,sheet steel, 
MCB distribution board, 415 volts, onsurface /recess, complete 
with tinned copper bus bar, neutral bus-bar, earthbar ,dinbar, 
interconnections, powder painted including earthing etc. as 
required. 

      

  

  4 Way (4 + 12), Double Door, Horizontal type Each 4.00     
  6 Way (4+18) Double Door, Horizontal type Each 2.00     

64 SUBMAIN WIRING COPPER IN PVC CONDUIT         

  
Wiring for circuit/ submain wiring alongwith earth wire with the 
following sizes of PVC insulated copper conductor single core cable 
in surfacce/ recessed medium class PVC conduit. 

      
  

  4R X 4 sq. mm + 2R x 4 sq.mm Earth Wire Mtrs. 76.00     

65 
CIRCUIT WIRING COPPER IN PVC CONDUIT FOR 5A & SWICTH 
BOARD:- 

      
  

  
Wiring for circuit/ submain wiring alongwith earth wire with the 
following sizes of PVC insulated copper conductor single core cable 
in surfacce/ recessed medium class PVC conduit. 

      
  

  2R X 4 sq. mm + 1R x 4 sq.mm Earth Wire  (Sockets) Mtrs. 170.00     
  2R X 2.5 sq. mm + 1R x 2.5 sq.mm Earth Wire  (Switch Boards) Mtrs. 225.00     

66 
Supply of following sizes and core PVC/XLPE insulated, PVC 
sheathed armoured electrical cable with aluminium conductor for 
working voltage upto 1.1 KV etc as required.  

      
  

  3c x 95 sq.mm Rmt. 50.00     
67  Providing & Fixing of SLDB No. 2.00     

68 

Supplying, fitting and fixing vitreous white glazed earthen ware 
I.W.C. of parry Hindustan or any other I.S.S. approved make with 
100mm H.C.I. 'p' trap 15 litres C.I. pull and let go flushing cistern 
of names or other I.S.S equivalent make, complete with all fittings, 
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C.I. or C.C. brackets 32mm alkathene/P.V.C. telescopic flush, pipe 
about 2 M long with one brass coupling and clamps G.I. chain and 
pull including supplying and fixed a pair of vitreous white glazed 
earthenware ware footrest to be fixed in floor 15mm C.I. body brass 
spindle stope cock of weight not less than 50grms, 15mm P.V.C. 
connection pipe 450 mm. long and the exposed pipe and cistern 
with two coats of approved paint over a coat of red oxide primer etc. 
all complete as per specification and direction of E/I.  

  580 mm. long          
  With 10 lit. low level P.V.C Cistem Each 4.00     

69 

Supplying, fitting and fixing 40mm high vitreous white glazed ware 
E.W.C. with "p" trap of parry/hindustan or any other approved 
I.S.S. make including supplying and fixing 15 litres C.I. mosquito 
proof low down flushing cistern of approved make and complete 
fittings with C.I. handle and R.S. or bracket with telescopic flush 
pipe with brass coupling and plumbers joints spindle cock of 
approved qualty weight not less than 450grams 15mm P.V.C. 
alkathene pipe 45cm. long with brass coupling at both ends and 
White/black plastic solid state seal and lead of commander/cuckoo 
or other I.S.S. make with hinges or screw etc. painting pipe and 
cistern etc. with 2 coats of approved paint over a coat of red oxide 
prining, all complete as per specification and direction of E/I. 

      

  

  With s trap         
  10 lit. low level P.V.C cistern Each 8.00     

70 

Supplying fitting and fixing flat back or angular, lipped front 
vitreous white glazed earthen ware urinal of Hindustan "Parry" or 
any other approved ISS make with 5 liters capacity C.I. automatic 
fulsing cistern of reliance for any other I.S.S. approved make with 
all fittings clamps, 15 mm C.I. body brass spindle stop cock of 
approved quality weight not less than 400 grams 15 mm P.V.C 
/Alkthene pipe 450 mm long with bras coupling at both ends and 
doing plumber joints including painting of exposed part with two 
coats  of approved paint over a priming coat of red oxide cutting 
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wall and floor, making good the same etc all complete as per 
specification and direction of E/I . 

  Flat back or standing corner (600x350) Each 10.00     

71 

Supplying, fitting and fixing vitreous white glazed earthen ware 
wash hand basin of parry or Hindustan or any other I.S.S approved 
make supported on painted C.I. or R.S. brackets 32mm  C.I. brass 
waste, 15mm dia C.I. body spindle stop cock of approved quality of 
weight not less than 350grams, 32mm P.V.C. waste pipe 750mm 
long with brass coupling at one end and making plumber joints etc. 
all complete as per specification and direction of E/I. 

Each 30.00   

  

72 

Supplying fitting and fixing white glazed fire's clay sink of approved 
make with overflow arrangements supported on C.I. or R.S. painted 
brackets 40mm. dia C.P. brass waste with C.P. brass chain and 
rubber plug 40 mm dia P.V.C. waste pipe about 750mm long with 
brass coupling at one endand 15mm C.I. body brass spindle bib 
cock of approved quality of weight not less than 450grams. 
including cutting wall and making good the same etc. all complete 
as per specification and direction of E/I 

      

  

  Kitchen sink 600 mm x 450 mm x 250 mm Each 4.00     

73 

Supplying, fitting and fixing H.C.I. pipes with ear of approved make 
conforming to I.S.I. 1729 including supplying nails and bobins 
short pieces, cutting loose collars, lead and yarn for making lead 
caulked joints, cutting pipes to size including earth woek or 
scaffolding where necessary etc. all complete as per specification 
and direction of E/I. 

      

  

  100mm dia Metre 30.00     
  75mm dia Metre 20.00     

74 

Supplying and fixing H.C.I. fittings of approved make confirming to 
I.S.S. 1729 including supplying nails and bobines lead and yarn 
from making lead caulked joints including earthwork or providing 
scaffolding as the case may be all complete as per specification and 
direction of E/I. 

      

  

  H.C.I. Heal Rest bend         
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  100 mm dia (wt. 5.5 kg. app) Each 12.00     
  80 mm dia (wt. 4 kg. app) Each 44.00     
  H.C.I. double junction with door and ear         
  100 mm dia (wt. 15.5 kg. app) Each 6.00     
  80 mm dia (wt. 15.5 kg. app) Each 22.00     
  Floor trap with grating         
  100mm dia  Each 38.00     
  Norton patent H.C.I. Cowel         
  100mm dia (wt. 3.25 Kg appx.) Each 10.00     

75 

Providing and fixing on wall face unplasticised Rigid PVC rain water 
pipes conforming to IS : 13592 Type A, including jointing with seal 
ring conforming to IS : 5382, leaving 10 mm gap for thermal 
expansion, 
(i) Single socketed pipes. 

      

  

  110 mm diameter Metre 86.40     

76 

Making khurras 45x45 cm with average minimum thickness of 5 
cm cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded 
stone aggregate of 20 mm nominal size) over P.V.C. sheet 1 m x1 m 
x 400 micron, finished with 12 mm cement plaster 1:3 (1 cement : 3 
coarse sand) and a coat of neat cement, rounding the edges and 
making and finishing the outlet complete. 

Each 28.00   

  

77 

Providing and fixing on wall face unplasticised - PVC moulded 
fittings/ accessories for unplasticised Rigid PVC rain water pipes 
conforming to IS : 13592 Type A, including jointing with seal ring 
conforming to IS : 5382, leaving 10 mm gap for thermal expansion. 

      

  

  Single pushfit Coupler         
  110 mm Each 34.56     
  Single tee with door         
  110x110x110 mm Each 12.00     
  Bend 87.5°         
  110 mm bend Each 12.00     
  Shoe (Plain)         
  110 mm Shoe Each 12.00     
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78 

Providing and fixing 600x450 mm beveled edge mirror of superior 
glass (of approved quality) complete with 6 mm thick hard board 
ground fixed to wooden cleats with C.P. brass screws and washers 
complete. 

Each 20.00   

  

79 

Providing and fixing PTMT liquid soap container 109 mm wide, 125 
mm high and 112 mm distance from wall of standard shape with 
bracket of the same materials with snap fittings of approved quality 
and colour, weighing not less than 105 gms. 

Each 20.00   

  

80 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & cold water supply, including all 
CPVC plain & brass threaded fittings, i/c fixing the pipe with 
clamps at 1.00 m spacing. This includes jointing of pipes & fittings 
with one step CPVC solvent cement and the cost of cutting chases 
and making good the same including testing of joints complete as 
per direction of Engineer in Charge.                                                 

      

  

  15 mm dia Metre 114.00     

  20 mm dia Metre 57.00     

81 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & cold water supply, including all 
CPVC plain & brass threaded fittings, including fixing the pipe with 
clamps at 1.00 m spacing. This includes jointing of pipes & fittings 
with one step CPVC solvent cement and testing of joints complete 
as per direction of Engineer in Charge. 

      

  

  
25 mm nominal outer dia Pipes 

Metre 28.00   
  

  
32 mm nominal outer dia Pipes 

Metre 30.00   
  

82 
Providing and laying cement concrete 1:5:10 (1 cement : 5 coarse 
sand : 10 graded stone aggregate 40 mm nominal size) all-round 
S.W. pipes including bed concrete as per standard design : 
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100 mm diameter S.W. pipe 

Metre 30.00   
  

83 
Providing and fixing ball valve (brass) of approved quality, High or 
low pressure, with plastic floats complete : 

      
  

  
15 mm nominal bore 

Each 20.00   
  

  
25 mm nominal bore 

Each 12.00   
  

84 

Providing and fixing PTMT towel ring trapezoidal shape 215 mm 
long, 200 mm wide with minimum distances of 37 mm from wall 
face with concealed fittings arrangement of approved quality and 
colour, weighing not less than 88 gms. 

Each 8.00   

  

85 
Providing and fixing Coat Hook of approved quality. 

Each 8.00   
  

86 

Providing and fixing square-mouth S.W. gully trap class SP-1 
complete with C.I. grating brick masonry chamber with water tight 
C.I. cover with frame of 300 x300 mm size (inside) the weight of 
cover to be not less than 4.50 kg and frame to be not less than 2.70 
kg as per standard design: 

      

  

  100x100 mm size P type         

  
With common burnt clay F.P.S. (non modular) bricks of class 
designation 7.5 

Each 4.00   
  

87 
Providing fixing testing and commissioning of cp brass 63 mm long 
pressure adjustable complete with wall accessories as requried and 
making good the walls whereever required. 

Each 56.00   
  

88 

Providing and placing on terrace (at all floor levels) polyethylene 
water storage tank ISI :12701 marked with cover and suitable 
locking arrangement and making necessary holes for inlet, outlet 
and overflow pipes but without fittings and the base support for 
tank. 

per  
litre 

6000.00   

  

89 
Providing and fixing straight type macfit single body push fit type 
WC pan connector with factory supplied spring loaded seal guard of 

Each 12.00   
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Mcalpine,UK with intergral single mould sealing fins made of flexble 
EVA body,including bush/adoptor for use with C.I Pipe as supplied 
with the pan connector. 

90 

Constructing brick masonry chamber for underground C.I. 
inspection chamber and bends with bricks in cement mortar 1:4 (1 
cement : 4 coarse sand) C.I. cover with frame (light duty) 455x610 
mm internal dimensions, total weight of cover with frame to be not 
less than 38 kg (weight of cover 23 kg and weight of frame 15 kg), 
R.C.C. top slab with 1:1.5:3 mix (1 cement : 1.5 fine sand : 3 graded 
stone aggregate 20 mm nominal size), foundation concrete 1:5:10 (1 
cement : 5 fine sand : 10 graded stone aggregate 40 
mm nominal size), inside plastering 12 mm thick with cement 
mortar 1:3 (1 cement : 3 coarse sand), finished smooth with a 
floating coat of neat cement on walls and bed concrete etc. complete 
as per standard design: Inside dimensions 455x610 mm and 45 cm 
deep for single pipe line : With common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 

EACH 4.00   

  

91 

Making soak pit 2.5 m diameter 3.0 metre deep with 45 x 45 cm dry 
brick honey comb shaft with brick and S.W. drain pipe 100 mm 
diameter, 1.8 m long complete as per standard design. 
With common burnt clay F.P.S. (non modular) bricks of class 
designation 7.5 

Each 2.00   

  

  
Providing and fixing S.W. intercepting trap in manholes with stiff 
mixture of cement mortar 1:1 (1 cement : 1 fine sand) including 
testing of joints etc. complete : 

      
  

  
100 mm dia 

Each 12.00   
  

92 

Jungle clerance in borrow area,building premises flanks and slopes 
on the roads,canals and ambankment by removing the grass and 
the jungle bushes from the top including weeding out shrubes 
including roots and leveling etc. Complete as per direction of E\L. 
(Specification revised in the metting of regional CO- ordinators held 
on 11.01.84 in the office of T.E.C. 

hect 0.01   
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93 

Earthwork in excavation in foundation trenches in ordinary soil 
(vide classification of soil item-A) and disposal of excavated earth as 
obtained to a distance upto 50M including all lifts. Leveling 
ramming the foundation trenches, removing roots of trees, shrubs 
all complete as per approved design, building specification and 
direction of E/I. 

cum 72.08   

  

94 
Extra for earthwork in hard soil as per specification and direction of 
E/I. (vide classification of soil item B) 

cum 72.08   
  

95 

Supplying labour and equipments for digging well (vide 
classification of soil items C) with chisel and hammer including 
disposal of excavated materials and stacking the spoils to safe 
distance at 50 metre all complete as per specification and direction 
of E/I. 

cum 14.16   

  

96 
4"dia 50 M deep driling rate approved by T.R.C Letter no. 
42dt .27.07.7 F-65 

      
  

97 
Drilling upto 30 M depth below G.L in rural area 

M 60.00   
  

98 
Drilling upto 60 M beyond 30 m below G.L in rural area 

M 40.00   
  

99 
Supplying laying boulder in rock toe,heel trenches of the dam as 
per design ,drawing including the cost of materials all complete as 
per specification and direction of E/I 

cum 22.66   
  

100 

Supplying and laying good quality of stone metal filter (20mm to 
6mm size) in rock toe,heel trenches ,tee drain as per design drawing 
including the cost of materials all complete as per specification and 
direction of E/I 

cum 14.16   

  

101 

Supplying and laying sand filter flanking in horizontal portion of the 
dam as per design and drawing with watering compaction including 
cost of sand ,royalyty etc,but. 
Excluding the cost of carrige all complete as per specification 0 

cum 19.80   

  

102 
 Providing and laying in position cement concrete of specified grade 
excluding the cost of centering and shuttering - All work up to 
plinth level : 1:3:6 (1 Cement : 3 coarse sand (zone-III) : 6 graded 

cum 5.27   
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stone aggregate 20 mm nominal size) 

103 

Providing randam rubble stone masonry in CM (1:8) in foundation 
and plinth with hammer dressed stone of less than 0.03 M3 in 
volume and clean coarse sand of F.M. 2 to 2.5 including cost of 
screening raking out joints to 20 mm depth, curing taxes and 
royalty all complete as per building specification and direction of 
E/I. 

cum 7.82   

  

104 

Providing tuck pointing in cement on stone masonry (1:3) with 
clean coarse sand of F.M. 1.5  including screening, curing with all 
leads and lifts of water, scaffolding taxes and royalty all complete as 
per building specification and direction of E/I.  

cum 53.51   

  

105 

Supplying materials and labours for constructing inspection 
chamber of designation class 75 B bricks size 750 mm deep, 600 x 
450 mm internal dimension having 250 mm wall thickness in 
cement mortar (1:6) including 12 mm cement plaster (1:4) with 
punning on inside and cement plaster (1:6) with 600 x 475 mm G.I. 
Cover with frame (weight not less than 36 kg.) along with earthwork 
in excavation and 80 mm thick P.C.C. (1:3:6) in foundation and 
refilling all complete as per specification and direction of E/I.  

each 2.00   

  

106 

Labour for laying fitting and fixing NP2 R.C.C. spun pipe with 
collars in lines, level and grade and providing approved jointing 
materials and joints properly filled to make them leak, proof 
including providing sight rails, bonning rod, night guard, Red light 
and bariier etc. all complete as per specification and direction of 
E/I. 
250 mm dia R.C.C. spun pipe 
Upto 3.0 metre depth of invert below G.L. 

each 30.00   

  

107 
Stainless steel (grade 304) wire gauze of 0.5 mm dia wire 
and 1.4 mm aperture on both sides 

sqm 2.00   
  

108 
M.S. pipe 150 mm dia casing pipe  

m 50.00   
  

109 Supplying labours and tools for laying and jointing U.P.V.C. pipe in m 70.00     
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trenches and making joints with U.P.V.C. collar and solvent 
cement, including providing night guard, barrier & red light to safe 
guard against accident, all complete as per specification and 
direction of E/I. 
(b) 110/ 100 mm dia 

110 

Providing and fixing on wall face unplasticised - PVC moulded 
fittings/ accessories for unplasticised Rigid PVC rain water pipes 
conforming to IS : 13592 Type A, including jointing with seal ring 
conforming to IS : 5382, leaving 10 mm gap for thermal expansion 
 110 mm 

each 12.00   

  

111 
Supplying and fixing G.I. fittings of approved make all complete as 
per specification and direction of E/I. 
(i)     100 mm dia 

each 4.00   
  

112 
Bend 

each 8.00   
  

113 

Supplying all materials, labours and tools and equipment for 
drilling 200x150 x125mm dia bore well in any kind of soil and rock 
by using DTH Super Rig machine and ball hammer  technology 
inclusive of mobilization, demobilization, demobilization of rigs air 
compressor all accessories of rigs tool and plant labour etc. all 
complete job including transportation charge. 

      

  

  
(a) 0.00 to 50.00 M below G.L. 

M 50.00   
  

  
(b) 50.00 to 125.00 M below G.L. 

M 100.00   
  

114 

Supplying, assembling, lowering and fixing in vertical position in 
bore well, un-plasticized PVC medium well casing (CM) pipe of 
required dia, all complete, for all depths, as per direction of 
Engineer-in-charge. 150 mm nominal size dia. 

M 20.00   

  

115 

Development of tube well in accordance with IS : 2800 (part I) and 
IS:11189, to establish maximum rate of usable water yield without 
sand content (beyond permissible limit), with required capacity air 
compressor, all as per requirement and direction of Engineer-

Hrs. 2.00   
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incharge. 

116 

Providing and fixing suitable size threaded mild steel cap or spot 
welded plate to the top of bore well housing/ casing 
pipe,Nremovable as per requirement, all complete for borewell of 
150Nmm dia. 

Each 2.00   

  

117 

Providing and fixing M.S. clamp of required dia to the top of 
casing/housing pipe of tubewell as per IS: 2800 (part I), including 
necessary bolts & nuts required size complete. 
150 mm clamp. 

Each 1.00   

  

118 

Supplying fitting and fixing of KSB/KIRLOSKER/CRI make 
1.00/1.5HP Submersible pump set having head of 135 metre 
including all taxes, royalty, etc.all complete job as per direction of 
E/I. 

Each 1.00   

  

119 
Supplying fitting and fixing panel board with MCB voltmeter main 
with starter having starting capacity and running capacity with 
indicator etc. all complete required for submerfible pump set. 

Each 1.00   
  

120 
Supplying of 3 core 4 sq. mm flat copper cable of Finolex make for 
pump set connection with panel board including labour cost and 
making conneting etc. all complete. 

M 70.00   
  

121 

Cost of one of ISI marked extre deep indiaa mark -II hand pump 
confirming to IS 13287 :1992 with latest amendment no Is 1to 6 
complete with all ......do....do......E/I.                        

Each 1.00   

  

122 
provision and supplying of sutaible arrangment of MS plate or 
reducer socket for installation of extra deep wel Hand 
pump......do..........do.......E/I. 

Each 1.00   
  

123 
Supplying, Lowering of uPVC pipe of 50 mm dia heavy duty 
including of required fittings,solvent etc.all complete job as per 
direction of E/I. 

M 150.00   
  

124 

Earth work in excavation in foundation trenches in Hard soil (vide 
classification of soil item-A) and disposal of excavated earth as 
obtained to a distance up to 50 M. including all lifts, leveling, 
ramming the foundation trenches, removing roots of trees,, shrubs 

cum 31.89   
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all complete as per approved design, building specification and 
direction of E/I. Extra for earthwork in herd soil es per specificatlon 
and directian of E/I(Vide cleseitfioetion of soil item_B) 

125 

Providing coarse clean sand in filling in foundation trenches or in 
plinth & floor including ramming & watering in layers not exceeding 
150mm thick with all leads and lifts including cost of all materials, 
labour, royalty and taxes all complete as per building specification 
and direction of E/I. (Mode of measurement compacted volume). 

cum 1.02   

  

126 
Providing designation 75B one brick flat soling joints filled with 
local sand including cost of watering texes royalty all complete as 
per building specification and direction of E/I. 

sq.m 13.57   
  

127 

 Providing and laying in position cement concrete of specified grade 
excluding the cost of centering and shuttering - All work up to 
plinth level :1:2:4 (1 cement : 2 coarse sand (zone-III) : 4 graded 
stone aggregate 20 mm nominal size) 

cum 2.71   

  

128 
Providing designation 75A brick work in C.M (1:4) in foundation 
and plinth -do- 

cum 8.70   
  

129 

Providing 12mm thick water proof cement plaster (1:3) with clean 
coarse sand of F.M. 1.5 with 5% cico or any other approved water 
proofing compound including screening, curing with all leads and 
lifts of water, scaffolding taxes and royalty all complete as per 
building specification and direction of E/I. 

sq.m 69.47   

  

130 

Reinforded cement concrete work in beams, suspended floors, roofs 
having slope up to 15° landings, balconies, shelves, chajas, lintels, 
bands, plain window sills, staircases and spiral stair cases 
Jabove plinth level up to floor five level, excluding the cost of 
centering, shuttering, finishing and reinforcement, with 1:15:3 
cement: 1.5 coarsesand(zone-l):3 graded stone aggregate 20 mm 
nominal size). 

cum 1.80   

  

131 
Centring and shuttering including strutting, propping etc. and 
removal of form for suspended floors, roofs, landings, balconies and 
access platform. 

SQM 11.97   
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132 
TMTC-500 10mm dia 

MT 0.16   
  

133 
(i) C.I. cover and frame 300 x 300 mm inside 

Each 1.00   
  

134 
(ii) S.C.I. plain bend 100 mm dia 

Each 1.00   
  

135 
(iii) S.C.I. Tee 150 mm dia 

Each 1.00   
  

Subtotal (A) : 
 

GST @ 18%  
 

Subtotal (B): 
 

Labour Cess @1% 
 

Grand Total : 
 

Note: JMF reserves the right to cancel any one or multiple items of this tender.     
 
 
Date:               Signature and seal of Bidder  


